ESCAMBIA COUNTY FLORIDA
REQUEST FOR LETTERS OF INTEREST

Solicitation Identification Number PD 16-17.017
LAP PROJECT C.E.l. (CONSTRUCTION ENGINEERING INSPECTIONS) FOR A.1: CR
184 (MUSCOGEE ROAD) BETWEEN CR 297-A & US 29; AND US 29 SIGNAL
UPGRADES AT MORRIS, MUSCOGEE & TREE. A.2: CR 184 (MUSCOGEE ROAD)
BETWEEN BEULAH ROAD & CARLISLE STREET
FDIP: 437039-1-54-01

Letters of Interest Will Be Received Until; 11:59
p.m. CST, Tuesday, February 14, 2017

Office of Purchasing, Room 11.101

213 Palafox Place, Pensacola, FL 32502
Matt Langley Bell Il Building
Post Office Box 1591
Pensacola, FL 32597-1591
Attention: Eddie H. Wehmeier

Board of County Commissioners
Douglas Underhill, Chairman
Jeff Bergosh, Vice Chairman

Steven Barry
Lumon J. May
Grover Robinson IV

From:
Claudia Simmons
Purchasing Manager

All requests for assistance should be made in writing when possible. Responses will be provided
to all known submitters in writing. No verbal responses will be provided.

Assistance:

Eddie H. Wehmeier
Purchasing Specialist

Office of Purchasing

Matt Langley Bell Il Building
213 Palafox Place

2" Floor, Room 11.101
Pensacola, FL 32502

T: 850.595.4953

F: 850.595.4805

e-mail: eddie_wehmeier@myescambia.com

NOTICE

It is the specific legislative intent of the Board of County Commissioners that NO CONTRACT under this
solicitation shall be formed between Escambia County and the awardee vendor until such time as the
contract is executed by the last party to the transaction.

SPECIAL ACCOMMODATIONS:
Any person requiring special accommodations to attend or participate, pursuant to the Americans
with Disabilities Act, should call the Office of Purchasing, (850) 595-4980 at least five (5) working
days prior to the solicitation opening. If you are hearing or speech impaired, please contact the
Office of Purchasing at (850) 595-4684 (TTY).
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PD 16-17.017, LAP AGREEMENT PROJECT C.E.I. (CONSTRUCTION
ENGINEERING INSPECTIONS) FOR A.1: CR 184 (MUSCOGEE
ROAD) BETWEEN CR 297-A & US 29; AND US 29 SIGNAL
UPGRADES AT MORRIS, MUSCOGEE & TREE. A.2: CR 184
(MUSCOGEE ROAD) BETWEEN BEULAH ROAD & CARLISLE
STREET PROJECT FDIP: 437039-1-54-01

Escambia County Florida
Request for Letters of Interest
Proposer's Checklist
Solicitation Identification Number PD 16-17.017

How to Submit Your Proposal
Please review this document carefully. Offers that are accepted by the county are binding contracts.
Incomplete proposals are not acceptable. All documents and submittals must be received by the
office of purchasing on or before date and hour specified for receipt. Late proposals will be returned
unopened.
The County has implemented a new Electronic Submittal Process, which requires the use of
GovernmentForms.software®. This software, which generates and posts a customized version the
Standard Form (SF) 330 along with the capability to upload other required items, can be downloaded
at the following address: http://submittals.myescambia.com/

e GSA Standard Form 330 (the following forms must be submitted in the order listed

below)
o Partll (update if already submitted)
o Partl

The remaining forms are PDF’s to be uploaded
e Letter Of Interest
e Letter From Insurance Carrier as to Capacity to Provide a Certificate Of Insurance as
Specified In the “Insurance Requirements”
e Certificate of Authority to do Business from the State Of Florida (Information Can Be
Obtained at http://www.sunbiz.org/search.html)
Note: While the following forms are attached to this solicitation. They are provided as an
example only. Use the forms listed on http://submittals.myescambia.com/, General
Information/Sample Forms/Required Items, they are PDF Forms.
e Truth in Negotiation Certification (FDOT Form #375-030-30)
e Conflict of Interest Certification (FDOT Form #375-030-50)
e Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion for
Federal Aid Contracts (FDOT Form #375-030-32)
o Certification for Disclosure of Lobbying Activities on Federal-Ail Contracts (FDOT Form #375-
030-33)
Disclosure of Lobbying Activities (FDOT Form #375-030-34)
Certification Regarding E-Verify System
Sworn Statement Pursuant to Section 287.133 (3)(A), Elorida Statutes, On Entity Crimes
Drug-Free Workplace Program Certification (FDOT Form #375-040-18)
DBE Patrticipation Statement (FDOT Form #375-040-83)
Information Sheet For Transactions and Conveyances Corporate Identification
The Following Submittals Are Required Upon Notice Of Award:

e Certificate Of Insurance
How to Submit a No Proposal
e If you do not wish to propose at this time, please respond to the Office of Purchasing
providing your firm's name, address, a signature, and a reason for not responding in a sealed
envelope. This will ensure your company's active status in our vendor’s list.
This form is only for your convenience to assist in filling out your proposal. Do not return with your
proposal.
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SCOPE OF SERVICES
Financial Management Number: 437039-1-54-01

This project is for the design and construction of improvements on County Road
184 (Muscogee Road) and State Road 95 (US 29) in Escambia County. The project
will provide improvements to the entrance of International Paper Company along
County 184 (Muscogee Road) and State Road 95 (US 29). Consideration will be given
to only those firms that are qualified pursuant to law and that have been prequalified by
FDOT to perform the indicated types of work 10.1 — Roadway Construction
Engineering Inspection.

County Road 184 (Muscogee Road) Improvements:
Resurfacing of approximately .75 miles from County Road 297A to State Road 95
(US 29). The resurfacing project will include:

e Drainage Improvements

e Mill & Resurfacing of Roadway (1 1' travel lanes)

* Reconfiguring and extension of turn lanes.

State Road 95 (US 29) Improvements:

e Extension of the southbound right turn lane onto Tree Road

e Intersection upgrades at Tree Road with the installation of signal controllers,
video detection, and signal retiming.

e Intersection upgrades at Morris Avenue with the installation of signal
controllers, video detection, and signal retiming.

e Intersection upgrades at Muscogee Road with the installation of signal
controllers, video detection, and signal retiming.

Full Scope of Services (see exhibits A.1 & A.2)



EXHIBIT "A.1"

CONSTRUCTION ENGINEERING AND INSPECTION
SCOPE OF SERVICES
FOR
CR 184 (Muscogee Road) between CR 297-A and US 29
And US 29 Signal Upgrades at Morris, Muscogee, and Tree

Project Description
Financial Project 1D(s): 437039-1-54-01
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SCOPE OF SERVICES
CONSTRUCTION ENGINEERING AND INSPECTION

PURPOSE:

This scope of services describes and defines the Construction Engineering and Inspection (CEI)
services which are required for contract administration, inspection, and materials sampling and
testing for the construction projects listed below.

SCOPE:
Provide services as defined in this Scope of Services, the referenced manuals, and procedures.
The projects for which the services are required are:

Financial Project IDs: 437039-1-54-01
Descriptions: CR 184 (Muscogee Road) between CR 297-A and US 29,
And US 29 Signal Upgrades at Morris, Muscogee, and Tree

County: Escambia

Exercise independent professional judgment in performing obligations and responsibilities under
this Agreement.

Services provided by the Consultant shall comply with current Local, State, and Federal manuals,
procedures, and memorandums in effect as of the date of execution of the Agreement unless
otherwise directed in writing by the County..

On a single Construction Contract, it is a conflict of interest for a professional firm to
receive compensation from both the County and the Contractor either directly or
indirectly.

Additional work developing within the geographical area of the project may be added at
the discretion of the County or FDOT. The Consultant must perform to the satisfaction
of the County’s representatives for consideration of additional CEI services.

LENGTH OF SERVICE:

The services for each Construction Contract shall begin upon written notification to proceed by
the County.

Track the execution of the Construction Contract such that the Consultant is given timely
authorization to begin work. While no personnel shall be assigned until written notification by the
County has been issued, the Consultant shall be ready to assign personnel within two weeks of
notification. For the duration of the project, coordinate closely with the County and Contractor to
minimize rescheduling of Consultant activities due to construction delays or changes in
scheduling of Contractor activities.
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For estimating purposes, the Consultant will be allowed an accumulation of thirty (30) calendar
days to perform preliminary administrative services prior to the issuance of the Contractor's
notice to proceed on the first project and thirty (30) calendar days to demobilize after final
acceptance of the last Construction Contract.

The anticipated letting schedules and construction times for the projects are tabulated below:

Construction Contract Estimate

Financial Letting Date  Start Date Duration
Project ID (Mo/Day/Yr) (Mo/Day/Yr) (Days)
437039-1-54-01 01-05-17 01-15-17 300
DEFINITIONS:
A Aagreement: The Professional Services Agreement between the County and the

Consultant setting forth the obligations of the parties thereto, including but not limited to
the performance of the work, furnishing of services, and the basis of payment.

Contractor: The individual, firm, or company contracting with the County for
performance of work or furnishing of materials.

Construction Contract: The written agreement between the County and the Contractor
setting forth the obligations of the parties thereto, including but not limited to the
performance of the work, furnishing of labor and materials, and the basis of payment.

County Project Coordinator: The County employee assigned to manage the Construction
Engineering and Inspection Contract and represent the County during the performance of
the services covered under this Agreement.

Construction Training/Qualification Program (CTQP): The FDOT program for training
and qualifying technicians in Aggregates, Asphalt, Concrete, Earthwork, and Final
Estimates Administration. Program information is available at CTQP website.

Consultant: The Consulting firm under contract to the County for administration of
Construction Engineering and Inspection services.

Consultant Project Administrator: The employee assigned by the Consultant to be in
charge of providing Construction Contract administration services for one or more
Construction Projects.

Consultant Senior Project Engineer: The Engineer assigned by the Consultant to be in
charge of providing Construction Contract administration for one or more Construction
Projects. This person may supervise other Consultant employees and act as the lead
Engineer for the Consultant.

District Construction Project Manager: The FDOT employee assigned to provide
guidance to the Construction Engineering and Inspection Contract and the County while a
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project is under construction. The employee will serve as one of primary contact during
construction and shall be invited to all pre-construction and progress meetings.

District LAP Administrator: The FDOT administrator of the District’s Local Agency
Program and a primary contact. Responsible for ensuring all LAP projects follow federal
and state guidelines.

Engineer of Record: The Engineer noted on the Construction plans as the responsible
person for the design and preparation of the plans.

Operations Engineer: The Engineer assigned to a particular County or area to administer
Construction and Maintenance Contracts for the Department.

Public Information Office: The County’s office assigned to manage the Public
Information Program.

Resident Compliance Specialist: The employee assigned by the Consultant to oversee
project specific compliance functions.

District Resident Compliance Specialist: The FDOT employee assigned to review
documents prepared by the Resident Compliance Specialist to ensure that the project is
meeting all compliance functions

ITEMS TO BE FURNISHED BY THE COUNTY TO THE CONSULTANT:

A

The County, on an as needed basis, will furnish the following Construction Contract
documents for each project. These documents may be provided in either paper or
electronic format.

1. Construction Plans,

2. Specification Package,

3. Copy of the Executed Construction Contract, and

4. Utility Agency’s Approved Material List (if applicable).

ITEMS FURNISHED BY THE CONSULTANT:

6.1

County Documents:

All applicable County documents referenced herein shall be a condition of this
Agreement. All County documents, directives, procedures, and standard forms are
available, by written request, through the County’s Engineering Division

Escambia County Central Office Complex
Engineering Division

Attn: Construction Manager (LAP)

3363 West Park Place

Pensacola, Florida 32505

6
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Telephone No. (850) 595-3450

6.2 Field Equipment:

Supply inspection and testing equipment essential to perform services under this
Agreement; such equipment includes non-consumable and non-expendable items.

Hard hats shall have the name of the consulting firm visibly displayed.

Equipment described herein and expendable materials under this Agreement will remain
the property of the Consultant and shall be removed at completion of the work.

Handling of nuclear density gauges shall be in compliance with their license.
Retain responsibility for risk of loss or damage to said equipment during performance of
this Agreement. Field office equipment shall be maintained and in operational condition

at all times.

6.3 Licensing for Equipment Operations:

Obtain proper licenses for equipment and personnel operating equipment when
licenses are required. The license and supporting documents shall be available for
verification by the County, upon request.

Radioactive Materials License for use of Surface Moisture Density Gauges shall be
obtained through the State of Florida Department of Health.

LIAISON RESPONSIBILITY OF THE CONSULTANT:

For the duration of the Agreement, keep the County Project Coordinator in Responsible Charge
informed of all significant activities, decisions, correspondence, reports, and other
communications related to its responsibilities under this Agreement.

Facilitate communications between all parties (i.e. architectural, mechanical, materials,
landscaping, local agencies, etc.) ensuring responses and resolutions are provided in a timely
manner. Maintain accurate records to document the communication process.

Submit all administrative items relating to Invoice Approval, Personnel Approval, User IDs,
Time Extensions, and Supplemental Amendments to the County Project Coordinator for review
and approval.

PERFORMANCE OF THE CONSULTANT:

During the term of this Agreement and all Supplemental Amendments thereof, the County will
review various phases of Consultant operations, such as construction inspection, materials
sampling and testing, and administrative activities, to determine compliance with this Agreement.
Cooperate and assist County representatives in conducting the reviews. If deficiencies are
indicated, remedial action shall be implemented immediately. County recommendations and
Consultant responses/actions are to be properly documented by the Consultant. No additional
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compensation shall be allowed for remedial action taken by the Consultant to correct deficiencies.
Remedial actions and required response times may include but are not necessarily limited to the

following:

A Further subdivide assigned inspection responsibilities, reassign inspection personnel, or
assign additional inspection personnel, within one week of notification.

B. Immediately replace personnel whose performance has been determined by the
Consultant and/or the County to be inadequate.

C. Immediately increase the frequency of monitoring and inspection activities in phases of
work that are the Consultant's responsibility.

D. Increase the scope and frequency of training of the Consultant personnel.

REQUIREMENTS OF THE CONSULTANT:

9.1

9.2

General:

It shall be the responsibility of the Consultant to administer, monitor, and inspect the
Construction Contract such that the project is constructed in reasonable conformity with
the plans, specifications, and special provisions for the Construction Contract.

Observe the Contractor’s work to determine the progress and quality of work. Identify
discrepancies, report significant discrepancies to the County, and direct the Contractor to
correct such observed discrepancies.

Seek input from the County Project Coordinator relating to all Supplemental Agreement
requests. Supplemental Agreements must be determined to be in accordance with Florida
law by the County prior to approval by the Consultant. For any Supplemental Agreement
which exceeds the thresholds, prepare the Supplemental Agreement as a recommendation
to the County, which the County may accept, modify or reject upon review. Consult with
the County Project Coordinator as necessary and direct all issues, which exceed
delegated authority to the County Project Coordinator for action or direction.

Inform the County Project Coordinator of any significant omissions, substitutions,
defects, and deficiencies noted in the work of the Contractor and the corrective action
that has been directed to be performed by the Contractor.

Survey Control:

Check the survey control baseline(s) along with sufficient baseline control points and
bench marks at appropriate intervals along the project in order to make and record
measurements necessary to calculate and document quantities for pay items.

Any questions or requests for “Waiver of Survey” should be directed to the County
Project Coordinator.
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9.3

9.4

9.5

On-site Inspection:

Monitor the Contractor's on-site construction activities and inspect materials entering into
the work in accordance with the plans, specifications, and special provisions for the
Construction Contract to determine that the projects are constructed in reasonable
conformity with such documents. Maintain detailed accurate records of the Contractor's
daily operations and of significant events that affect the work. The County will monitor
off-site activities and fabrication unless otherwise stipulated by this Agreement.

When applicable, perform underwater bridge construction inspections of bridges with
permanently submerged structural members in compliance with FDOT CPAM Section
10.6, Underwater Bridge Construction Inspection.

Monitor and inspect Contractor’s Work Zone Traffic Control Plan and review
modifications to the Work Zone Traffic Control Plan, including Alternate Work Zone
Traffic Control Plan, in accordance with the County’s procedures. Consultant employees
performing such services shall be qualified in accordance with the County’s procedures.

Sampling and Testing:

Perform sampling and testing of component materials and completed work in accordance
with the Construction Contract documents. The minimum sampling frequencies set out
in the FDOT Materials Sampling, Testing and Reporting Guide shall be met. In
complying with the aforementioned guide, provide daily surveillance of the Contractor's
Quality Control activities and perform the sampling and testing of materials and
completed work items for verification and acceptance.

Determine the acceptability of all materials and completed work items on the basis of
either test results or verification of a certification, certified mill analysis, DOT label,
DOT stamp, etc.

The County will monitor the effectiveness of the Consultant's testing procedures
through observation.

Sampling, testing and laboratory methods shall be as required by the County's
Standard Specifications, Supplemental Specifications or as modified by the
Special Provisions of the Construction Contract.

Documentation reports on sampling and testing performed by the Consultant shall
be submitted during the same week that the construction work is done.
Engineering Services:

Coordinate the Construction Contract administration activities of all parties other than the
Contractor involved in completing the construction project. Notwithstanding the above,
the Consultant is not liable to the County for failure of such parties to follow written
direction issued by the Consultant.

Services shall include maintaining the required level of surveillance of Contractor
activities, interpreting plans, specifications, and special provisions for the Construction
Contract. Maintain complete, accurate records of all activities and events relating to the
project and properly document all project changes.

9
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)

(2)

3)

(4)

()

(6)

Schedule and attend a meeting with the County Project Coordinator prior to the
Pre-construction Conference. The Resident Compliance Officer shall attend this
meeting. Schedule and conduct a meeting with the County Project Coordinator
prior to the Pre-construction conference and another meeting prior to project final
acceptance. The purpose of these meetings is to discuss the required
documentation, including LAPIT, as-builts, and other documents necessary for
compliance.

Verify that the Contractor is conducting inspections, preparing reports and
monitoring all storm water pollution prevention measures associated with the
project. For each project that requires the use of the NPDES General Permit,
provide at least one inspector who has successfully completed the "Florida
Stormwater, Erosion, and Sedimentation Control Training and Certification
Program for Inspectors and Contractors”. The Consultant’s inspector will be
familiar with the requirements set forth in the FEDERAL REGISTER, Vol. 57,
No. 187, Friday, September 5, 1992, pages 4412 to 4435 "Final NPDES General
Permits for Storm Water Discharges from Construction Sites" and the County’s
guidelines.

Analyze the Contractor’s schedule(s) (i.e. baseline(s), revised baseline(s),
updates, as-built, etc.) for compliance with the contract documents. Elements
including, but not limited to, completeness, logic, durations, activity, flow,
milestone dates, concurrency, resource allotment, and delays will be reviewed.
Verify the schedule conforms with the construction phasing and MOT sequences,
including all contract modifications..

Analyze problems that arise on a project and proposals submitted by the
Contractor; work to resolve such issues, and process the necessary paperwork.

Monitor, inspect and document utility construction for conformance with Utility
Agency’s Standards and the Utility Agency’s Approved Materials List. Facilitate
coordination and communication between Utility Agency’s representatives,
County staff and Contractors executing the work. Identify potential utility
conflicts and assist in the resolution of utility issues including County and State
owned facilities.

Identify, review, and track progress of Joint Project Agreements, and/or other
County and utility agreements. Address work progress, track reimbursement
activities, and address betterment and salvage determination. Prepare all
necessary documentation to support reimbursement activities and betterment and
salvage determination.

Produce reports, verify quantity calculations and field measure for payment
purposes as needed to prevent delays in Contractor operations and to facilitate
prompt processing of such information in order for the County to make timely
payment to the Contractor.

10
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(7)

(8)

(9)

(10)

(11)

(12)

(13)

Monitor each Contractor and Subcontractor’s compliance with specifications and
special provisions of the Construction Contract in regard to payment of
predetermined wage rates in accordance with County procedures.

Provide a Resident Compliance Specialist for surveillance of the Contractor’s
compliance with Construction Contract requirements. The Resident Compliance
Specialist is responsible for reviewing, monitoring, evaluating and acting upon
documentation required for Construction Contract compliance, and maintaining
the appropriate files thereof. Typical areas of compliance responsibility include
EEO Affirmative Actions for the prime contractor and subcontractor, DBE
Affirmative Action, Contractor Formal Training, Payroll, and Subcontracts. The
Resident Compliance Specialist must keep all related documents and
correspondence accurate and up to date; attend all compliance reviews and
furnish the complete project files for review; and assist the FDOT District
Contract Compliance Manager as requested.

The Consultant shall perform field interviews, provide work space and supplies
for project compliance files.

The County will provide Public Information Services.

Provide Public Information Services and be proactive in keeping the
community aware of the status and traffic impacts of the referenced
project. Prepare a monthly report to submit to the County’s Public
Information Office (P1O) for distribution. This report should include
information for the public, elected officials and the media of any
upcoming events, which will affect traffic flow. Produce and distribute all
publications (letters, flyers, brochures and news releases) necessary for
this contract. Prior to release, the County’s P1O designee will approve all
responses, letters, news releases and the like. Provide timely, professional
responses to project inquiries including emails, telephone calls, etc.
When required, coordinate general public information meetings, open
houses, and community meetings as directed by the County’s
representatives.

Video tape the pre-construction conditions throughout the project limits. Provide
a digital photo log or video of project activities, with heavy emphasis on potential
claim items/issues and on areas of real/potential public controversy.

Provide a digital camera for photographic documentation of pre-construction
state and of noteworthy incidents or events during construction.

These photographs will be filed and maintained by the Consultant.
Photographs shall be taken the day prior to the start of construction and continue

as needed throughout the project. Photographs shall be taken the days of
Conditional, Partial and Final Acceptance.

1"
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9.6

Provide visual documentation of construction through the project.
Photographic locations should be located at intervals such that the digital
photographs collectively portray the majority of the visible surfaces on the
Project. The digital photographs should be taken with a frequency
designed to reveal changes in the progress of the Project, which can be
compared to other project data including daily reports of construction and
scheduling updates. Working photographic data files are to be supplied
for everyday reference purposes and comprise copies of each original
photographic data file, which have been processed to a reduced pixel and
color resolution (size and clarity) for distribution via CD ROM and the
Internet. The original photographic data files, working photographic data
files and access and display system are to be distributed on CD ROM and
portable hard disk media.

Geotechnical Engineering:

Become familiar with the existing site conditions and the contract documents.
Observe and record the progress and quality of foundation work to determine that
the foundations are constructed at the correct location and elevation, identify
discrepancies, submit monthly progress reports to the FDOT District Geotechnical
Engineer (DGE), and direct the Contractor to correct such observed discrepancies.
Attend the Preconstruction Conference and/or special geotechnical meeting for
the Construction Contract. All services under this section will be performed in
accordance to FDOT Specification Section 455. The Geotechnical Engineer will
provide the following services with the assistance of a qualified inspector who has
completed the FDOT Drilled Shaft/Pile Driving Qualification Courses.

1) Drilled Shafts:

a)

b)

Review the drilled shaft installation plan submitted by the Contractor for
materials, methods, equipment, etc., and provide recommendations to the
County within five (5) working days of the Contractor’s submission.
Observe installation of test hole {methods shaft(s)} such that it is
constructed in accordance with the plans, specifications, and special
provisions for the Construction Contract. The Consultant shall report on
the adequacy of the Contractor’s methods within three (3) working days of
completion of the test hole {methods shaft(s)} construction.

Observe construction of test holes, load test shafts, and production shafts.
This includes review of testing of drilling slurry, core drilling and core
logs, and other procedures as required.

Inspect the bottom of the shafts for cleanliness using manual soundings or
shaft inspection device as required in the contract documents.

Provide all necessary forms and keep a log of all inspections made of the
shafts. These logs made during the shaft inspections shall be turned over
to the County within three (3) working days after completion of any shaft.
Logs shall be signed and sealed by the Geotechnical Engineer.
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2)

f)

9)

h)

Provide a written report of all test shaft installations to the DGE within
three (3) working days of shaft completion.

When conditions occur which are different from those indicated on the
plans, the Geotechnical Engineer shall immediately report them to the
Project Administrator and the DGE. Recommend adjustments to the
authorized depths as necessary to obtain the shaft capacity to the DGE for
approval.

Hire a Specialty Engineer to perform non-destructive integrity testing of
drilled shafts as required to estimate shaft uniformity and to detect
possible shaft defects.

Review concrete placement records to identify possible causes of shaft
integrity problems.

Evaluate problems encountered during construction, and coordinate with
the Project Administrator and DGE to resolve such problems.

Piles:

a)

b)

d)

Review Contractor’s Pile Installation Plan and provide comments to the
Senior Project Engineer and to the DGE within five (5) working days of
the Contractor’s submittal.

Perform Wave Equation Analysis for Piles (WEAP) to determine
suitability of hammer driving system for the project. Provide results
(check stresses, design capacity, and ultimate capacity) to the DGE within
five (5) working days of the Contractor’s submittal.

Ensure dynamic testing performed (per the contract documents and when
deemed necessary by the DGE) during initial driving and re-drives.

When monitoring the test pile driving process, determine proper fuel
settings, thickness of pile cushions and when they need changing. Record
all pertinent information that is needed to determine the driving criteria
such as jetting, preforming, pre-drilling, reference elevation, hammer
serial number hammer cushion material and thickness, pile cushion
material and thickness, etc. This information shall be provided to the
DGE within 24 hours after the test pile driving process is completed. In
most cases this information will be requested immediately following test
pile completion. Submit electronic Pile Driving Analyzer (PDA) files
within 24 hours after the test pile is completed.

Ensure Case Pile Wave Equation Analysis (CAPWAP) is performed on
test pile data for selected blows, using the latest version. At a minimum,
CAPWAP shall be performed on initial drive data where required
resistance is obtained below the minimum tip elevation and on set-check
data (if any). If requested, the end of drive CAPWAP will be performed
in the field upon completion of the drive, otherwise it shall be completed
within 24 hours of driving the instrumented pile.

Analyze the test data and available soils data as required to establish
production pile lengths and driving criteria. The analysis must include
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10.2

WEAP utilizing CAPWAP results, to determine the driving criteria that
will correlate accurately with driving resistance, blows per foot, energy,
stresses and capacity. Submit preliminary report(s) recommending
production pile lengths and driving criteria to the DGE for approval within
four (4) working days after the test pile program is completed, unless
requested sooner. The preliminary report shall include CAPWAP and
WEAP printed & plotted outputs, and all raw data obtained by the PDA
and CAPWAP solutions on DVD or CD computer disks.

g) Furnish final written letters, signed and sealed, in the agreed format for
production pile lengths and the driving criteria. The driving criteria letter
must include blow count criteria, special requirements and limitations on
settings (strokes/energy) to limit the stresses per the Specifications.
Include recommendations as to what to consider firm driving when
applicable, to obtain the required minimum penetration.

h) For projects with Embedded Data Collectors (EDCs), provide personnel
proficient in operation of EDC monitoring equipment for data collection,
interpretation and analysis. Utilize the most current version of Smart-
Structures software along with antenna, workstation and stand. Provide
qualified personnel capable of making accurate determination of pile
acceptability in real time. Pack and submit the collected EDC data to the
District Geotechnical office within 24 hours of driving each pile.

PERSONNEL.:

General Requirements:

Provide qualified personnel necessary to efficiently and effectively carry out its
responsibilities under this Agreement. Method of compensation for personnel assigned to
this project is outlined in Exhibit “B.”

Unless otherwise agreed to by the County, the County will not compensate straight
overtime or premium overtime for the positions of Senior Project Engineer, Project
Administrator/Project Engineer, Contract Support Specialist and Assistant or
Associate to any of these positions.

Personnel Qualifications:

Provide competent personnel qualified by experience and education. Submit in writing to
the County Project Coordinator the names of personnel proposed for assignment to the
project, including a detailed resume for each containing at a minimum: salary, education,
and experience. The personnel approval shall be submitted to the County Project
Coordinator at least two weeks prior to the date an individual is to report to work.

Personnel identified in the Consultant technical proposal are to be assigned as proposed
and are committed to performing services under this Agreement. Personnel changes will
require written approval from the County. Staff that has been removed shall be replaced
by the Consultant within one week of County notification.
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Before the project begins, all project staff shall have a working knowledge of the current
construction requirements and must possess all the necessary qualifications/certifications
for fulfilling the duties of the position they hold. Cross training of the Consultant’s
project staff is highly recommended to achieve a knowledgeable and versatile project
inspection team but shall not be at any additional cost to the County and should occur as
workload permits.

Minimum qualifications for the Consultant personnel are set forth as follows. Exceptions
to these minimum qualifications will be considered on an individual basis. However, a
Project Administrator working under the supervision and direction of a Senior Project
Engineer or an Inspector working under the supervision and direction of a Senior
Inspector shall have six months from the date of hire to obtain the necessary
gualifications/certifications provided all other requirements for such positions are met
and the Consultant submits a training plan detailing when such
gualifications/certifications and other training relative to the County’s procedures,
Specifications and Design Standards will be obtained. The District Construction Engineer
or designee will have the final approval authority on such exceptions.

Complex Category Two (CC2) Bridge Structures: Bridge structures that are
complex and require advanced designs and construction engineering and
inspection. The following structures are classified as CC2 bridge structures:

e Concrete Post-Tensioned Segmental Box Girder (CPTS)

e Concrete Post-Tensioned Continuous Beam (CPTCB)

e Movable Bridges (MB)

e Post-tensioned Substructures (PTS)

CEI SENIOR PROJECT ENGINEER - A Civil Engineering degree and registered in
the State of Florida as a Professional Engineer (or if registered in another state, the ability
to obtain registration in the State of Florida within six months) and six (6) years of
engineering experience [(two (2) years of which are in major road or bridge
construction)] or [(five (5) of which are in major bridge construction) - for Complex
Bridge Projects with the exception of PTS projects which require two (2) years of major
bridge construction], or for non-degreed personnel the aforementioned registration and
ten (10) years of engineering experience (two (2) years of which are in major road or
bridge construction). Qualifications include the ability to communicate effectively in
English (verbally and in writing); direct highly complex and specialized construction
engineering administration and inspection program; plans and organizes the work of
subordinate and staff members; develops and/or reviews policies, methods, practices, and
procedures; and reviews programs for conformance with County standards. Also must
have the following:

QUALIFICATIONS:

FDOT Advanced MOT
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Attend the CTQP Quality Control Manager course and pass the examination.

CERTIFICATIONS:

None

OTHER:

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects).

A Master's Degree in Engineering may be substituted for one (1) year engineering
experience.

CEIl PROJECT ADMINISTRATOR/PROJECT ENGINEER - A Civil Engineering
degree plus two (2) years of engineering experience in construction of major road or
bridge structures, or for non-degreed personnel eight (8) years of responsible and related
engineering experience, two (2) years of which involved construction of major road or
bridge structures with the exception of Complex Category 2 (CC2) bridge structures.

For CC2 bridge structures, a Civil Engineering degree and registered in the State of
Florida as a professional engineer (or if registered in another state, have the ability to
obtain registration in Florida within six (6) months) plus five (5) years general bridge
construction experience, two (2) years of which must have been with the type of CC2
bridge construction project for which CEI services are being provided by this scope or
for non-degreed and/or non-registered personnel eight (8) years of general bridge
construction experience, (4) years of which must have been with the type of CC2 bridge
construction project for which CEIl services are being provided by this scope.
Additionally, a minimum of one (1) year of experience as the Project Administrator in
primary control of the type of CC2 construction project for which CEI services are being
provided by this scope. As an exception, only one (1) year of PTS bridge experience will
be required for registered project administrators and two (2) years of PTS bridge
experience for non-registered project administrators. Post-tensioning experience is not
required for precast prestressed concrete flat slab superstructures but successful
completion of an FDOT accredited grouting and post-tensioning course is required. To be
in primary control, a Project Administrator must have supervised two or more inspectors
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as well as two or more support staff (Office Manager, Compliance Officer, and
Secretary) and must have been directly responsible for all CEI services assigned.

CPTS years of experience must have included a minimum of twelve (12) months
experience in each of the following areas: (1) casting yard operations and related
surveying; (2) segment erection and related surveying, post-tensioning (PT) of
tendons and grouting of prestressing steel.

CPTCB years of experience must include monitoring of the following: girder
erection, safe use of girder erection cranes, stabilization of girders after erection, false
work for temporary girder support, and PT and grouting operations.

PTS years of experience must include monitoring of the following: installation of PT
ducts and related hardware and post-tensioning and grouting of strands or be the level
of experience that meets the criteria for CPTS or CPTCB bridges.

MB years of experience must have been in MB mechanical and/or electrical
construction.

Receives general instructions regarding assignments and is expected to exercise initiative
and independent judgment in the solution of work problems. Directs and assigns specific
tasks to inspectors and assists in all phases of the construction project. Will be
responsible for the progress and final estimates throughout the construction project
duration. Must have the following:

QUALIFICATIONS:

FDOT Advanced MOT

CTQP Final Estimates Level Il

CERTIFICATIONS:

None

OTHER:
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Attend CTQP Quality Control Manager Course and pass the examination.

Attend a FDOT accredited post-tensioning training course and pass the examination (for
post-tensioned CC2 projects)

Attend a FDOT accredited grouting training course and pass the examination (for post-
tensioned CC2 projects)

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects)

A Master's Degree in Engineering may be substituted for one (1) year of engineering
experience

CEI ASSISTANT PROJECT ADMINISTRATOR/PROJECT ENGINEER -

A Civil Engineering degree plus one (1) year of engineering experience in construction of
major road or bridge structures, or for non-degreed personnel six (6) years of responsible
and related engineering experience, two (2) years of which involved construction of
major road or bridge structures with the exception of Complex Category 2 (CC2) bridge
structures.

QUALIFICATIONS:

FDOT Intermediate MOT

CTQP Final Estimates Level Il

CEI CONTRACT SUPPORT SPECIALIST - A High School diploma or equivalent
and four (4) years of road & bridge construction engineering inspection (CEI) experience
having performed/assisted in project related duties (i.e., LIMS, progress and final
estimates, EEO compliance, processing Construction Contract changes, etc.) or a Civil
Engineering Degree. Should exercise independent judgment in planning work details and
making technical decisions related to the office aspects of the project. Should be familiar
with the County’s Procedures covering the project related duties as stated above and be
proficient in the computer programs necessary to perform these duties. Shall become
proficient in Multi-Line and Engineering Menu.
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QUALIFICATIONS:

CTQP Final Estimates Level Il

CEI ASSOCIATE CONTRACT SUPPORT SPECIALIST - High school graduate or
equivalent plus three (3) years of secretarial and/or clerical experience including two (2)
years experience in construction office management having performed project related
duties (i.e., LIMS, progress and final estimates, EEO compliance, processing
Construction Contract changes, etc.). Experienced in the use of standard word processing
software. Should exercise independent initiative to help relieve the supervisor of clerical
detail. Assists the Project Administrator in office related duties (i.e., CQR, progress, and
final estimates, EEO compliance, Processing Construction Contract changes, etc.) Project
specific. Work under the general supervision of the Senior Project Engineer and staff.

CEIl RESIDENT COMPLIANCE SPECIALIST - Graduation from an accredited high
school or equivalent with one (1) year of experience as a resident compliance officer on a
construction project or two (2) years of assisting the compliance officer in monitoring the
project. Should have prior experience in both State funded and Federal Aid funded
construction projects with FDOT and knowledge of EEO/AA laws and FDOT’s DBE and
OJT programs. Ability to analyze, collect, evaluate data, and take appropriate action
when necessary. Must attend all training workshops or meetings for Resident Compliance
Specialists as determined necessary.

CEI SENIOR INSPECTOR/SENIOR ENGINEER INTERN — High school graduate
or equivalent plus four (4) years of experience in construction inspection, two (2) years of
which shall have been in bridge and/or roadway construction inspection with the
exception of Complex Category 2 (CC2) bridge structures or a Civil Engineering degree
and one (1) year of road & bridge CEI experience with the ability to earn additional
required qualifications within one year. (Note: Senior Engineer Intern classification
requires one (1) year experience as an Engineer Intern.)

For CC2 bridge structures, be a high school graduate or equivalent and have five (5)
years of general bridge construction experience of which two (2) years must have been
with the type of CC2 bridge construction project for which CEI services are being
provided by this scope. As an exception, only one (1) year of PTS bridge experience will
be required. Additionally, a minimum of twelve (12) months of experience as the Senior
Inspector in primary control of the type CC2 construction project for which CEIl services
are being provided by this scope. To be in primary control, a Senior Inspector must have
supervised two or more inspectors and must have been directly responsible for all
inspection requirements related to the construction operations assigned.
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CPTS years of experience must have included a minimum of twelve (12) months of
inspection experience in one or both of the following depending on which area the
inspector is being approved for: (1) casting yard inspection; (2) erection inspection.
In addition, two (2) years of geometry-control surveying experience is required for
inspectors that perform or monitor geometry control surveying in a casting yard.

CPTCB years of experience must include monitoring and inspection of the following:
girder erection, safe use of girder erection cranes, girder stabilization after erection,
false work for temporary girder support, and PT and grouting operations.

PTS years of experience must include monitoring of the following: installation of PT
ducts and related hardware and post-tensioning and grouting of strands or be the level
of experience that meets the criteria for CPTS or CPTCB bridges.

MB vyears of experience must have included the inspection of MB mechanical
components for machinery inspectors and MB electrical components/systems for
electrical inspectors.

Must have the following as required by the scope of work for the project:

QUALIFICATIONS:

CTQP Concrete Field Technician Level |

CTQP Concrete Field Inspector Level Il (Bridges)

CTQP Asphalt Roadway Level |

CTQP Asphalt Roadway Level Il CTQP Earthwork Construction Inspection Level |
CTQP Earthwork Construction Inspection Level Il

CTQP Pile Driving Inspection

CTQP Drilled Shaft Inspection (required for inspection of all drilled shafts including
miscellaneous structures such as sign structures, lighting structures, and traffic signal
structures)

CTQP Grouting Technician Level |
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CTQP Post-Tensioning Technician Level |
IMSA Traffic Signal Inspector Level |
FDOT Intermediate MOT

CTQP Final Estimates Level |

CERTIFICATIONS:

Nuclear Radiation Safety

IMSA Traffic Signal Inspector Level |

OTHER:

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects).

Responsible for performing highly complex technical assignments in field surveying and
construction layout, making, and checking engineering computations, inspecting
construction work, and conducting field tests and is responsible for coordinating and
managing the lower level inspectors. Work is performed under the general supervision of
the Project Administrator.

CEIl INSPECTOR/ENGINEER INTERN - High school graduate or equivalent plus
two (2) years experience in construction inspection, one (1) year of which shall have been
in bridge and/or roadway construction inspection, plus the following:

Must have the following as required by the scope of work of the project:

QUALIFICATIONS:

CTQP Concrete Field Inspector Level |
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CTQP Asphalt Roadway Level |
CTQP Earthwork Construction Inspection Level |
CTQP Pile Driving Inspection

CTQP Drilled Shaft Inspection (required for inspection of all drilled shafts including
miscellaneous structures such as sign structures, lighting structures, and traffic signal
structures)

IMSA Traffic Signal Inspector Level |
CTQP Final Estimates Level |

FDOT Intermediate MOT

CERTIFICATIONS:

Nuclear Radiation Safety
IMSA Traffic Signal Inspector Level |

Florida Stormwater, Erosion, and Sedimentation Control Training and Certification
Program for Inspectors and Contractors

OTHER:

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects).

Or a Civil Engineering degree with the ability to earn additional required qualifications
within one year. (Note: Engineer Intern classification requires E.I.T. certificate.)

Responsible for performing assignments in assisting Senior Inspector in the performance
of their duties. Receive general supervision from the Senior Inspector who reviews work
while in progress. Civil Engineering graduates must obtain certifications within the first
year of working as an inspector or Engineer Intern. Exceptions will be permitted on a
case-by-case basis so long as qualifications and certifications are appropriate for specific
inspection duties.
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CEI INSPECTORS AIDE - High School graduate or equivalent and able to perform
basic mathematical calculation and follow simple technical instructions. Duties are to
assist higher-level inspectors. Must obtain FDOT Intermediate MOT within the first six
months of the assignment.

CEI ASPHALT PLANT INSPECTOR- High School Graduate or equivalent
plus one (1) year experience in the surveillance and inspection of hot mix asphalt
plant operations and have the following:

QUALIFICATIONS:
CTQP Asphalt Plant Level |
CTQP Asphalt Plant Level Il

CEI SENIOR ITS INSPECTOR- High School graduate or equivalent plus four
(4) years of experience in construction inspection, two (2) years of which shall
have been in ITS construction inspection plus the following:

QUALIFICATIONS:

Fiber Installation Inspection and OTDR Fiber Testing

DMS Operation and Testing

Controller Operation and Testing

CCTV lInstallation, Operation and Testing

MVDS Operations and Testing

FDOT SEMP Training

Familiarity with Existing Communication Equipment and Switches

CERTIFICATIONS:

IMSA Traffic Signal Inspector Level |
Or a Civil Engineering Degree and one (1) year of ITS CEI experience.

Responsible for performing highly complex technical assignments in fields
surveying and construction layout, making and checking engineering
computations, inspecting construction work and conducting field tests and is
responsible for coordinating and managing the lower level inspectors. Work is
performed under the general supervision of the Project Administrator.

CEIL ITS INSPECTOR- High School Graduate or equivalent plus two (2) years
of experience in construction inspection, one (1) year of which shall have been in
ITS construction inspection, plus the following:
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QUALIFICATIONS:

Fiber Installation Inspection and OTDR Fiber Testing

DMS Operation and Testing

Controller Operation and Testing

CCTV Installation, Operation and Testing

Familiarity with Existing Communication Equipment and Switches
MVDS Operations and Testing

CERTIFICATIONS:
IMSA Traffic Signal Inspector Level |

Or a Civil Engineering Degree

Responsible for performing assignments in assisting Senior Inspector in the
performance of their duties. Receive general supervision from the Senior
Inspector who reviews work while in progress. Civil Engineering graduates must
obtain certifications within the first year of working as an inspector or Engineer
Intern.  Exceptions will be permitted on a case-by-case basis so long as
qualifications and certifications are appropriate for specific inspection duties.

PUBLIC INFORMATION OFFICER- High School Graduate or equivalent and
be knowledgeable in public information and/or advertising involving mass
circulation or distribution of literature, mass advertising or other similar activities
and performed such work for at least three (3) years.

CEl RESIDENT COMPLIANCE SPECIALIST- High School Graduate or
equivalent with one (1) year of experience as a resident compliance specialist on a
construction project or two (2) years of assisting the compliance specialist in
monitoring the project. Should have prior experience in both State and Federal
Aid funded construction projects with FDOT and knowledge of EEO/AA laws
and FDOT’s DBE and OJT programs. Ability to analyze, collect, evaluate data,
and take appropriate action when necessary. Must attend all training workshops
or meetings for Resident Compliance Specialists as well as spend time at the
District Compliance office as determined necessary.

Staffing:

Once authorized, the Consultant shall establish and maintain appropriate staffing
throughout the duration of construction and completion of the final estimate. Responsible
personnel, thoroughly familiar with all aspects of construction and final measurements of
the various pay items, shall be available to resolve disputed final pay quantities until the
County has received a regular acceptance letter.
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Construction engineering and inspection forces will be required of the Consultant while
the Contractor is working. If Contractor operations are substantially reduced or
suspended, the Consultant will reduce its staff appropriately.

In the event that the suspension of Contractor operations requires the removal of
Consultant forces from the project, the Consultant will be allowed ten (10) days
maximum to demobilize, relocate, or terminate such forces.

QUALITY ASSURANCE (QA) PROGRAM:

111

Quality Assurance Plan:

Within thirty (30) days after receiving award of an Agreement, furnish a QA Plan to the
County Project Coordinator. The QA Plan shall detail the procedures, evaluation criteria,
and instructions of the Consultant’s organization for providing services pursuant to this
Agreement. Unless specifically waived, no payment shall be made until the County
approves the Consultant QA Plan.

Significant changes to the work requirements may require the Consultant to revise the
QA Plan. It shall be the responsibility of the Consultant to keep the plan current with the
work requirements. The Plan shall include, but not be limited to, the following areas:

A. Organization:

A description is required of the Consultant QA Organization and its functional
relationship to the part of the organization performing the work under the
Agreement. The authority, responsibilities and autonomy of the QA organization
shall be detailed as well as the names and qualifications of personnel in the
quality control organization.

B. Quality Assurance Reviews:

Detail the methods used to monitor and achieve organization compliance with
Agreement requirements for services and products.

C. Quality Assurance Records:

Outline the types of records which will be generated and maintained during the
execution of the QA program.

D. Control of Subconsultants and VVendors:

Detail the methods used to control subconsultant and vendor quality.

E. Quality Assurance Certification:

An officer of the Consultant firm shall certify that the inspection and
documentation was done in accordance with County/FDOT specifications, plans,
standard indexes, and County procedures.
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Quality Assurance Reviews:

Conduct semi-annual Quality Assurance Reviews to ensure compliance with the
requirements of the Agreement. Quality Assurance Reviews shall be conducted to
evaluate the adequacy of materials, processes, documentation, procedures, training,
guidance, and staffing included in the execution of this Agreement. Quality Assurance
Reviews shall also be developed and performed to achieve compliance with specific QA
provisions contained in this Agreement. The semi-annual reviews shall be submitted to
the County Project Coordinator in written form no later than one (1) month after the
review.

On short duration CCEI projects (nine (9) months or less), the CCEI shall perform an
initial QA review within the first two (2) months of the start of construction.

On asphalt projects, the CCEI shall perform an initial QA review on its asphalt inspection
staff after the Contractor has completed ten (10) full work days of mainline asphalt
paving operations, or 25% of the asphalt pay item amount (whichever is less) to validate
that all sampling, testing, inspection, and documentation are occurring as required of the
CCEl staff.

Quality Records:

Maintain adequate records of the quality assurance actions performed by the organization
(including subcontractors and vendors) in providing services and products under this
Agreement. All records shall indicate the nature and number of observations made, the
number and type of deficiencies found, and the corrective actions taken. All records shall
be available to the County, upon request, during the Agreement term. All records shall be
kept at the primary job site and shall be subject to audit review.

CERTIFICATION OF FINAL DOCUMENTS:

Prepare documentation and records in compliance with the Agreement and County
Procedures.

Certify and submit one (1) set of final “as-built plans” documenting the
Contractor’s work.

At the Consultant’s final pay request from the County, the Consultant shall supply
one (1) CR/DVD of all files, in original format, associated with the project. The
CD/DVD must be accepted by the County prior to final payout.

AGREEMENT MANAGEMENT:

131

General:

With each monthly invoice submittal, the Consultant will provide a Status Report for the
Agreement. This report will provide an accounting of the additional Agreement calendar
days allowed to date, an estimate of the additional calendar days anticipated to be added
to the original schedule time, an estimate of the Agreement completion date, and an
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estimate of the Consultant funds expiration date per the Agreement schedule for the
prime Consultant and for each subconsultant.

Invoicing Instructions:

Monthly invoices shall be submitted to the County in a format and distribution schedule
defined by the County, no later than the 25th day of the following month.

If the monthly invoice cannot be submitted on time, notify the County prior to the due
date stating the reason for the delay and the planned submittal date. Once submitted, the
Consultant Project Principal or Senior Project Engineer shall notify the County Project
Coordinator via e-mail of the total delay in calendar days and the reason(s) for the
delay(s).

All invoices shall be submitted to the County in electronic format in accordance with
County procedures.

All charges to the individual project will end no later than thirty (30) calendar days
following final acceptance; or where all items of work are complete and
conditional/partial acceptance is issued; unless authorized in writing by the County.

A Final Invoice will be submitted to the County no later than the 60" day following Final
Acceptance of the individual project or as requested by the County.

OTHER SERVICES:

Upon written request, the Consultant will perform additional services in connection with the
project not otherwise identified in this Agreement. The following items are not included as part of
this Agreement, but may be required by the County to supplement the Consultant services under
this Agreement.

A

Assist in preparing for arbitration hearings or litigation that occurs during the Agreement
time in connection with the construction project covered by this Agreement.

Provide qualified engineering witnesses and exhibits for arbitration hearings or litigation
in connection with the Agreement.

Provide inspection services in addition to those provided for in this Agreement.

Provide services determined necessary for the successful completion and closure of the
Construction Contract.

POST CONSTRUCTION CLAIMS REVIEW:

In the event the Contractor submits a claim for additional compensation and/or time after the
Consultant has completed this Agreement, analyze the claim, engage in negotiations leading to
settlement of the claim, and prepare and process the required documentation to close out the
claim. Compensation for such services will be negotiated and effected through a Supplemental
Amendment to this Agreement.
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CONTRADICTIONS:

In the event of a contradiction between the provisions of this Scope of Services and the
Consultant’s proposal as made a part of their Agreement, the provisions of the Scope of Services
shall apply.

THIRD PARTY BENEFICIARY

It is specifically agreed between the parties executing this Agreement that it is not intended by
any of the provisions of any part of the Agreement to create in the public or any member thereof,
a third party beneficiary hereunder, or to authorize anyone not a party to this Agreement to
maintain a claim, cause of action, lien or any other damages or any relief of any kind pursuant to
the terms or provisions of this Agreement.

CONTRACT AUTHORITY

FDOT shall be the final authority in considering modifications to the LAP Agreement and/or
Supplemental Agreement for time and money. The County shall have all other authority over the
Consultant of this Contract.
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EXHIBIT "A.2"

CONSTRUCTION ENGINEERING AND INSPECTION
SCOPE OF SERVICES
FOR
CR 184 (Muscogee Road) between Beulah Road and Carlisle Street

Project Description
Financial Project 1D(s): 437039-2-54-01
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SCOPE OF SERVICES
CONSTRUCTION ENGINEERING AND INSPECTION

PURPOSE:

This scope of services describes and defines the Construction Engineering and Inspection (CEI)
services which are required for contract administration, inspection, and materials sampling and
testing for the construction projects listed below.

SCOPE:
Provide services as defined in this Scope of Services, the referenced manuals, and procedures.
The projects for which the services are required are:

Financial Project IDs: 437039-2-54-01
Descriptions: CR 184 (Muscogee Road) between Beulah Road and Carlisle Street
County: Escambia

Exercise independent professional judgment in performing obligations and responsibilities under
this Agreement.

Services provided by the Consultant shall comply with current Local, State, and Federal manuals,
procedures, and memorandums in effect as of the date of execution of the Agreement unless
otherwise directed in writing by the County..

On a single Construction Contract, it is a conflict of interest for a professional firm to
receive compensation from both the County and the Contractor either directly or
indirectly.

Additional work developing within the geographical area of the project may be added at
the discretion of the County or FDOT. The Consultant must perform to the satisfaction
of the County’s representatives for consideration of additional CEI services.

LENGTH OF SERVICE:

The services for each Construction Contract shall begin upon written notification to proceed by
the County.

Track the execution of the Construction Contract such that the Consultant is given timely
authorization to begin work. While no personnel shall be assigned until written notification by the
County has been issued, the Consultant shall be ready to assign personnel within two weeks of
notification. For the duration of the project, coordinate closely with the County and Contractor to
minimize rescheduling of Consultant activities due to construction delays or changes in
scheduling of Contractor activities.

For estimating purposes, the Consultant will be allowed an accumulation of thirty (30) calendar
days to perform preliminary administrative services prior to the issuance of the Contractor's
notice to proceed on the first project and thirty (30) calendar days to demobilize after final
acceptance of the last Construction Contract.
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The anticipated letting schedules and construction times for the projects are tabulated below:

Construction Contract Estimate

Financial Letting Date  Start Date Duration
Project ID (Mo/Day/Yr) (Mo/Day/Yr) (Days)
437039-2-54-01 03-05-17 03-15-17 300
DEFINITIONS:
P. Agreement: The Professional Services Agreement between the County and the

Consultant setting forth the obligations of the parties thereto, including but not limited to
the performance of the work, furnishing of services, and the basis of payment.

Contractor: The individual, firm, or company contracting with the County for
performance of work or furnishing of materials.

Construction Contract: The written agreement between the County and the Contractor
setting forth the obligations of the parties thereto, including but not limited to the
performance of the work, furnishing of labor and materials, and the basis of payment.

County Project Coordinator: The County employee assigned to manage the Construction
Engineering and Inspection Contract and represent the County during the performance of
the services covered under this Agreement.

Construction Training/Qualification Program (CTQP): The FDOT program for training
and qualifying technicians in Aggregates, Asphalt, Concrete, Earthwork, and Final
Estimates Administration. Program information is available at CTQP website.

Consultant: The Consulting firm under contract to the County for administration of
Construction Engineering and Inspection services.

Consultant Project Administrator: The employee assigned by the Consultant to be in
charge of providing Construction Contract administration services for one or more
Construction Projects.

Consultant Senior Project Engineer: The Engineer assigned by the Consultant to be in
charge of providing Construction Contract administration for one or more Construction
Projects. This person may supervise other Consultant employees and act as the lead
Engineer for the Consultant.

District Construction Project Manager: The FDOT employee assigned to provide
guidance to the Construction Engineering and Inspection Contract and the County while a
project is under construction. The employee will serve as one of primary contact during
construction and shall be invited to all pre-construction and progress meetings.

District LAP _Administrator: The FDOT administrator of the District’s Local Agency
Program and a primary contact. Responsible for ensuring all LAP projects follow federal
and state guidelines.

Engineer of Record: The Engineer noted on the Construction plans as the responsible
person for the design and preparation of the plans.
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BB.

CC.

DD.

Operations Engineer: The Engineer assigned to a particular County or area to administer
Construction and Maintenance Contracts for the Department.

Public Information Office: The County’s office assigned to manage the Public
Information Program.

Resident Compliance Specialist: The employee assigned by the Consultant to oversee
project specific compliance functions.

District Resident Compliance Specialist: The FDOT employee assigned to review
documents prepared by the Resident Compliance Specialist to ensure that the project is
meeting all compliance functions

ITEMS TO BE FURNISHED BY THE COUNTY TO THE CONSULTANT:

B.

The County, on an as needed basis, will furnish the following Construction Contract
documents for each project. These documents may be provided in either paper or
electronic format.

1. Construction Plans,

2. Specification Package,

3. Copy of the Executed Construction Contract, and

4. Utility Agency’s Approved Material List (if applicable).

ITEMS FURNISHED BY THE CONSULTANT:

6.4

6.5

County Documents:

All applicable County documents referenced herein shall be a condition of this
Agreement. All County documents, directives, procedures, and standard forms are
available, by written request, through the County’s Engineering Division

Escambia County Central Office Complex
Engineering Division

Attn: Construction Manager (LAP)

3363 West Park Place

Pensacola, Florida 32505

Telephone No. (850) 595-3450

Field Equipment:

Supply inspection and testing equipment essential to perform services under this
Agreement; such equipment includes non-consumable and non-expendable items.

Hard hats shall have the name of the consulting firm visibly displayed.

Equipment described herein and expendable materials under this Agreement will remain
the property of the Consultant and shall be removed at completion of the work.
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Handling of nuclear density gauges shall be in compliance with their license.

Retain responsibility for risk of loss or damage to said equipment during performance of
this Agreement. Field office equipment shall be maintained and in operational condition
at all times.

6.6 Licensing for Equipment Operations:

Obtain proper licenses for equipment and personnel operating equipment when
licenses are required. The license and supporting documents shall be available for
verification by the County, upon request.

Radioactive Materials License for use of Surface Moisture Density Gauges shall be
obtained through the State of Florida Department of Health.

LIAISON RESPONSIBILITY OF THE CONSUL TANT:

For the duration of the Agreement, keep the County Project Coordinator in Responsible Charge
informed of all significant activities, decisions, correspondence, reports, and other
communications related to its responsibilities under this Agreement.

Facilitate communications between all parties (i.e. architectural, mechanical, materials,
landscaping, local agencies, etc.) ensuring responses and resolutions are provided in a timely
manner. Maintain accurate records to document the communication process.

Submit all administrative items relating to Invoice Approval, Personnel Approval, User IDs,
Time Extensions, and Supplemental Amendments to the County Project Coordinator for review
and approval.

PERFORMANCE OF THE CONSULTANT:

During the term of this Agreement and all Supplemental Amendments thereof, the County will
review various phases of Consultant operations, such as construction inspection, materials
sampling and testing, and administrative activities, to determine compliance with this Agreement.
Cooperate and assist County representatives in conducting the reviews. If deficiencies are
indicated, remedial action shall be implemented immediately. County recommendations and
Consultant responses/actions are to be properly documented by the Consultant. No additional
compensation shall be allowed for remedial action taken by the Consultant to correct deficiencies.
Remedial actions and required response times may include but are not necessarily limited to the
following:

A. Further subdivide assigned inspection responsibilities, reassign inspection personnel, or
assign additional inspection personnel, within one week of notification.

B. Immediately replace personnel whose performance has been determined by the
Consultant and/or the County to be inadequate.

C. Immediately increase the frequency of monitoring and inspection activities in phases of
work that are the Consultant's responsibility.

D. Increase the scope and frequency of training of the Consultant personnel.
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REQUIREMENTS OF THE CONSULTANT:

9.1

9.2

9.3

General:

It shall be the responsibility of the Consultant to administer, monitor, and inspect the
Construction Contract such that the project is constructed in reasonable conformity with
the plans, specifications, and special provisions for the Construction Contract.

Observe the Contractor’s work to determine the progress and quality of work. Identify
discrepancies, report significant discrepancies to the County, and direct the Contractor to
correct such observed discrepancies.

Seek input from the County Project Coordinator relating to all Supplemental Agreement
requests. Supplemental Agreements must be determined to be in accordance with Florida
law by the County prior to approval by the Consultant. For any Supplemental Agreement
which exceeds the thresholds, prepare the Supplemental Agreement as a recommendation
to the County, which the County may accept, modify or reject upon review. Consult with
the County Project Coordinator as necessary and direct all issues, which exceed
delegated authority to the County Project Coordinator for action or direction.

Inform the County Project Coordinator of any significant omissions, substitutions,
defects, and deficiencies noted in the work of the Contractor and the corrective action
that has been directed to be performed by the Contractor.

Survey Control:

Check the survey control baseline(s) along with sufficient baseline control points and
bench marks at appropriate intervals along the project in order to make and record
measurements necessary to calculate and document quantities for pay items.

Any questions or requests for “Waiver of Survey” should be directed to the County
Project Coordinator.

On-site Inspection:

Monitor the Contractor's on-site construction activities and inspect materials entering into
the work in accordance with the plans, specifications, and special provisions for the
Construction Contract to determine that the projects are constructed in reasonable
conformity with such documents. Maintain detailed accurate records of the Contractor's
daily operations and of significant events that affect the work. The County will monitor
off-site activities and fabrication unless otherwise stipulated by this Agreement.
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When applicable, perform underwater bridge construction inspections of bridges with
permanently submerged structural members in compliance with FDOT CPAM Section
10.6, Underwater Bridge Construction Inspection.

Monitor and inspect Contractor’s Work Zone Traffic Control Plan and review
modifications to the Work Zone Traffic Control Plan, including Alternate Work Zone
Traffic Control Plan, in accordance with the County’s procedures. Consultant employees
performing such services shall be qualified in accordance with the County’s procedures.

Sampling and Testing:

Perform sampling and testing of component materials and completed work in accordance
with the Construction Contract documents. The minimum sampling frequencies set out
in the FDOT Materials Sampling, Testing and Reporting Guide shall be met. In
complying with the aforementioned guide, provide daily surveillance of the Contractor's
Quality Control activities and perform the sampling and testing of materials and
completed work items for verification and acceptance.

Determine the acceptability of all materials and completed work items on the basis of
either test results or verification of a certification, certified mill analysis, DOT label,
DOT stamp, etc.

The County will monitor the effectiveness of the Consultant's testing procedures
through observation.

Sampling, testing and laboratory methods shall be as required by the County's
Standard Specifications, Supplemental Specifications or as modified by the
Special Provisions of the Construction Contract.

Documentation reports on sampling and testing performed by the Consultant shall
be submitted during the same week that the construction work is done.
Engineering Services:

Coordinate the Construction Contract administration activities of all parties other than the
Contractor involved in completing the construction project. Notwithstanding the above,
the Consultant is not liable to the County for failure of such parties to follow written
direction issued by the Consultant.

Services shall include maintaining the required level of surveillance of Contractor
activities, interpreting plans, specifications, and special provisions for the Construction
Contract. Maintain complete, accurate records of all activities and events relating to the
project and properly document all project changes.

(14)  Schedule and attend a meeting with the County Project Coordinator prior to the
Pre-construction Conference. The Resident Compliance Officer shall attend this
meeting. Schedule and conduct a meeting with the County Project Coordinator
prior to the Pre-construction conference and another meeting prior to project final
acceptance. The purpose of these meetings is to discuss the required
documentation, including LAPIT, as-builts, and other documents necessary for
compliance.

(15)  Verify that the Contractor is conducting inspections, preparing reports and
monitoring all storm water pollution prevention measures associated with the
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(16)

(17)

(18)

(19)

(20)

(21)

project. For each project that requires the use of the NPDES General Permit,
provide at least one inspector who has successfully completed the "Florida
Stormwater, Erosion, and Sedimentation Control Training and Certification
Program for Inspectors and Contractors”. The Consultant’s inspector will be
familiar with the requirements set forth in the FEDERAL REGISTER, Vol. 57,
No. 187, Friday, September 5, 1992, pages 4412 to 4435 "Final NPDES General
Permits for Storm Water Discharges from Construction Sites" and the County’s
guidelines.

Analyze the Contractor’s schedule(s) (i.e. baseline(s), revised baseline(s),
updates, as-built, etc.) for compliance with the contract documents. Elements
including, but not limited to, completeness, logic, durations, activity, flow,
milestone dates, concurrency, resource allotment, and delays will be reviewed.
Verify the schedule conforms with the construction phasing and MOT sequences,
including all contract modifications..

Analyze problems that arise on a project and proposals submitted by the
Contractor; work to resolve such issues, and process the necessary paperwork.

Monitor, inspect and document utility construction for conformance with Utility
Agency’s Standards and the Utility Agency’s Approved Materials List. Facilitate
coordination and communication between Utility Agency’s representatives,
County staff and Contractors executing the work. Identify potential utility
conflicts and assist in the resolution of utility issues including County and State
owned facilities.

Identify, review, and track progress of Joint Project Agreements, and/or other
County and utility agreements. Address work progress, track reimbursement
activities, and address betterment and salvage determination. Prepare all
necessary documentation to support reimbursement activities and betterment and
salvage determination.

Produce reports, verify quantity calculations and field measure for payment
purposes as needed to prevent delays in Contractor operations and to facilitate
prompt processing of such information in order for the County to make timely
payment to the Contractor.

Monitor each Contractor and Subcontractor’s compliance with specifications and
special provisions of the Construction Contract in regard to payment of
predetermined wage rates in accordance with County procedures.

Provide a Resident Compliance Specialist for surveillance of the Contractor’s
compliance with Construction Contract requirements. The Resident Compliance
Specialist is responsible for reviewing, monitoring, evaluating and acting upon
documentation required for Construction Contract compliance, and maintaining
the appropriate files thereof. Typical areas of compliance responsibility include
EEO Affirmative Actions for the prime contractor and subcontractor, DBE
Affirmative Action, Contractor Formal Training, Payroll, and Subcontracts. The
Resident Compliance Specialist must keep all related documents and
correspondence accurate and up to date; attend all compliance reviews and
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(22)

(23)

(24)

(25)

(26)

furnish the complete project files for review; and assist the FDOT District
Contract Compliance Manager as requested.

The Consultant shall perform field interviews, provide work space and supplies
for project compliance files.

The County will provide Public Information Services.

Provide Public Information Services and be proactive in keeping the
community aware of the status and traffic impacts of the referenced
project. Prepare a monthly report to submit to the County’s Public
Information Office (P1O) for distribution. This report should include
information for the public, elected officials and the media of any
upcoming events, which will affect traffic flow. Produce and distribute all
publications (letters, flyers, brochures and news releases) necessary for
this contract. Prior to release, the County’s PIO designee will approve all
responses, letters, news releases and the like. Provide timely, professional
responses to project inquiries including emails, telephone calls, etc.
When required, coordinate general public information meetings, open
houses, and community meetings as directed by the County’s
representatives.

Video tape the pre-construction conditions throughout the project limits. Provide
a digital photo log or video of project activities, with heavy emphasis on potential
claim items/issues and on areas of real/potential public controversy.

Provide a digital camera for photographic documentation of pre-construction
state and of noteworthy incidents or events during construction.

These photographs will be filed and maintained by the Consultant.

Photographs shall be taken the day prior to the start of construction and continue
as needed throughout the project. Photographs shall be taken the days of
Conditional, Partial and Final Acceptance.

Provide visual documentation of construction through the project.
Photographic locations should be located at intervals such that the digital
photographs collectively portray the majority of the visible surfaces on the
Project. The digital photographs should be taken with a frequency
designed to reveal changes in the progress of the Project, which can be
compared to other project data including daily reports of construction and
scheduling updates. Working photographic data files are to be supplied
for everyday reference purposes and comprise copies of each original
photographic data file, which have been processed to a reduced pixel and
color resolution (size and clarity) for distribution via CD ROM and the
Internet. The original photographic data files, working photographic data
files and access and display system are to be distributed on CD ROM and
portable hard disk media.
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Geotechnical Engineering:

Become familiar with the existing site conditions and the contract documents.
Observe and record the progress and quality of foundation work to determine that
the foundations are constructed at the correct location and elevation, identify
discrepancies, submit monthly progress reports to the FDOT District Geotechnical
Engineer (DGE), and direct the Contractor to correct such observed discrepancies.
Attend the Preconstruction Conference and/or special geotechnical meeting for
the Construction Contract. All services under this section will be performed in
accordance to FDOT Specification Section 455. The Geotechnical Engineer will
provide the following services with the assistance of a qualified inspector who has
completed the FDOT Drilled Shaft/Pile Driving Qualification Courses.

3) Drilled Shafts:

4)

k)

Review the drilled shaft installation plan submitted by the Contractor for
materials, methods, equipment, etc., and provide recommendations to the
County within five (5) working days of the Contractor’s submission.
Observe installation of test hole {methods shaft(s)} such that it is
constructed in accordance with the plans, specifications, and special
provisions for the Construction Contract. The Consultant shall report on
the adequacy of the Contractor’s methods within three (3) working days of
completion of the test hole {methods shaft(s)} construction.

m) Observe construction of test holes, load test shafts, and production shafts.

This includes review of testing of drilling slurry, core drilling and core
logs, and other procedures as required.

Inspect the bottom of the shafts for cleanliness using manual soundings or
shaft inspection device as required in the contract documents.

Provide all necessary forms and keep a log of all inspections made of the
shafts. These logs made during the shaft inspections shall be turned over
to the County within three (3) working days after completion of any shaft.
Logs shall be signed and sealed by the Geotechnical Engineer.

Provide a written report of all test shaft installations to the DGE within
three (3) working days of shaft completion.

When conditions occur which are different from those indicated on the
plans, the Geotechnical Engineer shall immediately report them to the
Project Administrator and the DGE. Recommend adjustments to the
authorized depths as necessary to obtain the shaft capacity to the DGE for
approval.

Hire a Specialty Engineer to perform non-destructive integrity testing of
drilled shafts as required to estimate shaft uniformity and to detect
possible shaft defects.

Review concrete placement records to identify possible causes of shaft
integrity problems.

Evaluate problems encountered during construction, and coordinate with
the Project Administrator and DGE to resolve such problems.

Piles:
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a)

b)

d)

9)

h)

Review Contractor’s Pile Installation Plan and provide comments to the
Senior Project Engineer and to the DGE within five (5) working days of
the Contractor’s submittal.

Perform Wave Equation Analysis for Piles (WEAP) to determine
suitability of hammer driving system for the project. Provide results
(check stresses, design capacity, and ultimate capacity) to the DGE within
five (5) working days of the Contractor’s submittal.

Ensure dynamic testing performed (per the contract documents and when
deemed necessary by the DGE) during initial driving and re-drives.

When monitoring the test pile driving process, determine proper fuel
settings, thickness of pile cushions and when they need changing. Record
all pertinent information that is needed to determine the driving criteria
such as jetting, preforming, pre-drilling, reference elevation, hammer
serial number hammer cushion material and thickness, pile cushion
material and thickness, etc. This information shall be provided to the
DGE within 24 hours after the test pile driving process is completed. In
most cases this information will be requested immediately following test
pile completion. Submit electronic Pile Driving Analyzer (PDA) files
within 24 hours after the test pile is completed.

Ensure Case Pile Wave Equation Analysis (CAPWAP) is performed on
test pile data for selected blows, using the latest version. At a minimum,
CAPWAP shall be performed on initial drive data where required
resistance is obtained below the minimum tip elevation and on set-check
data (if any). If requested, the end of drive CAPWAP will be performed
in the field upon completion of the drive, otherwise it shall be completed
within 24 hours of driving the instrumented pile.

Analyze the test data and available soils data as required to establish
production pile lengths and driving criteria. The analysis must include
WEAP utilizing CAPWAP results, to determine the driving criteria that
will correlate accurately with driving resistance, blows per foot, energy,
stresses and capacity. Submit preliminary report(s) recommending
production pile lengths and driving criteria to the DGE for approval within
four (4) working days after the test pile program is completed, unless
requested sooner. The preliminary report shall include CAPWAP and
WEAP printed & plotted outputs, and all raw data obtained by the PDA
and CAPWAP solutions on DVD or CD computer disks.

Furnish final written letters, signed and sealed, in the agreed format for
production pile lengths and the driving criteria. The driving criteria letter
must include blow count criteria, special requirements and limitations on
settings (strokes/energy) to limit the stresses per the Specifications.
Include recommendations as to what to consider firm driving when
applicable, to obtain the required minimum penetration.

For projects with Embedded Data Collectors (EDCs), provide personnel
proficient in operation of EDC monitoring equipment for data collection,
interpretation and analysis. Utilize the most current version of Smart-
Structures software along with antenna, workstation and stand. Provide
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10.4

10.5

qualified personnel capable of making accurate determination of pile
acceptability in real time. Pack and submit the collected EDC data to the
District Geotechnical office within 24 hours of driving each pile.

PERSONNEL.:

General Requirements:

Provide qualified personnel necessary to efficiently and effectively carry out its
responsibilities under this Agreement. Method of compensation for personnel assigned to
this project is outlined in Exhibit “B.”

Unless otherwise agreed to by the County, the County will not compensate straight
overtime or premium overtime for the positions of Senior Project Engineer, Project
Administrator/Project Engineer, Contract Support Specialist and Assistant or
Associate to any of these positions.

Personnel Qualifications:

Provide competent personnel qualified by experience and education. Submit in writing to
the County Project Coordinator the names of personnel proposed for assignment to the
project, including a detailed resume for each containing at a minimum: salary, education,
and experience. The personnel approval shall be submitted to the County Project
Coordinator at least two weeks prior to the date an individual is to report to work.

Personnel identified in the Consultant technical proposal are to be assigned as proposed
and are committed to performing services under this Agreement. Personnel changes will
require written approval from the County. Staff that has been removed shall be replaced
by the Consultant within one week of County notification.

Before the project begins, all project staff shall have a working knowledge of the current
construction requirements and must possess all the necessary qualifications/certifications
for fulfilling the duties of the position they hold. Cross training of the Consultant’s
project staff is highly recommended to achieve a knowledgeable and versatile project
inspection team but shall not be at any additional cost to the County and should occur as
workload permits.

Minimum qualifications for the Consultant personnel are set forth as follows. Exceptions
to these minimum qualifications will be considered on an individual basis. However, a
Project Administrator working under the supervision and direction of a Senior Project
Engineer or an Inspector working under the supervision and direction of a Senior
Inspector shall have six months from the date of hire to obtain the necessary
qualifications/certifications provided all other requirements for such positions are met
and the Consultant submits a training plan detailing when such
qualifications/certifications and other training relative to the County’s procedures,
Specifications and Design Standards will be obtained. The District Construction Engineer
or designee will have the final approval authority on such exceptions.

Complex Category Two (CC2) Bridge Structures: Bridge structures that are
complex and require advanced designs and construction engineering and
inspection. The following structures are classified as CC2 bridge structures:
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Concrete Post-Tensioned Segmental Box Girder (CPTS)
Concrete Post-Tensioned Continuous Beam (CPTCB)
Movable Bridges (MB)

Post-tensioned Substructures (PTS)

CEI SENIOR PROJECT ENGINEER - A Civil Engineering degree and registered in
the State of Florida as a Professional Engineer (or if registered in another state, the ability
to obtain registration in the State of Florida within six months) and six (6) years of
engineering experience [(two (2) years of which are in major road or bridge
construction)] or [(five (5) of which are in major bridge construction) - for Complex
Bridge Projects with the exception of PTS projects which require two (2) years of major
bridge construction], or for non-degreed personnel the aforementioned registration and
ten (10) years of engineering experience (two (2) years of which are in major road or
bridge construction). Qualifications include the ability to communicate effectively in
English (verbally and in writing); direct highly complex and specialized construction
engineering administration and inspection program; plans and organizes the work of
subordinate and staff members; develops and/or reviews policies, methods, practices, and
procedures; and reviews programs for conformance with County standards. Also must
have the following:

QUALIFICATIONS:

FDOT Advanced MOT

Attend the CTQP Quality Control Manager course and pass the examination.

CERTIFICATIONS:

None

OTHER:

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects).

A Master's Degree in Engineering may be substituted for one (1) year engineering
experience.
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CEIl PROJECT ADMINISTRATOR/PROJECT ENGINEER - A Civil Engineering
degree plus two (2) years of engineering experience in construction of major road or
bridge structures, or for non-degreed personnel eight (8) years of responsible and related
engineering experience, two (2) years of which involved construction of major road or
bridge structures with the exception of Complex Category 2 (CC2) bridge structures.

For CC2 bridge structures, a Civil Engineering degree and registered in the State of
Florida as a professional engineer (or if registered in another state, have the ability to
obtain registration in Florida within six (6) months) plus five (5) years general bridge
construction experience, two (2) years of which must have been with the type of CC2
bridge construction project for which CEI services are being provided by this scope or
for non-degreed and/or non-registered personnel eight (8) years of general bridge
construction experience, (4) years of which must have been with the type of CC2 bridge
construction project for which CEIl services are being provided by this scope.
Additionally, a minimum of one (1) year of experience as the Project Administrator in
primary control of the type of CC2 construction project for which CEI services are being
provided by this scope. As an exception, only one (1) year of PTS bridge experience will
be required for registered project administrators and two (2) years of PTS bridge
experience for non-registered project administrators. Post-tensioning experience is not
required for precast prestressed concrete flat slab superstructures but successful
completion of an FDOT accredited grouting and post-tensioning course is required. To be
in primary control, a Project Administrator must have supervised two or more inspectors
as well as two or more support staff (Office Manager, Compliance Officer, and
Secretary) and must have been directly responsible for all CEI services assigned.

CPTS vyears of experience must have included a minimum of twelve (12) months
experience in each of the following areas: (1) casting yard operations and related
surveying; (2) segment erection and related surveying, post-tensioning (PT) of
tendons and grouting of prestressing steel.

CPTCB years of experience must include monitoring of the following: girder
erection, safe use of girder erection cranes, stabilization of girders after erection, false
work for temporary girder support, and PT and grouting operations.

PTS years of experience must include monitoring of the following: installation of PT
ducts and related hardware and post-tensioning and grouting of strands or be the level
of experience that meets the criteria for CPTS or CPTCB bridges.

MB vyears of experience must have been in MB mechanical and/or electrical
construction.

Receives general instructions regarding assignments and is expected to exercise initiative
and independent judgment in the solution of work problems. Directs and assigns specific
tasks to inspectors and assists in all phases of the construction project. Will be
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responsible for the progress and final estimates throughout the construction project
duration. Must have the following:

QUALIFICATIONS:

FDOT Advanced MOT

CTQP Final Estimates Level Il

CERTIFICATIONS:

None
OTHER:
Attend CTQP Quality Control Manager Course and pass the examination.

Attend a FDOT accredited post-tensioning training course and pass the examination (for
post-tensioned CC2 projects)

Attend a FDOT accredited grouting training course and pass the examination (for post-
tensioned CC2 projects)

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects)

A Master's Degree in Engineering may be substituted for one (1) year of engineering
experience

CEI ASSISTANT PROJECT ADMINISTRATOR/PROJECT ENGINEER -

A Civil Engineering degree plus one (1) year of engineering experience in construction of
major road or bridge structures, or for non-degreed personnel six (6) years of responsible
and related engineering experience, two (2) years of which involved construction of
major road or bridge structures with the exception of Complex Category 2 (CC2) bridge
structures.

QUALIFICATIONS:
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FDOT Intermediate MOT

CTQP Final Estimates Level Il

CEI CONTRACT SUPPORT SPECIALIST - A High School diploma or equivalent
and four (4) years of road & bridge construction engineering inspection (CEI) experience
having performed/assisted in project related duties (i.e., LIMS, progress and final
estimates, EEO compliance, processing Construction Contract changes, etc.) or a Civil
Engineering Degree. Should exercise independent judgment in planning work details and
making technical decisions related to the office aspects of the project. Should be familiar
with the County’s Procedures covering the project related duties as stated above and be
proficient in the computer programs necessary to perform these duties. Shall become
proficient in Multi-Line and Engineering Menu.

QUALIFICATIONS:

CTQP Final Estimates Level Il

CEIl ASSOCIATE CONTRACT SUPPORT SPECIALIST - High school graduate or
equivalent plus three (3) years of secretarial and/or clerical experience including two (2)
years experience in construction office management having performed project related
duties (i.e., LIMS, progress and final estimates, EEO compliance, processing
Construction Contract changes, etc.). Experienced in the use of standard word processing
software. Should exercise independent initiative to help relieve the supervisor of clerical
detail. Assists the Project Administrator in office related duties (i.e., CQR, progress, and
final estimates, EEO compliance, Processing Construction Contract changes, etc.) Project
specific. Work under the general supervision of the Senior Project Engineer and staff.

CEIl RESIDENT COMPLIANCE SPECIALIST - Graduation from an accredited high
school or equivalent with one (1) year of experience as a resident compliance officer on a
construction project or two (2) years of assisting the compliance officer in monitoring the
project. Should have prior experience in both State funded and Federal Aid funded
construction projects with FDOT and knowledge of EEO/AA laws and FDOT’s DBE and
OJT programs. Ability to analyze, collect, evaluate data, and take appropriate action
when necessary. Must attend all training workshops or meetings for Resident Compliance
Specialists as determined necessary.

CEI SENIOR INSPECTOR/SENIOR ENGINEER INTERN — High school graduate
or equivalent plus four (4) years of experience in construction inspection, two (2) years of
which shall have been in bridge and/or roadway construction inspection with the
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exception of Complex Category 2 (CC2) bridge structures or a Civil Engineering degree
and one (1) year of road & bridge CEI experience with the ability to earn additional
required qualifications within one year. (Note: Senior Engineer Intern classification
requires one (1) year experience as an Engineer Intern.)

For CC2 bridge structures, be a high school graduate or equivalent and have five (5)
years of general bridge construction experience of which two (2) years must have been
with the type of CC2 bridge construction project for which CEI services are being
provided by this scope. As an exception, only one (1) year of PTS bridge experience will
be required. Additionally, a minimum of twelve (12) months of experience as the Senior
Inspector in primary control of the type CC2 construction project for which CEI services
are being provided by this scope. To be in primary control, a Senior Inspector must have
supervised two or more inspectors and must have been directly responsible for all
inspection requirements related to the construction operations assigned.

CPTS years of experience must have included a minimum of twelve (12) months of
inspection experience in one or both of the following depending on which area the
inspector is being approved for: (1) casting yard inspection; (2) erection inspection.
In addition, two (2) years of geometry-control surveying experience is required for
inspectors that perform or monitor geometry control surveying in a casting yard.

CPTCB years of experience must include monitoring and inspection of the following:
girder erection, safe use of girder erection cranes, girder stabilization after erection,
false work for temporary girder support, and PT and grouting operations.

PTS years of experience must include monitoring of the following: installation of PT
ducts and related hardware and post-tensioning and grouting of strands or be the level
of experience that meets the criteria for CPTS or CPTCB bridges.

MB vyears of experience must have included the inspection of MB mechanical

components for machinery inspectors and MB electrical components/systems for
electrical inspectors.

Must have the following as required by the scope of work for the project:

QUALIFICATIONS:

CTQP Concrete Field Technician Level |
CTQP Concrete Field Inspector Level 11 (Bridges)

CTQP Asphalt Roadway Level |
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CTQP Asphalt Roadway Level Il CTQP Earthwork Construction Inspection Level |
CTQP Earthwork Construction Inspection Level Il

CTQP Pile Driving Inspection

CTQP Drilled Shaft Inspection (required for inspection of all drilled shafts including
miscellaneous structures such as sign structures, lighting structures, and traffic signal
structures)

CTQP Grouting Technician Level |

CTQP Post-Tensioning Technician Level |

IMSA Traffic Signal Inspector Level |

FDOT Intermediate MOT

CTQP Final Estimates Level |

CERTIFICATIONS:

Nuclear Radiation Safety

IMSA Traffic Signal Inspector Level |

OTHER:

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects).

Responsible for performing highly complex technical assignments in field surveying and
construction layout, making, and checking engineering computations, inspecting
construction work, and conducting field tests and is responsible for coordinating and
managing the lower level inspectors. Work is performed under the general supervision of
the Project Administrator.
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CEIl INSPECTOR/ENGINEER INTERN - High school graduate or equivalent plus
two (2) years experience in construction inspection, one (1) year of which shall have been
in bridge and/or roadway construction inspection, plus the following:

Must have the following as required by the scope of work of the project:

QUALIFICATIONS:

CTQP Concrete Field Inspector Level |

CTQP Asphalt Roadway Level |

CTQP Earthwork Construction Inspection Level |
CTQP Pile Driving Inspection

CTQP Drilled Shaft Inspection (required for inspection of all drilled shafts including
miscellaneous structures such as sign structures, lighting structures, and traffic signal
structures)

IMSA Traffic Signal Inspector Level |
CTQP Final Estimates Level |

FDOT Intermediate MOT

CERTIFICATIONS:

Nuclear Radiation Safety
IMSA Traffic Signal Inspector Level |

Florida Stormwater, Erosion, and Sedimentation Control Training and Certification
Program for Inspectors and Contractors

OTHER:

Complete the Critical Structures Construction Issues, Self Study Course, and submit the
mandatory Certification of Course Completion form (for structures projects).
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Or a Civil Engineering degree with the ability to earn additional required qualifications
within one year. (Note: Engineer Intern classification requires E.I.T. certificate.)

Responsible for performing assignments in assisting Senior Inspector in the performance
of their duties. Receive general supervision from the Senior Inspector who reviews work
while in progress. Civil Engineering graduates must obtain certifications within the first
year of working as an inspector or Engineer Intern. Exceptions will be permitted on a
case-by-case basis so long as qualifications and certifications are appropriate for specific
inspection duties.

CEI INSPECTORS AIDE - High School graduate or equivalent and able to perform
basic mathematical calculation and follow simple technical instructions. Duties are to
assist higher-level inspectors. Must obtain FDOT Intermediate MOT within the first six
months of the assignment.

CEIl ASPHALT PLANT INSPECTOR- High School Graduate or equivalent
plus one (1) year experience in the surveillance and inspection of hot mix asphalt
plant operations and have the following:

QUALIFICATIONS:
CTQP Asphalt Plant Level |
CTQP Asphalt Plant Level Il

CEI SENIOR ITS INSPECTOR- High School graduate or equivalent plus four
(4) years of experience in construction inspection, two (2) years of which shall
have been in ITS construction inspection plus the following:

QUALIFICATIONS:

Fiber Installation Inspection and OTDR Fiber Testing

DMS Operation and Testing

Controller Operation and Testing

CCTV Installation, Operation and Testing

MVDS Operations and Testing

FDOT SEMP Training

Familiarity with Existing Communication Equipment and Switches

CERTIFICATIONS:

IMSA Traffic Signal Inspector Level I
Or a Civil Engineering Degree and one (1) year of ITS CEI experience.
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Responsible for performing highly complex technical assignments in fields
surveying and construction layout, making and checking engineering
computations, inspecting construction work and conducting field tests and is
responsible for coordinating and managing the lower level inspectors. Work is
performed under the general supervision of the Project Administrator.

CEIL ITS INSPECTOR- High School Graduate or equivalent plus two (2) years
of experience in construction inspection, one (1) year of which shall have been in
ITS construction inspection, plus the following:

QUALIFICATIONS:

Fiber Installation Inspection and OTDR Fiber Testing

DMS Operation and Testing

Controller Operation and Testing

CCTV Installation, Operation and Testing

Familiarity with Existing Communication Equipment and Switches
MVDS Operations and Testing

CERTIFICATIONS:
IMSA Traffic Signal Inspector Level |

Or a Civil Engineering Degree

Responsible for performing assignments in assisting Senior Inspector in the
performance of their duties. Receive general supervision from the Senior
Inspector who reviews work while in progress. Civil Engineering graduates must
obtain certifications within the first year of working as an inspector or Engineer
Intern.  Exceptions will be permitted on a case-by-case basis so long as
qualifications and certifications are appropriate for specific inspection duties.

PUBLIC INFORMATION OFFICER- High School Graduate or equivalent and
be knowledgeable in public information and/or advertising involving mass
circulation or distribution of literature, mass advertising or other similar activities
and performed such work for at least three (3) years.

CEl RESIDENT COMPLIANCE SPECIALIST- High School Graduate or
equivalent with one (1) year of experience as a resident compliance specialist on a
construction project or two (2) years of assisting the compliance specialist in
monitoring the project. Should have prior experience in both State and Federal
Aid funded construction projects with FDOT and knowledge of EEO/AA laws
and FDOT’s DBE and OJT programs. Ability to analyze, collect, evaluate data,
and take appropriate action when necessary. Must attend all training workshops
or meetings for Resident Compliance Specialists as well as spend time at the
District Compliance office as determined necessary.
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Staffing:

Once authorized, the Consultant shall establish and maintain appropriate staffing
throughout the duration of construction and completion of the final estimate. Responsible
personnel, thoroughly familiar with all aspects of construction and final measurements of
the various pay items, shall be available to resolve disputed final pay quantities until the
County has received a regular acceptance letter.

Construction engineering and inspection forces will be required of the Consultant while
the Contractor is working. If Contractor operations are substantially reduced or
suspended, the Consultant will reduce its staff appropriately.

In the event that the suspension of Contractor operations requires the removal of
Consultant forces from the project, the Consultant will be allowed ten (10) days
maximum to demobilize, relocate, or terminate such forces.

11.0 QUALITY ASSURANCE (QA) PROGRAM:

114

A-2

Quality Assurance Plan:

Within thirty (30) days after receiving award of an Agreement, furnish a QA Plan to the
County Project Coordinator. The QA Plan shall detail the procedures, evaluation criteria,
and instructions of the Consultant’s organization for providing services pursuant to this
Agreement. Unless specifically waived, no payment shall be made until the County
approves the Consultant QA Plan.

Significant changes to the work requirements may require the Consultant to revise the
QA Plan. It shall be the responsibility of the Consultant to keep the plan current with the
work requirements. The Plan shall include, but not be limited to, the following areas:

F. Organization:

A description is required of the Consultant QA Organization and its functional
relationship to the part of the organization performing the work under the
Agreement. The authority, responsibilities and autonomy of the QA organization
shall be detailed as well as the names and qualifications of personnel in the
guality control organization.

G. Quality Assurance Reviews:

Detail the methods used to monitor and achieve organization compliance with
Agreement requirements for services and products.

H. Quality Assurance Records:

Outline the types of records which will be generated and maintained during the
execution of the QA program.

l. Control of Subconsultants and VVendors:

Detail the methods used to control subconsultant and vendor quality.
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J. Quality Assurance Certification:

An officer of the Consultant firm shall certify that the inspection and
documentation was done in accordance with County/FDOT specifications, plans,
standard indexes, and County procedures.

Quality Assurance Reviews:

Conduct semi-annual Quality Assurance Reviews to ensure compliance with the
requirements of the Agreement. Quality Assurance Reviews shall be conducted to
evaluate the adequacy of materials, processes, documentation, procedures, training,
guidance, and staffing included in the execution of this Agreement. Quality Assurance
Reviews shall also be developed and performed to achieve compliance with specific QA
provisions contained in this Agreement. The semi-annual reviews shall be submitted to
the County Project Coordinator in written form no later than one (1) month after the
review.

On short duration CCEI projects (nine (9) months or less), the CCEI shall perform an
initial QA review within the first two (2) months of the start of construction.

On asphalt projects, the CCEI shall perform an initial QA review on its asphalt inspection
staff after the Contractor has completed ten (10) full work days of mainline asphalt
paving operations, or 25% of the asphalt pay item amount (whichever is less) to validate
that all sampling, testing, inspection, and documentation are occurring as required of the
CCEl staff.

Quality Records:

Maintain adequate records of the quality assurance actions performed by the organization
(including subcontractors and vendors) in providing services and products under this
Agreement. All records shall indicate the nature and number of observations made, the
number and type of deficiencies found, and the corrective actions taken. All records shall
be available to the County, upon request, during the Agreement term. All records shall be
kept at the primary job site and shall be subject to audit review.

CERTIFICATION OF FINAL DOCUMENTS:

Prepare documentation and records in compliance with the Agreement and County
Procedures.

Certify and submit one (1) set of final “as-built plans” documenting the
Contractor’s work.

At the Consultant’s final pay request from the County, the Consultant shall supply

one (1) CR/DVD of all files, in original format, associated with the project. The
CD/DVD must be accepted by the County prior to final payout.
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AGREEMENT MANAGEMENT:
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General:

With each monthly invoice submittal, the Consultant will provide a Status Report for the
Agreement. This report will provide an accounting of the additional Agreement calendar
days allowed to date, an estimate of the additional calendar days anticipated to be added
to the original schedule time, an estimate of the Agreement completion date, and an
estimate of the Consultant funds expiration date per the Agreement schedule for the
prime Consultant and for each subconsultant.

Invoicing Instructions:

Monthly invoices shall be submitted to the County in a format and distribution schedule
defined by the County, no later than the 25th day of the following month.

If the monthly invoice cannot be submitted on time, notify the County prior to the due
date stating the reason for the delay and the planned submittal date. Once submitted, the
Consultant Project Principal or Senior Project Engineer shall notify the County Project
Coordinator via e-mail of the total delay in calendar days and the reason(s) for the
delay(s).

All invoices shall be submitted to the County in electronic format in accordance with
County procedures.

All charges to the individual project will end no later than thirty (30) calendar days
following final acceptance; or where all items of work are complete and
conditional/partial acceptance is issued; unless authorized in writing by the County.

A Final Invoice will be submitted to the County no later than the 60" day following Final
Acceptance of the individual project or as requested by the County.

OTHER SERVICES:

Upon written request, the Consultant will perform additional services in connection with the
project not otherwise identified in this Agreement. The following items are not included as part of
this Agreement, but may be required by the County to supplement the Consultant services under
this Agreement.

A

Assist in preparing for arbitration hearings or litigation that occurs during the Agreement
time in connection with the construction project covered by this Agreement.

Provide qualified engineering witnesses and exhibits for arbitration hearings or litigation
in connection with the Agreement.

Provide inspection services in addition to those provided for in this Agreement.

Provide services determined necessary for the successful completion and closure of the
Construction Contract.
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POST CONSTRUCTION CLAIMS REVIEW:

In the event the Contractor submits a claim for additional compensation and/or time after the
Consultant has completed this Agreement, analyze the claim, engage in negotiations leading to
settlement of the claim, and prepare and process the required documentation to close out the
claim. Compensation for such services will be negotiated and effected through a Supplemental
Amendment to this Agreement.

CONTRADICTIONS:

In the event of a contradiction between the provisions of this Scope of Services and the
Consultant’s proposal as made a part of their Agreement, the provisions of the Scope of Services
shall apply.

THIRD PARTY BENEFICIARY

It is specifically agreed between the parties executing this Agreement that it is not intended by
any of the provisions of any part of the Agreement to create in the public or any member thereof,
a third party beneficiary hereunder, or to authorize anyone not a party to this Agreement to
maintain a claim, cause of action, lien or any other damages or any relief of any kind pursuant to
the terms or provisions of this Agreement.

CONTRACT AUTHORITY

FDOT shall be the final authority in considering modifications to the LAP Agreement
and/or Supplemental Agreement for time and money. The County shall have all other
authority over the Consultant of this Contract.
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Anticipated Disciplines (Function Codes SF 330) for this project

Code Description
2 Administrative
15 Construction Inspector
16 Construction Manager
18 Cost Engineer/Estimator
40 Materials Engineer
48 Project Manager
60 Transportation Engineer
61 Value Engineer

Anticipated Experience Categories (Profile Codes SF 330) for this project

Code Description
CO08 Codes; Standards; Ordinances
C15 Construction Management
HO7 Highways; Streets; Airfield Paving; Parking Lots
106 Irrigation; Drainage
TO3 Traffic and Transportation Engineering
T04 Topographic Surveying and Mapping

INSTRUCTIONS TO SUBMITTERS

Firms desiring to provide described Professional Services shall submit one (1)
electronic copy of your firms Letter of Interest containing all of the requested
information no later than the date and time listed on the cover sheet. Submittals
delivered late shall not be accepted or considered. No exceptions will be made.

A. Government Forms Software: http://submittals.myescambia.com/

All information requested must be submitted. Failure to submit all information
may result in a lower evaluation of the proposal. Letters, which are
substantially incomplete or lack key information, may be rejected by the County
at its discretion. The selection of the short listed firms will be based on the
information provided in the submittal.

The submittals shall be in the GSA Standard Form (SF) 330 format with one

additional section as described below (include in Letter of Interest). No other
format will be acceptable.
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Information submitted with your letter of interest should include documentation
to demonstrate your firm’s qualifications and abilities to provide the scope of
services. The submittal should include sufficient information to permit a clear
understanding of similar past projects, especially in Florida, staff experience
and abilities, and any other additional, pertinent details to describe the team’s
capabilities.

A committee will review the information submitted and short-list the firms. On-
site presentations, interviews, and or discussions will be requested of a short
list of three or more firms. Once all review is complete, the short-listed firms
will be ranked by the selection committee with the top ranked firm being
scheduled for negotiations.

Award(s) resulting from this solicitation shall be subject to the provisions of
Chapter 1-9-5, CONSULTANTS of the Ordinances of Escambia County and
Procedure PP-250 VENDOR PERFORMANCE EVALUATIONS of the
Purchasing Policies and Procedures of Escambia County.

The following policy will apply to all methods of source selection:

CONDUCT OF PARTICIPANTS

After the issuance of any solicitation, all bidders/proposers/protestors or
individuals acting on their behalf are hereby prohibited from lobbying as
defined herein or otherwise attempting to persuade or influence any elected
County officials, their agents or employees or any member of the relevant
selection committee at any time during the blackout period as defined herein;
provided, however, nothing herein shall prohibit bidders/proposers/protestors or
individuals acting on their behalf from communicating with the purchasing staff
concerning a pending solicitation unless otherwise provided for in the
solicitation or unless otherwise directed by the purchasing manager.

Definitions

Blackout period means the period between the time the bids/proposals for
invitations for bid or the request for proposal, or qualifications, or information, or
requests for letters of interest, or the invitation to negotiate, as applicable, are
received at the Escambia County Office of Purchasing and the time the Board
awards the contract and any resulting bid protest is resolved or the solicitation
IS otherwise canceled.

Lobbying means the attempt to influence the thinking of elected County
officials, their agents or employees or any member of the relevant Selection
Committee for or against a specific cause related to a pending solicitation for
goods or services, in person, by mail, by facsimile, by telephone, by electronic
mail, or by any other means of communication.
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Sanctions

The Board may impose any one or more of the following sanctions on a
nonemployee for violations of the policy set forth herein:

(@) Rejection/disqualification of submittal

(b) Termination of contracts; or

(c) Suspension or debarment as provided in Sec. 46-102 of the Escambia
County Code of Ordinances.

This policy is not intended to alter the procedure for Protested Solicitations and
Awards as set forth in the Sec. 46-101 of the Escambia County Code of
Ordinances.

IDENTIFICATION OF SUBCONSULTANTS/CHANGES AFTER THE FACT

After delivering an initial proposal in response to this solicitation, all submitters
are prohibited from substituting, modifying, or amending those subconsultants
identified in the initial written submittal at any time during the course of the
solicitation process up to the final award of contract and including question and
answer sessions, presentations or technical clarifications and submittals as
may be required by the Review/Selection Committee. A substitution or addition
of subconsultants or any other material changes to the submittal after the initial
response will cause the submittal to be invalid for review and selection
purposes.

FLORIDA EXECUTIVE ORDER 11-116 COMPLIANCE
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II.  FIRMS' EVALUATIONS AND SELECTION

The County shall follow the procedures of the Consultants’ Competitive Negotiation Act, Title XIX,
Chapter 287, Section 055 of the Florida Statutes. The selection committee shall consider such factors
as:

Experience with Federally and FDOT funded
project CEl services and the reporting criteria to
go with them. Must submit at least three projects 20
for demonstration with cost of contracts which
have been completed.

Availability of FDOT certified personnel to perform
the following work:

a. Asphalt Technician (Plant and Placement)
b. Class | Concrete Technician

c. Soils and Aggregate Technician 20
d. Earthwork Technician

e. SWPPP Certified

Personnel certifications must be attached.

Firm's ability to respond in a timely and
acceptable manner to circumstances that may 20
arise involving the project.

Firm’s experience with submitting the required

EOE and DBE reporting. Provide at least three 20
projects that have been completed by your
company.

Firms and current staffs experience with LAP
contracts, FDOT projects, and FDOT testing 20
procedures.

Award(s) resulting from this solicitation shall be subject to the provisions of Chapter
1-9-5, CONSULTANTS of the Ordinances of Escambia County and Procedure PP-
250 VENDOR PERFORMANCE EVALUATIONS of the Purchasing Policies and
Procedures of Escambia County.
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V.

SCHEDULE

The following schedule shall be adhered to in so far as practical in all actions related

to this procurement:

Mailing date of proposals

Monday, January 23, 2017

Letters of Interest due date

11:59 p.m. CST, Tuesday, February 14, 2017

Short-Listing Meeting

3:00 p.m.—-4:30 p.m. CST, Tuesday, February

21, 2017

Discussions, Ranking Meeting

8:30 a.m. - 12:00 p.m. CST, Wednesday, March

08, 2017

Written Scope due to Committee
for Review

Friday, March 17, 2017

Fee Proposal due to Committee
for Review

Monday, March 20, 2017

1% Negotiations with First Ranked
Firms

3:00 p.m. - 5:00 a.m. CST, Tuesday,
March 21, 2017

2" Negotiations with First Ranked
Firms

3:00 a.m. - 5:00 a.m. CST, Thursday, March 23,

2017

Board of County Commissioners
approval

Thursday, April 20, 2017

Note: Per Florida Statute 119.071, General exemptions from inspection or copying of

public records 2. Sealed bids, proposals, or replies received by an agency
pursuant to a competitive solicitation are exempt from s. 119.07(1) and s. 24(a),
Art. | of the State Constitution until such time as the agency provides notice of an
intended decision or until 30 days after opening the bids, proposals, or final

replies, whichever is earlier.

Public Records of this solicitation will not be available until Thursday, March 16, 2017.

SUBMITTAL REQUIREMENTS

The County has implemented an Electronic Submittal Process that utilizes
GovernmentForms.software® (GFS) to generate a customized version of the
Standard Form (SF) 330 in a specific format. Other items shall be in PDF format and
must be submitted by electronic upload via GFS or manually via the County’s web
site at http://submittals.myescambia.com/

Required items are described below (The following forms must be submitted
electronically in the order listed below):

1. Update Standard Form (SF) 330 — Part Il (GFS format)
For those firms that have already provided an SF 330 Part Il update as required
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Note: The wording on the form can’t be changed, but include information as
though the listing reads as follows:

11. ANNUAL-AVERAGE PROFESSIONAL SERVICES REVENUES INVOICED
AND PAID BY ©OFFIRM FOR LAST 3 YEARS

11. a. Federal Escambia County Florida Board of County Commissioners
11. b. Nen-Federal Non-Escambia County Florida Board of County
Commissioners Work

. Standard Form (SF) 330 — Part | (GFS format)
Generated by GovernmentForms.software®, includes:
o Standard Form (SF) 330 - Part I, Section A-C
e Standard Form (SF) 330 - Part I, Section D
o For each individual shown on the organizational chart list the following:
= Name
= Position relative to the project
= Firm
= Position in the firm
e Standard Form (SF) 330 - Part I, Section E
o For each individual shown on the organizational chart list the following:
Name
Position relative to the project
Firm
Position in the firm
Experience pertaining to the following:
e Highways or Roads and associated infrastructure specifically
indicating experience with:
0 Florida Green Book
Escambia County Technical Specifications
FDOT Design Standards
AASHTO Standards
ADA requirements
LAP Manual (specifically Chapter 19), two (2)
examples minimum
o MUTCD requirements
e Drainage Design
o Familiarity with drainage basin studies and how such
studies are performed
0 Experience preparing drainage designs
0 Experience modeling stormwater designs
e Environmental permitting and utility coordination
o Familiar with Environmental Resource Permitting
requirements of:
= Northwest Florida Water Management District
» Florida Department  of Environmental
Protection

O O0OO0OO0Oo
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= Army Corps of Engineers
o Familiar with and have an understanding of the utility
companies that may be impacted during the design
and construction of the project
= One (1) example addressing a solution
provided to alleviate the need for utility
relocation.
0 Ability to communicate effectively with Staff,
Contractors, or residents. Specifically address where
the ability to communicate with Escambia County,
contractors, or residents helped solve a problem that
arose after the design was complete.
Standard Form (SF) 330 - Part I, Section F
o The firm should provide three (3) examples of projects for government
entities/municipalities indicating experience in the following (except as
specifically noted):
= Highways or Roads and associated infrastructure specifically
indicating experience with:
e Florida Green Book
Escambia County Technical Specifications
FDOT Design Standards
AASHTO Standards
ADA requirements
LAP Manual (specifically Chapter 19), two (2) examples
minimum
e MUTCD requirements
= Drainage Design
e Familiarity with drainage basin studies and how such studies
are performed
e Experience preparing drainage designs
e Experience modeling stormwater designs
= Environmental permitting and utility coordination
e Familiar with  Environmental Resource Permitting
requirements of:
o Northwest Florida Water Management District
o Florida Department of Environmental Protection
o Army Corps of Engineers
e Familiar with and have an understanding of the utility
companies that may be impacted during the design and
construction of the project
0 One (1) example addressing a solution provided to
alleviate the need for utility relocation.
= Ability to communicate effectively with Staff, Contractors, or
residents. Specifically address where the ability to communicate
with Escambia County, contractors, or residents helped solve a
problem that arose after the design was complete.
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o Standard Form (SF) 330 - Part I, Section G
e Standard Form (SF) 330 - Part I, Section H
o The firm should provide three (3) examples of projects for government
entities/municipalities indicating experience in the following:
= Past Performance:
e Provide at least three (3) samples showing performance
records for the past five (5) years. Records should indicate:
o Performance record
o0 Background Experience
o0 Technical Expertise

o Current Work
= Proposers shall list all currently active contracts or task orders with
the following:
e Escambia County, Florida,
e Other Government Entities,
e Private, and provide the following relative information
o Contract or Task Order name
o Current status
o Costs
= Original cost, to include any change orders
= Remaining balance

o0 Proposers shall list any work which their organization failed to complete in
the last five (5) years and describe the when, where, how and why of such
failure.

o0 Proposers shall list any officer or partner of their team who in the last five
(5) years failed to complete a contract handled in his/her name and to
discuss the reasons thereof.

o Proposers shall list any lawsuits in which their team (firms and individuals)
is involved relative to services performed or failed to perform over the last
five (5) years

o0 Proposers shall include any additional information to represent your firm
for consideration.

3. Letter of Interest (PDF format)
Letter of Interest prepared by a corporate officer or principal of the firm
authorized to obligate the firm contractually (Page Limit: Total Letter of Interest
length shall not exceed 20 pages).

Documents

The following forms are PDF’s to be uploaded

e Letter Of Interest

o Letter From Insurance Carrier as to Capacity to Provide a Certificate Of Insurance as
Specified In the “Insurance Requirements”

e Certificate of Authority to do Business from the State Of Florida (Information Can Be
Obtained at http://www.sunbiz.org/search.html)
Note: While the following forms are attached to this solicitation. They are provided as an
example only. Use the forms listed on http://submittals.myescambia.com/, General
Information/Sample Forms/Required Items, they are PDF Forms.
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e Truth in Negotiation Certification (FDOT Form #375-030-30)

e Conflict of Interest Certification (FDOT Form #375-030-50)

o Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion for
Federal Aid Contracts (FDOT Form #375-030-32)

e Certification for Disclosure of Lobbying Activities on Federal-Ail Contracts (FDOT Form

#375-030-33)

Disclosure of Lobbying Activities (FDOT Form #375-030-34)

Certification Regarding E-Verify System

Sworn Statement Pursuant to Section 287.133 (3)(A), Florida Statutes, On Entity Crimes

Drug-Free Workplace Program Certification (FDOT Form #375-040-18)

DBE Participation Statement (FDOT Form #375-040-83)

Information Sheet for Transactions and Conveyances Corporate ldentification

No additional information is to be included in the Letter of Interest.

Note: Failure to provide the information listed above could be reason for deeming
a firm non-responsive.
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TERMS FOR FEDERAL AID CONTRACTS (APPENDIX [);
The following terms apply to all contracts in which it is indicated that the services involve the expenditure of federal funds:

A. Itis understood and agreed that all rights of the Local Agency relating to inspection, review, approval,
patents, copyrights, and audit of the work, tracing, plans, specifications, maps, data, and cost records
relating to this Agreement shall also be reserved and held by authorized representatives of the United
States of America.

B. Itis understood and agreed that, in order to permit federal participation, no supplemental agreement of any nature
may be entered into by the parties hereto with regard to the work to be performed hereunder without the approval
of the U.S. Department of Transportation, anything to the contrary in this Agreement not withstanding.

C. Compliance with Regulations: The Consultant shall comply with the Regulations: relative to nondiscrimination in
Federally-assisted programs of the U.S. Department of Transportation Title 49, Code of Federal Regulations, Part
21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein
incorporated by reference and made a part of this Agreement.

D. Nondiscrimination: The Consultant, with regard to the work performed during the contract, shall not discriminate
on the basis of race, color, national origin, sex, age, disability, religion or family status in the selection and retention
of subcontractors, including procurements of material and leases of equipment. The Consultant shall not
participate either directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including
employment practices when the contract covers a program set forth in Appendix B of the Regulations.

E. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations made by
the Consultant, either by competitive bidding or negotiation for work to be performed under a subcontract,
including procurements of materials and leases of equipment, each potential subcontractor or supplier shall be
notified by the Consultant of the Consultant's obligations under this contract and the Regulations relative to
nondiscrimination on the basis of race, color, national origin, sex, age, disability, religion or family status.

F.  Information and Reports: The Consultant will provide all information and reports required by the Regulations, or
directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the Local Agency, Florida Department of Transportation,
Federal Highway Administration, Federal Transit Administration, Federal Aviation Administration, and/or Federal
Motor Carrier Safety Administration to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of the Consultant is in the exclusive possession of another who fails or
refuses to furnish this information, the Consultant shall so certify to the Local Agency, Florida Department of
Transportation, Federal Highway Administration, Federal Transit Administration, Federal Aviation Administration,
and/or the Federal Motor Carrier Safety Administration as appropriate, and shall set forth what efforts it has made to
obtain the information.

G. Sanctions for Noncompliance: In the event of the Consultant's noncompliance with the nondiscrimination
provisions of this contract, the Local Agency shall impose such contract sanctions as it or the Florida Department
of Transportation, Federal Transit Administration, Federal Aviation Administration, and/or Federal Motor Carrier
Safety Administration may determine to be appropriate, including, but not limited to,

1.  withholding of payments to the Consultant under the contract until the Consultant complies and/or

2. cancellation, termination or suspension of the contract, in whole or in part.

H. Incorporation or Provisions: The Consultant will include the provisions of Paragraph C through | in every
subcontract, including procurements of materials and leases of equipment unless exempt by the Regulations, order,
or instructions issued pursuant thereto. The Consultant shall take such action with respect to any subcontract or
procurement as the Local Agency, Florida Department of Transportation, Federal Highway Administration, Federal
Transit Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety Administration may
direct as a means of enforcing such provisions, including sanctions for noncompliance. In the event a Consultant
becomes involved in, or is threatened with, litigation with a subconsultant or supplier as a result of such direction,
the Consultant may request the Local Agency to enter into such litigation to protect the interests of the Local
Agency, and, in addition, the Consultant may request the United States to enter into such litigation to protect the
interests of the United States.

Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et

seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21; The Uniform
Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment
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of persons displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);
Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex); Section 504 of
the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability);
and 49 CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age); Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights Restoration Act
of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The
Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the
terms “programs or activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles Il and Ill of the Americans with
Disabilities Act, which prohibit discrimination on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. 8§ 12131 -- 12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color,
national origin, and sex); Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human health or environmental
effects on minority and low-income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to
ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); Title IX of the
Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education
programs or activities (20 U.S.C. 1681 et seq).

Interest of Members of Congress: No member of or delegate to the Congress of the United States will be
admitted to any share or part of this contract or to any benefit arising therefrom.

Interest of Public Officials: No member, officer, or employee of the public body or of a local public body during his
tenure or for one year thereafter shall have any interest, direct or indirect, in this contract or the proceeds thereof.
For purposes of this provision, public body shall include municipalities and other political subdivisions of States; and
public corporations, boards, and commissions established under the laws of any State.

Participation by Disadvantaged Business Enterprises: The Consultant shall agree to abide by the following
statement from 49 CFR 26.13(b). This statements shall be included in all subsequent agreements between the
Consultant and any subconsultant or contractor.

The Consultant, sub recipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of
49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the Consultant to
carry out these requirements is a material breach of this contract, which may result in termination of this
contract or other such remedy as the recipient deems appropriate.

It is mutually understood and agreed that the willful falsification, distortion or misrepresentation with respect to any
facts related to the project(s) described in this Agreement is a violation of the Federal Law. Accordingly, United
States Code, Title 18, Section 1020, is hereby incorporated by reference and made a part of this Agreement.

It is understood and agreed that if the Consultant at any time learns that the certification it provided the Local
Agency in compliance with 49 CFR, Section 26.51, was erroneous when submitted or has become erroneous by
reason of changed circumstances, the Consultant shall provide immediate written notice to the Local Agency. It is
further agreed that the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion - Lower Tier Covered Transaction" as set forth in 49 CFR, Section 29.510, shall be included by the
Consultant in all lower tier covered transactions and in all aforementioned federal regulation.

The Local Agency hereby certifies that neither the consultant nor the consultant's representative has been required
by the Local Agency, directly or indirectly as an express or implied condition in connection with obtaining or
carrying out this contract, to

1. employ or retain, or agree to employ or retain, any firm or person, or

2. pay, or agree to pay, to any firm, person, or organization, any fee, contribution, donation, or consideration
of any kind;

The Local Agency further acknowledges that this agreement will be furnished to a federal agency, in connection
with this contract involving participation of Federal-Aid funds, and is subject to applicable State and Federal Laws,
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both criminal and civil.

The Consultant hereby certifies that it has not:

1. employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, any
firm or person (other than a bona fide employee working solely for the above contractor) to solicit or secure
this contract;

2. agreed, as an express or implied condition for obtaining this contract, to employ or retain the services of any
firm or person in connection with carrying out this contract; or

3. paid, or agreed to pay, to any firm, organization or person (other than a bona fide employee working solely for

the above contractor) any fee contribution, donation, or consideration of any kind for, or in connection with,
procuring or carrying out the contract.

The consultant further acknowledges that this agreement will be furnished to the Local Agency, the State of
Florida Department of Transportation and a federal agency in connection with this contract involving participation
of Federal-Aid funds, and is subject to applicable State and Federal Laws, both criminal and civil.
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-30

TRUTH IN NEGOTIATION CERTIFICATION PROCURENMENT

Pursuant to Section 287.055(5)(a), Florida Statutes, for any lump-sum or cost-plus-a-fixed fee
professional services contract over the threshold amount provided in Section 287.017, Florida Statutes for
CATEGORY FOUR, the Department of Transportation (Department) requires the Consultant to execute
this certificate and include it with the submittal of the Technical Proposal, or as prescribed in the contract
advertisement.

The Consultant hereby certifies, covenants, and warrants that wage rates and other factual unit costs
supporting the compensation for this project’'s agreement are accurate, complete, and current at the time
of contracting.

The Consultant further agrees that the original agreement price and any additions thereto shall be
adjusted to exclude any significant sums by which the Department determines the agreement price was
increased due to inaccurate, incomplete, or noncurrent wage rates and other factual unit costs. All such
agreement adjustments shall be made within (1) year following the end of the contract. For purposes of
this certificate, the end of the agreement shall be deemed to be the date of final billing or acceptance of
the work by the Department, whichever is later.

Name of Consultant

By:

Date
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-50

CONFLICT OF INTEREST/CONFIDENTIALITY CERTIFICATION A
FOR CONSULTANT/CONTRACTOR/TECHNICAL ADVISORS

| certify that | have no present conflict of interest, that | have no knowledge of any conflict of interest that my firm may
have, and that | will recuse myself from any capacity of decision making, approval, disapproval, or recommendation on
any contract if | have a conflict of interest or a potential conflict of interest.

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when
performing work for the Department, and therefore may not accept benefits of any sort under circumstances in which it
could be inferred by a reasonable observer that the benefit was intended to influence a pending or future decision of
theirs, or to reward a past decision. Consultants performing work for the Department should avoid any conduct (whether in
the context of business, financial, or social relationships) which might undermine the public trust, whether or not that
conduct is unethical or lends itself to the appearance of ethical impropriety.

I will maintain the confidentiality of all information not made public by the Florida Department of Transportation
(“Department”) related to the procurement of the above-referenced (“Project”) that | gain access to as a result of my
involvement with the Project (“Procurement Information”). | understand that Procurement Information includes, but is not
limited to, documents prepared by or for the Department related to procurement of the Project. | also understand that
Procurement Information includes, but is not limited to, documents submitted to the Department by entities seeking an
award of the Project (“Proposers”). | understand that Procurement Information may include documents submitted by
Proposers related to letters of response/letters of interest, technical proposals, price proposals, financial proposals, and
information shared during exempt meetings. | also understand that Procurement Information may also include documents
that evaluate or review documents submitted by Proposers, and information regarding Project cost estimates. | also agree
not to discuss the Project with anyone who is a member of or acting on behalf of a Proposer.

Unless so ordered by a court of competent jurisdiction or an opinion of the Office of the Florida Attorney General, | will not
divulge any Procurement Information except to individuals who have executed a Conflict of Interest/Confidentiality
Certification which has been approved by the Department (“Project Personnel”). | understand that a list of Project
Personnel will be maintained by Department. If | am contacted by any member of the public or the media with a request
for Procurement Information, | will promptly forward such request to the Department's Procurement Office. | will also
maintain security and control over all documents containing Procurement Information which are in my custody.

| agree not to solicit or accept gratuities, unwarranted privileges or exemptions, favors, or anything of value from any firm
under consideration for an agreement associated with the Project, and | recognize that doing so may be contrary to
statutes, ordinances, and rules governing or applicable to the Department or may otherwise be a violation of the law.

| realize that violation of the above mentioned standards could result in the termination of my work for the Department.

Advertisement No.  Description Financial Project Number(s)

Each undersigned individual agrees to the terms of this Conflict of Interest/Confidentiality Certification.

Printed Names Signatures Date
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CONFLICT OF INTEREST/CONFIDENTIALITY PROCUREMENT
CERTIFICATION
FOR CONSULTANT/CONTRACTOR/TECHNICAL ADVISORS
Additional Page

Advertisement No.  Description Financial Project Number(s)

Each undersigned individual agrees to the terms of this Conflict of Interest/Confidentiality Certification.

Printed Names Signatures Date
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-32

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROCURE“QE,“E
INELIGIBILITY AND VOLUNTARY EXCLUSION-
LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS
(Compliance with 2 CFR Parts 180 and 1200)

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

Name of Consultant/Contractor:

By:
Date:
Title:

Instructions for Certification

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if
at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred,” "suspended,"” "ineligible," "participant,” "person," "principal,” and "voluntarily
excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal
is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered
transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or
agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website
(https:/iwww.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension and/or debarment.
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CERTI FI CATI ON FOR DI SCLOSURE OF LOBBYI NG ACTI VI TI ES
ON FEDERAL- Al D CONTRACTS

(Compliance with 49CFR, Section 20.100 (b))

The prospective participant certifies, by signing this certification, that to the best of his or
her knowledge and belief:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer of employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any federal contract, the making of any federal grant, the making of any federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this federal contract, grant, loan,
or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.
(Standard Form-LLL can be obtained from the Florida Department of Transportation's
Professional Services Administrator or Procurement Office.)

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by Section 1352, Title
31, U.S. Code. Any person who fails to file the required certification shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

The prospective participant also agrees by submitting his or her proposal that he or she
shall require that the language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such subrecipients shall certify and
disclose accordingly.

Name of Consultant:

By: Date: Authorized Signature

Title:
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-34

DISCLOSURE OF LOBBYING ACTIVITIES PR R e
Is this form applicable to your firm?
YES[] NOI[]
If no, then please complete section 4
below for “Prime”
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
C. cooperative agreement C. post-award For Material Change Only:
d. loan Year: Quarter:
e. loan guarantee Date of last report:
f. loan insurance (mm/ddlyyyy)

4. Name and Address of Reporting Entity:
] Prime [] Subawardee
Tier , if known:

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
Address of Prime:

Congressional District, if known: 4c

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is authorized by title 31
U.S.C. section 1352. This disclosure of lobbying activities is a
material representation of fact upon which reliance was placed
by the tier above when this transaction was made or entered
into. This disclosure is required pursuant to 31 U.S.C. 1352.
This information will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.: Date (mm/dd/yyyy):

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C.
section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by
the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter

the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal
action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a

valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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Certification Regarding E-Verify System

Contractor hereby certifies compliance with the following:

Pursuant to State of Florida Executive Order No.: 11-116, Contractor shall
utilize the U.S. Department of Homeland Security’'s E-Verify system to
verify the employment eligibility of all new employees hired by Contractor
while performing work or providing services for Escambia County.
Contractor shall also include in any related subcontracts a requirement that
subcontractors performing work or providing services for Escambia County
on its behalf utilize the E-Verify system to verify employment of all new
employees hired by subcontractor.

CONTRACTOR:

Business Name

By:

Signature
Name:

Printed
Title:

Printed

Date:
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a), FLORIDA
STATUTES, ON ENTITY CRIMES

This sworn statement is submitted to
(print name of the public entity)

by

(print individual's name and title)

for
(print name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is:

(If the entity has no FEIN, include the Social Security Number of the Individual
signing this sworn statement:

| understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Elorida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with anyJ)uinc entity or with an agency or
political subdivision of any other state or of the United States, including, but not limited
to, any bid or contract for goods or services to be provided to any public entity or an
agency or political subdivision or any other state or of the United States and involvin

antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or materia
misrepresentation.

I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with
or without an adjudication of guilt, in any federal or state trial court of record relating to
charges brought by indictment or information after July 1, 1989, as a result of jury
verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

I understand that an "affiliate™ as defined in Paragraph 287.133(1)(a), Florida Statutes,
means:

a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control any natural person who is active in the management of the
entity and who has been convicted of a public entity crime. The term "affiliate™ includes
those officers, directors, executives, partners, shareholders, employees, members, and
agents who are active in the management of an affiliate. The ownership by one person of
shares constituting a controlling interest in another person or a pooling of equipment or
income among persons when not for fair market value under an arm's length agreement,
shall be a prima facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months shall be considered an affiliate.
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C. I understand that a "person” as defined in Paragraph 287.133(1)(e), Elorida
Statutes, means any natural person or entity organized under the laws of any state
or of the United States with the legal power to enter into binding contract and
which bids or applies to bid on contracts for the provision of goods or services let
by a public entity, or which otherwise transacts or applies to transact business
with a public entity. The term "person™ includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are

active in management of an entity.

d. Based on information and belief, the statement, which | have marked below, is
true in relation to the entity submitting this sworn statement. (indicate which
statement applies.)

Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
the management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989. However, there has been
a subsequent proceeding before a Hearing Officer of the State of Florida, Division of
Administrative Hearings and the Final Order entered by the Hearing Officer determined
that it was not in the public interest to place the entity submitting this sworn statement
on the convicted vendor list. (attach a copy of the final order).

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS
FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THOROUGH
DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND
THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017,
FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION
CONTAINED IN THIS FORM.

(signature)

Sworn to an subscribed before me this day of , 20

Personally known ]
OR produced identification Notary Public - State of

My commission expires

(Type of identification)

(Printed typed or stamped commissioned name of notary public)

H://IPR\MAST_DOC\Uniform Contract Vol \SwornStmt.on PublicEntityCrimesFloridaStatutes287.133(3)(a) (3/30/06)
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375-040-18
PROCUREMENT
06/12

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
DRUG-FREE WORKPLACE PROGRAM CERTIFICATION

287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids,
proposals, or replies that are equal with respect to price, quality, and service are received by the state
or by any political subdivision for the procurement of commodities or contractual services, a bid,
proposal, or reply received from a business that certifies that it has implemented a drug-free workplace
program shall be given preference in the award process. In order to have a drug-free workplace
program, a business shall:

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions
that will be taken against employees for violations of such prohibition.

(2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of

maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

(3) Give each employee engaged in providing the commodities or contractual services that are under
bid a copy of the statement specified in subsection (1).

(4) In the statement specified in subsection (1), notify the employees that, as a condition of working
on the commodities or contractual services that are under bid, the employee will abide by the terms of
the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to,
any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a
violation occurring in the workplace no later than 5 days after such conviction.

(5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community by, any employee who is so
convicted.

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of
this section.

Does the individual responding to this solicitation certify that their firm has implemented a

drug-free workplace program in accordance with the provision of Section 287.087, Florida
Statues, as stated above?

(1 YES
[] NO

NAME OF BUSINESS:
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

PROFESSIONAL SERVICES DBE OR SMALL BUSINESS COMMITMENT FORM

375-030-83

PROCUREMENT

12/15

Firms will submit this form in response to the Request for Proposal or alternatively, at the time of Expanded Letter of

Response submittal.

Used for Professional Services:

e BDI Set-Asides (Standard note 7 of Professional Services advertisement)

e Advertisements that contain Under-Utilized Work Groups (Standard note 8 of professional services ad)

e Advertisements that contain a DBE/Small Business Aspiration Goal (Standard note 9 of professional services ad)

Contract/Advertisement No.:

Project Description:

Prime Consultant:

Expected percentage of contract fees to be utilized by DBE(s):

subconsultants, if applicable).

Expected percentage of contract fees to be utilized by Non-DBE Small Businesses
Small Business Prime and Non-DBE Small Business subconsultants, if applicable).

The proposed Prime and subconsultants/subvendors are as follows:

%. (Combine DBE Prime and DBE

%. (Combine Non-DBE

Prime (If applicable) Type of Work Percentage | DBE 'g%?z Bussr?na:ss
% L] L] L]
% L] L] L]
% [l [ [
Subconsultant/Subvendor (If T f Work Percentage
applicable) ype ot Wvor
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% L] L] L]
% [ L [l

Please note, the number one ranked firm is required to enter DBE Participation in the Equal Opportunity Compliance
(EOC) System subsequent to contract award and any future contract amendments or task work orders (if applicable).

Firms listed in the table as DBEs should appear in the Department’s listing of DBE’s at:

http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/CustomSearch.aspx

Professional Services firms listed as “Non-DBE” Small Businesses should appear on the Department’s listing of all Non-
DBE Small Businesses at: http://www?2.dot.state.fl.us/procurement/professionalservices/lppc/sbeonly.htm. Road and

bridge construction firms and other non-professional services firms should appear on the Department’s listing at:
http://www?2.dot.state.fl.us/sasweb/cqgi-bin/broker.exe? service=default& program=inetprog.db2.smbusform.scl

By:

Title:
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http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/CustomSearch.aspx
http://www2.dot.state.fl.us/procurement/professionalservices/lppc/sbeonly.htm
http://www2.dot.state.fl.us/sasweb/cgi-bin/broker.exe?_service=default&_program=inetprog.db2.smbusform.scl

Information Sheet
for Transactions and Conveyances
Corporation Identification

The following information will be provided to the Escambia County Legal Department for
incorporation in legal documents. It is, therefore, vital all information is accurate and complete.
Please be certain all spelling, capitalization, etc. is exactly as registered with the state or federal
government.

(Please Circle One)
Is this a Florida Corporation: Yes or No

If not a Florida Corporation,
In what state was it created:
Name as spelled in that State:

What kind of corporation is it: "For Profit" or "Not for Profit"

Is it in good standing: Yes or No

Authorized to transact business
in Florida: Yes or No

State of Florida Department of State Certificate of Authority = Document
No.:

Does it use a registered fictitious name: Yes or No

Names of Officers:
President: Secretary:
Vice President: Treasurer:
Director: Director:
Other: Other:

Name of Corporation (As used in Florida):

(Spelled exactly as it is registered with the state or federal government)

Corporate Address:

Post Office Box:
City, State Zip:
Street Address:
City, State, Zip:

(Please provide post office box and street address for mail and/or express delivery; also for recorded
instruments involving land)

(Please continue and complete page 2)
H:\APR\MAST_DOC\UniformContractVol\Info.Sht.forTrans.and Convey.doc
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Page 2 of 2
Corporate Identification

Federal Identification Number:
(For all instruments to be recorded, taxpayer's identification is needed)

Contact person for Company: E-mail:

Telephone Number: Facsimile Number:

Name of individual who will sign the instrument on behalf of the company:

(Upon Certification of Award, Contract shall be signed by the President or Vice-President. Any other
officer shall have permission to sign via a resolution approved by the Board of Directors on behalf of the
company. Awarded contractor shall submit a copy of the resolution together with the executed contract to
the Office of Purchasing)

(Spelled exactly as it would appear on the instrument)

Title of the individual named above who will sign on behalf of the company:

END

(850) 488-9000 Verified by: Date:

(Revised 9/18/09)
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AGREEMENT

THIS AGREEMENT is made and entered into this th day of , 201 _, by
and between Escambia County, a political subdivision of the State of Florida (hereinafter
referred to as “the County”), whose address is 221 Palafox Place, Pensacola, Florida 32502,
and , a for-profit corporation authorized to transact business in the
State of Florida, whose address is , (City), (State) (Zip), and
whose Federal tax identification number is XX-XXXXXXX (hereinafter referred to as the
“Consultant”).

ARTICLE |
DEFINITIONS AND IDENTIFICATI

For purposes of this Agreement and the various cov itions, terms, and
provisions which follow, the definitions and identifications set forth assumed to be true
and correct and are, therefore, agreed upon by the pal

11 BOARD OF COUNTY COMMISSIONERS: sioners of
Escambia County, Florida, means the governi

1.2 CONSULTANT: ected to perform
professional services pursuant to this

1.3 CONTRACT ADMINISTRATO rm “Contract Administrator” is used
herein, it is intended to mean (Nam . In the administration of this
contract, as contrasted Wi atters o may rely upon instructions or

* Lump sum computation refers to the method of
t for the professional services of the Consultant.

1.8 PROJECT: e intent of this Agreement that the Consultant provide to the County
certain professional services for




ARTICLE 2
PREAMBLE

In order to establish the background, context, and frame of reference for this Agreement
and to generally express the objectives and intentions of the respective parties herein, the
following statements, representations, and explanations shall be accepted as predicates for the
undertakings and commitments included within the provisions which follow and may be relied
upon by the parties as essential elements of the mutual considerations upon which this
Agreement is based.

2.1 Under this Agreement, Escambia County will budget fund
in the amount of $

ing Fiscal Year(s) XX-XX
) for this Project.

f the Consultants’
utes, as amended,

2.2 The Board of County Commissioners has met the re
Competitive Negotiation Act, as contained in Section 287.055,
and has selected the Consultant to perform the servic ereunder.

2.3 Negotiations pertaining to the services_to be tant were

undertaken between Consultant and a of County
Commissioners, and this Agreement incorpq
The Consultant will provide certa GOhsultant services for the tasks outlined
in Escambia County’s Requg ' ~ pecification No. PD XX-XX. XXX,
, and as represented in the
Consultant’s Letter of Intere X, subsequent interview, and proposal

s of the proposal and this Agreement,

Exhibit “A” and any otheff8grvices specifically included therein.

3.3 The Consu Il be responsible for the professional quality, technical accuracy, and
the coordination of designs, drawings, specifications, and other services furnished by the
Consultant under this Agreement. The consultant shall, without additional compensation,
correct or revise any errors or omissions in its designs, drawings, specifications, and other
services furnish pursuant to the Agreement.



(@) Neither the County’s review, approval or acceptance of, nor payment for, the
services required under this Agreement shall be construed to operate as a waiver of any
rights under this Agreement or of any cause of action arising out of the performance of
this Agreement, and the Consultant shall be and remain liable to the County in
accordance with applicable law for all damages to the County caused by the
Consultant’'s negligent performance of any of the services furnished under this
Agreement.

(b) The rights and remedies of the County provided for under this Agreement are in
addition to any other rights and remedies provided by law.

(c) If the Consultant is comprised of more than o
shall be jointly and severally liable hereunder.

al entity, each such entity

3.4 The Consultant shall accomplish the design services requ
as to permit the award of a contract at a price that d not exceed
contract price as set forth in paragraph (b) below. Wh
contract are received that exceed the estima [
redesign and other services as are neces
limitation. These additional services shall
Agreement. However, the Consultant shall dditional services
at no cost to the County if the unfavor
its reasonable control.

this Agreement so
stimated construction

gunty if it finds that the project being
ing limitations, and it is unable to
receipt of such information, the
ate of construction cost. The County
conStuction contract price set forth in this
uction contract not in excess of such estimate
pe or materials as required to reduce the
amount within the estimated construction contract
low, or the County may adjust such estimated
bids or proposals are not solicited or are
shall prepare an estimate of constructing the design

County will review t
may, if it determines

ding limitation. In the event the county increases the amount in
jon to the consultant may be increased equitably.

(b)

Agreement ¢

3.5 The Consultant may be liable for County costs resulting from negligent, reckless or
intentionally wrongful errors or omissions in designs furnished under this Agreement, or failure
to timely perform its services under this Agreement. Therefore, when a modification to a
construction contract is required because of a negligent, reckless or intentionally wrongful error
or omission in the services provided under this Agreement, the County (with the advice of
technical personnel and legal counsel) shall consider the extent to which the Consultant may be
reasonably liable. The County shall enforce such liability and collect the amount due, if the
recoverable cost will exceed the administrative cost involved or is otherwise in the County’'s
interest.



ARTICLE 4
TIME FOR PERFORMANCE

4.1 The schedule for completion of the Consultant’s services shall be in accordance with
Exhibit “B,” which is attached hereto and made a part hereof. Such schedule may be modified
from time to time upon the mutual consent of the County and the Consultant.

4.2 These services shall be performed as expeditiously as is consistent with professional
skill and care and the orderly progress of the Project. The Consultant's schedule for the
performance of its services shall include allowances for periods of jiffi® required for the County’s
review and for its approval of submissions by the Consultant. e limits established by this
schedule, which are hereby approved by the County, shall no exceeded by the Consultant,
except for reasonable cause.

4.3 Prior to beginning the performance of any Q@si i this Agreement, the
Consultant must receive in writing a Notice to Proceed f ini

5.1 compensation for its
services under Section 3.1 of this ' certain project tasks
pursuant to the fee schedule set forth i i 3 hed hereto and made a part hereof. At
the completion of each task, the Consu psated by a lump sum amount, which

has been negotiated for th
The total fee for all such
expenses, and any other c
amount of

agreed to by the parties hereto.
onsultant, including costs, direct
is to be paid as follows: A lump sum
). Final payment will be

rofessional and administrative staff, sick leave,
payroll taxes, contributions for social security,
insurance, retirement benefits, medical and insurance benefits, air
facsimile, reproduction costs, other routine overhead expenses,
profit, and every type.

5.3 DIRECT EXPE
Project, which will
they shall include, b

S: Direct expenses are those expenses directly attributable to the
usively borne by Consultant, and are included in its aggregate fee,
ot be limited to, the following:

@) Transportation expenses in connection with the Project.

(b) Living expenses in connection with travel and any other travel expenses.

(c) Long distance communications and other miscellaneous budget expenses.

(d) Cost of printing plans, drawings, and specifications which are required by or of
the Consultant to deliver the services set forth in this Agreement. The Consultant
agrees and understands that it will furnish to the County two (2) sets of all Project
plans, reports, and specifications in a bound format acceptable to the County.



5.4

5.5

(e) Cost of any software or hardware used or developed for the Project, including
CAD/CADD time.

METHOD OF BILLING AND PAYMENT:

@) For lump sum contracts, the Consultant may submit bills to the County at the
completion and approval of each task or at the partial completion of a task on a pro-rata
basis. However, requests for payment shall not be made more frequently than once a
month. The Consultant shall submit such monthly statements identifying the nature of
the work performed.

Calculations shall be made monthly of the amount and
and services performed by the Consultant which

of the work accomplished
et the standards of quality
by the Consultant
and accompanied by such supporting data as required by th Administrator.

(b) The County agrees that it shall pay the ithi i business

days of receipt of the Consultant’s state [ i ect and is

(c) Payments under this Agree [ ayments shall be
governed by the Florida Prom

NOTICES:
@) Any notice, J#oi munication under this Agreement

required hereunde
and delivered by ha ity of certified mail of the United States

of a new address, notices, payment, and
ty at the below listed addresses. Rejection, or other

(d) Invoices to the County shall be sent to: Notices to the County shall be sent to:

County Administrator
P.O. Box 1591
Pensacola, Florida Pensacola, Florida 32597-1591




ARTICLE 6
ADDITIONAL SERVICES AND CHANGES IN SCOPE OF WORK

6.1 The County or the Consultant may request changes that would increase, decrease, or
otherwise modify the Scope of Work to be provided under this Agreement. Such changes must
be in accordance with the procurement policies of the County and must be contained in a
written amendment, executed by the parties thereto, with the same formality and of equal dignity
prior to any deviation from the terms of this Agreement, including the initiation of any extra work.

ARTICLE 7
COUNTY'SRESPONSIBILITIES

7.1 The County shall furnish to the Consultant, as r
Consultant’s basic services, all available data prepared by or

red for performance of the

7.2 The County shall arrange fo
enter upon public and private property

7.3 Within a reasonabl
shall examine all studie

PEcifications, proposals, and other
f an attorney, insurance counselor, or
other Consultants, as the Cou such examinations and the rendering,

if required, of writi@mepinions per

s aware of any development that affects the scope of timing of
defect in the work of the Consultant.

ARTICLE 8
CONSULTANT'SRESPONSIBILITIES

8.1 QUALITY OF SERVICES:

@) The Consultant shall be responsible for the professional quality, technical
accuracy, and the coordination of all designs, drawings, specifications, and other
services furnished pursuant to this Agreement.

(b) To that end, the Consultant shall correct or shall revise, without additional
compensation, any errors or omissions in its work product or shall make such revisions
as are necessary as the result of the failure of the Consultant to provide an accurate,



8.2

9.1

more efficient, and properly constructable product in its designs, drawings,
specifications, or other services.

(c) The County's review/approval/acceptance of or payment for the services required
by this Agreement shall NOT be construed to operate as a waiver of any rights or of any
cause of action arising out of the performance of this Agreement. Additionally, the
Consultant shall be and remain liable to the County in accordance with applicable law for
all damages to the County caused by the Consultant's negligent performance of any of
the services furnished under this Agreement.

(d) The rights and remedies of the County provided fo
addition to any other rights and remedies otherwise provi

er this Agreement are in

ownership also
documents.

all "include any electronic files developed or created of such

(b) WhenSuch documents are provided to other parties, the Consultant shall ensure
return of the County’s property by collecting, if appropriate, a deposit equal to the cost of
reproduction. Such deposit shall be returned if the documents are timely returned in a
useable condition. Otherwise, such deposit shall be retained by the Consultant.



9.2

9.3

TERMINATION:

@) This Agreement may be terminated by either party for cause, or by the County for
convenience, upon fourteen (14) days written notice by the terminating party to the other
party of such termination in which event the Consultant shall be paid its compensation
for services performed to termination date, including all reimbursable expenses then due
or incurred to the date of termination.

(b) Termination for cause shall include, but not be limited to, misuse of funds, fraud,
lack of compliance with applicable rules, laws, regulations, and ordinances, and failure to
perform in a timely manner any provision of this Agreement

(c) In no event shall a termination for convenien y the County be deemed a

termination up to a maximum of 1.3 times the Project.
All finished or unfinished documents, datg , models,

(d) Vendor suspension or
Chapter 46, Article Il, Division
shall be grounds for immediate

RECORDS:

and accounts and shall require any
subcontractors to kee ay be necessary in order to record

complete g el hours charged to this engagement and any
expenses to be reimbursed. Such books and records
will be availg imes for examination and audit by the County, and

(3) years after the completion of all work to be
. Incomplete or incorrect entries in such books

acknowledges that this Agreement and any related financial
rts, plans, correspondence, and other documents may be subject to
ers of the public pursuant to Chapter 119, Florida Statutes, as
amended. nsultant shall maintain all such public records and, upon request,
provide a copy of the requested records or allow the records to be inspected within a
reasonable time. The Consultant shall also ensure that any public records that are
exempt or exempt and confidential from disclosure are not disclosed except as
authorized by law. Upon the expiration or termination of the Agreement, Consultant
agrees to maintain all public records for a minimum period of five (5) fiscal years in
accordance with the applicable records retention schedules established by the Florida
Department of State. In the event the Consultant fails to abide by the provisions of
Chapter 119, Florida Statutes, the County may, without prejudice to any right or remedy
and after giving the Consultant and its surety, if any, seven (7) days written notice,
during which period the Consultant still fails to allow access to such documents,

records, audits,
disclosure to m



terminate the employment of the Consultant. In such case, the Consultant shall not be
entitled to receive any further payment. Reasonable terminal expenses incurred by the
County may be deducted from any payments left owing the Consultant (excluding
monies owed the Consultant for subcontractor work).

IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT'S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

Escambia County
Office of the County Administrator
221 Palafox Place, Suite 420
Pensacola, Florida 32502
(850) 595-4947

9.4 NO CONTINGENT FEES: The Const ployed or retained

any company or person, other than g i€ [ or the Consultant to
solicit or secure this Agreement and i any person, company,
corporation, individual, or firm, othe de employee working solely for the
Consultant any fee, commission, perce fer consideration contingent upon or

provision, the County shaligh@é [ greement without liability and at its
discretion, to deduct from tf i ise recover, the full amount of such fee,

agrees to comply, at its own expense,
with all federal, sta C pdes, statutes, ordinances, rules, regulations and

9.6
Consultant. In the even

WrThe County approves the use of subcontractors by the
e Consultant, during the course of the work under this Agreement,
requires the services y subcontractors or other professional associates in connection with
services covered eement, it must secure the prior written approval of the County for
employment of such subcontractors.

9.7 ASSIGNMENT: This Agreement, or any interest herein, shall not be assigned,
transferred, or otherwise encumbered, under any circumstances, by the Consultant, without the
prior written consent of the County. However, the Agreement shall run with the Escambia
County Board of County Commissioners and its successors.




9.8 HOLD HARMLESS AND INDEMNIFICATION OF COUNTY:

The Consultant agrees to hold harmless and indemnify the County and its agents,
officers, and employees from all liabilities, damages, losses, and costs, including attorneys' fees
and paralegals' fees, incurred by County to the extent caused by the negligence, recklessness
or intentional wrongful misconduct of Consultant or by any person, firm, or corporation to whom
any portion of the performance of this Agreement is subcontracted to or used by the Consultant,
or by any other person for whom the Consultant is legally liable. Consultant's obligation as
provided herein shall be limited to its proportionate share of liability to the extent caused by the
negligence, recklessness or intentional wrongful misconduct of Consultant or by any person,
firm or corporation to whom any portion of the Work is subc cted by Consultant, and
Consultant shall not be required to indemnify and hold har, s County where County's
negligence, recklessness, or intentional wrongful miscond s determined by a court of
competent jurisdiction to be the sole cause of its liabilities, dam
attorney's and paralegal fees.

County and Consultant agree one percent (1% y County
to Consultant shall be given as separate con5|rat|on any other
indemnification of County by Consultant prg uments, the
sufficiency of such separate consideration Consultant by Consultant’s

Consultant agrees that such ifi e Consultamt relating to any matter
which is the subject of this Agreemen Jughout the term of this Agreement and
any statutes of limitations thereafter. T gligation shall not be limited by, or in
any way to, any insurance [ [
policy of insurance.

9.9 INSURANCE: The Co i he following insurance:

estimated const
greater than $5

ion” contract price for the project described in the Agreement is
ion dollars, the minimum limit of professional liability coverage shall
of the estimated construction contract price for the project. Said
coverage sh e continuously maintained and in effect for a period of not less than five

(5) years from the effective date of this Agreement. The policy limit of liability shall not
include legal fees and other defense costs. If a claims made form of coverage is
provided, the retroactive date of coverage shall be no later than the effective date of this
Agreement and shall not be advanced.

If at any time during the aforementioned policy period there should be a cancellation,
non-renewal, or lapse in coverage, professional liability coverage shall be extended for
the remainder of the five year period with a supplemental extended reporting period
(SERP) endorsement to take effect upon expiration of the policy period referenced



9.10

9.11

above. The limits of liability applicable to the SERP coverage shall be equal to the limits
of liability applicable to the policy referenced above and to which the endorsement
attaches.

(d) Florida statutory workers’ compensation and employers’ liability with employer’s
liability limits of at least $100,000 each accident and $100,000 each employee/$500,000
policy limit for disease.

(e) It is understood and agreed by the parties that in the event that the Consultant,
as defined in Section 1.2, consists of a joint venture, partnership, or other association of
professional or business firms, each such firm shall be re d to individually carry the
above cited coverages.

® All liability coverage shall be through carriers ad siness in the State
of Florida. Carriers shall be a minimum financial size o rding to the latest
edition of the A.M. Best Key Rating Guide. st Rating is referred,;
however, other ratings if “Secure Best Ratin [ policies

shall be underwritten on the occurre onal and
environmental impairment coverage s ade basis.
Escambia County and the Board all” be “additional
insured's” on all liability policies (ex ates of insurance
shall be provided to Joe Pillj

the additional insured status o
thirty (30) days notice of can
Commissioners also,

resentative of Consultant to whom matters involving the conduct of the Project

ALL PRIOR AG MENTS SUPERSEDED:

(@) Thi ent incorporates and includes all prior negotiations, correspondence,
conversations,” agreements, or understandings applicable to the matters contained
herein, and the parties agree that there are no commitments, agreements, or
understandings concerning the subject matter of this Agreement that are not contained
in this document. Accordingly, it is agreed that no deviation from the terms hereof shall
be predicated upon any prior representations or Agreements whether oral or written.

(b) It is further agreed that no modification, amendment, or alteration in the terms or
conditions contained herein shall be effective unless contained in a written document
executed with the same formality and of equal dignity herewith.



9.12 TRUTH-IN-NEGOTIATION CERTIFICATE: The signing of this Agreement by the
Consultant shall act as the execution of a truth-in-negotiation certificate stating that wage rates
and other factual unit costs supporting the compensation of this Agreement are accurate,
complete, and current at the time of contracting. The original contract price and any additions
thereto shall be adjusted to exclude any significant sums by which the County determines the
contract price was increased due to inaccurate, incomplete, or non-current wage rates and other
factual unit costs. All such contract adjustments shall be made within one (1) year following the
end of this Agreement.

9.13 HEADINGS: Headings and subtitles used throughout th|s Agreement are for the
purpose of convenience only, and no heading or subtitle shall mo r be used to interpret the
text of any section.

9.14 GRATUITIES: Neither the Consultant nor any of es, agents, and
representatives shall offer or give to an officer, official, or e the County gifts,
entertainment, payments, loans, or other gratuities. owledges knowledge
of the State of Florida's ethics statutes and to th
Consultant agrees to abide with such statutes.

9.15 CONFLICT OF INTEREST: The @ ~ ifi it will completely
disclose to the County all facts bearing upOqia i r indirect, with its
performance which it believes that a [ nsultant now has or
will have. Said disclosure shall b poraneously with the
execution of this Agreement and at a L that such facts become known to the
Consultant. The Consultant at all times gbligations under this Agreement in a
manner consistent with th jlure to abide by this section shall
result in the immediate te to Chapter 46, Article Il, Division

9.16 their inherent character, sense, and context
are intended to ment, shall survive the termination of this
Agreement.

ent shall be governed by and construed in accordance
he parties stipulate that venue for any matter which is

9.18 : ROK the purpose of this Agreement, the singular includes the plural
and the plural shall incld@é the singular. References to statutes or regulations shall include all
statutory or regulatory pi@Wisions consolidating, amending, or replacing the statute or regulation
referred to. Words erwise defined that have well-known technical or industry meanings,
are used in accordancCe with such recognized meanings. References to persons include their
respective permitted successors and assigns and, in the case of governmental persons,
persons succeeding to their respective functions and capacities.

(@) If the Consultant discovers any material discrepancy, deficiency, ambiguity, error,
or omission in this Agreement, or is otherwise in doubt as to the meaning of any
provision of the Agreement, the Consultant shall immediately notify the County and
request clarification of the County’s interpretation of this Agreement.



(b) This Agreement shall not be more strictly construed against either party hereto
by reason of the fact that one party may have drafted or prepared any or all of the terms
and provisions hereof.

9.19 SEVERABILITY: The invalidity or non-enforceability of any portion or provision of this
Agreement shall not affect the validity or enforceability of any other portion or provision. Any
invalid or unenforceable portion or provision shall be deemed severed from this Agreement and
the balance hereof shall be construed and enforced as if this Agreement did not contain such
invalid or unenforceable portion or provision.

9.20 COMPLIANCE WITH LAWS: The Consultant shall keep
shall fully and timely comply with all current laws and future law;
or employed in the performance of this Agreement. With
foregoing, the Consultant shall observe all rules and regulati
officials relating to the subject matter of this Agreement.

informed regarding and
may affect those engaged
Imiting the generality of the

9.21 EMPLOYMENT ELIGIBILITY VERIFICATI
State of Florida, Office of the Governor, Executi
Order 11-02; Verification of Employmeg
: ) TRACTOR must
comply with the Employment Eligibilit ifi erify Program”)

United States and 48 CFR 52! ended) is incorporated herein by

. 22.18 of the Federal Acquisition
Register, the CONTRACTOR must (1 erify Program, (2) use E-Verify to
verify the employment ity of all in the United States, except if
the CONTRACTOR is a the CONTRACTOR may choose to
verify only new hires ass t; (3) use E-Verify to verify the
i i ned to the Agreement; and (4) include
such as construction. Information on
rogram can be obtained via the internet at the

e: http://www.dhs.gov/E-Verify.

YTHER PROCEEDINGS: At the County’s request, the Consultant
d as a party in any legal proceeding that involves the County
jon, or installation of any matter which is the subject of this
the benefit of the County and not for the benefit of any other

Agreement. This provi
party.

9.23 FEURTHER MENTS: The parties shall execute and deliver all documents and
perform further actions that may reasonably necessary to effectuate the provisions of this
Agreement.

9.24 NO WAIVER: The failure of the Consultant or the County to insist upon the strict
performance of the terms and conditions hereof shall not constitute or be construed as a waiver
or relinquishment of any other provision or of either party’s right to thereafter enforce the same
in accordance with this Agreement.


http://www.dhs.gov/E-Verify

IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement
on the respective dates under each signature: Escambia County, Florida through its Board of
County Commissioners, signing by its County Administrator, duly authorized to execute this
Agreement through the express delegation of authority set forth in Chapter 46, Article Il of the
Escambia County Code of Ordinances, and , Signing by and through its
President, duly authorized to execute same.

COUNTY:
ESCAMBIA COUNTY, FLORIDA, a political
subdivision of the State of Florida acting by and
through its duly authorj Board of County
Commissioners.

WITNESS:

Witness

Witness

ATTEST: Corporate Se@

By:
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