Board of County Commissioners ¢ Escambia County, Florida

Paul R. Nobles/Purchasing Manager
Office of Purchasing

February 1, 2018
To:  All Known Prospective Bidders

Addendum Number 2:

Re:  Olive Road East Multi Lane Reconstruction and Drainage Project Phase 2 (Yancey
Avenue to Johnson Avenue) Construction
Specification Number: PD 17-18.020

All:
We recently sent you an Invitation to Bid on the above-mentioned specification.
This Addendum Number 2 provides for clarification and response to questions asked.

Response to Questions

1. Pay Item Note #2 on sheet 23 of 194 says to include the removal of existing drainage
features in clearing and grubbing, yet the plans do not provide the dimensions of existing
storm system. Please provide existing pipe dimensions of stormwater system to be
removed.

Response: The lengths and limits of the existing drainage system are shown on the
Roadway Plan Sheets. Per General Note 17, all existing drainage is to be removed unless
noted on the Plan Sheets. Refer to the Temporary Traffic Control Plan (TTCP) Sheets for
construction sequence, temporary drainage, and another clear view of the existing drainage
system.

2. Do we know what type of material PVC or DIP the existing water lines are where the inserta
valves will be located?
Response: The following list are the roads, size, and material at the insertion valve
locations based on our GIS maps:
e Yancey, 6” Cement Asbestos

Stark, 4” PVC

Excelsior, 4” Cement Asbestos

Six Pence, 6” Cement Asbestos

Boyd, 6” Cement Asbestos
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This Addendum Number 2 is furnished to all known prospective Bidders. Please sign and
return one copy of this Addendum, with original signature, with your bid as an
acknowledgement of you having received same. You may photo copy for your record.

Sincerely,

Z%D-w%
Emily D. Weddington, CPPB

Purchasing Coordinator

Acknowledgement of Receipt of Addendum 2:

SIGNED:

COMPANY:
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