
 

ESCAMBIA COUNTY 
FLORIDA 

 
INVITATION TO BIDDERS 

 
Beach Haven Northeast Drainage and Sanitary Sewer Project, Phase I 

Specification Number PD 15-16.094 
 

BIDS WILL BE RECEIVED UNTIL: 2:00 p.m., CDT, WEDNESDAY, September 21, 2016 
Office of Purchasing, Room 11.101 

213 Palafox Place, Pensacola, FL 32502 
Matt Langley Bell III Building 

Post Office Box 1591 
Pensacola, FL 32591-1591 

 
A Mandatory Pre-Solicitation Conference will be held in the Office of Purchasing on Wednesday, August 
31, 2016 from 10:00 a.m. to 11:00 a.m. CDT.  Bids received from any firm(s) not attending a 
mandatory pre-solicitation conference will be returned unopened. 
 

Board of County Commissioners 
 

Grover Robinson, IV, Chairman 
Wilson B. Robertson, Vice Chairman 

Steven Barry 
Douglas Underhill 

Lumon J. May   
 

From: 
Claudia Simmons 

Purchasing Manager 
 
Assistance: 
Paul Nobles CPPO, CPPB, FCN, FCCM 
Senior Purchasing Coordinator 
Office of Purchasing 
2nd Floor, Matt Langley Bell, III Building 
213 Palafox Place 
Pensacola, FL  32502 
Tel: (850) 595-4918  
Fax: (850) 595-4805 
 

SPECIAL ACCOMMODATIONS: 
Any person requiring special accommodations to attend or participate, pursuant to the Americans 
with Disabilities Act, should call the Office of Purchasing, (850) 595-4980 at least five (5) working 
days prior to the solicitation opening.  If you are hearing or speech impaired, please contact the 
Office of Purchasing at (850) 595-4684 (TTY). 
 

NOTICE 
It is the specific legislative intent of the Board of County Commissioners that NO CONTRACT under this 
solicitation shall be formed between Escambia County and the awardee vendor until such time as the 
contract is executed by the last party to the transaction. 
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ESCAMBIA COUNTY FLORIDA 
INVITATION TO BID 

BIDDER'S CHECKLIST 
BEACH HAVEN NORTHEAST DRAINAGE AND SANITARY SEWER PROJECT, PHASE I 

SPECIFICATION PD 15-16.094  
 
HOW TO SUBMIT YOUR BID 
 

 PLEASE REVIEW THIS DOCUMENT CAREFULLY. OFFERS THAT ARE ACCEPTED BY THE 
COUNTY ARE BINDING CONTRACTS.  INCOMPLETE BIDS ARE NOT ACCEPTABLE. ALL 
DOCUMENTS AND SUBMITTALS SHALL BE RECEIVED BY THE OFFICE OF PURCHASING ON OR 
BEFORE DATE AND HOUR FOR SPECIFIED FOR RECEIPT. LATE BIDS WILL BE RETURNED 
UNOPENED. 

 

*  Documents submitted with Bids are to be on the forms provided in the Invitation to Bid and 
photocopies of  other required documents 

 

THE FOLLOWING DOCUMENTS SHALL BE RETURNED WITH BID: 
 SOLICITATION, OFFER AND BID FORM (WITH ORIGINAL SIGNATURE) 

 BID SURETY (BOND, CHECK, ETC.) 
 
THE FOLLOWING DOCUMENTS SHOULD BE RETURNED WITH BID 
 SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), FLORIDA STATUTES, ON ENTITY CRIMES 

 DRUG-FREE WORKPLACE FORM 

 INFORMATION SHEET FOR TRANSACTIONS AND CONVEYANCES CORPORATE IDENTIFICATION 

 CERTIFICATE OF AUTHORITY TO DO BUSINESS FROM THE STATE OF FLORIDA 

 OCCUPATIONAL LICENSE 

 FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION – LICENSE(S), 
CERTIFICATION(S) AND/OR REGISTRATION(S) 

 
BEFORE YOU SUBMIT YOUR BID, HAVE YOU: 

 PLACED YOUR BID WITH ALL REQUIRED SUBMITTAL ITEMS IN A SEALED ENVELOPE CLEARLY MARKED 
FOR SPECIFICATION NUMBER, BEACH HAVEN NORTHEAST DRAINAGE AND SANITARY SEWER PROJECT, 
PHASE I, NAME OF BIDDER, AND DUE DATE AND TIME OF BID RECEIPT? 

 
THE FOLLOWING SUBMITTALS ARE REQUIRED UPON NOTICE OF AWARD: 

 CERTIFICATE OF INSURANCE 

 PAYMENT AND PERFORMANCE BONDS 
 
HOW TO SUBMIT A NO BID 

 IF YOU DO NOT WISH TO BID AT THIS TIME, PLEASE REMOVE THE BIDDER SOLICITATION, OFFER AND 
AWARD FORM FROM THE BID SOLICITATION PACKAGE AND ENTER NO BID IN THE "REASON FOR NO 
BID" BLOCK, YOUR COMPANY'S NAME, ADDRESS, SIGNATURE, AND RETURN THE BIDDER 
SOLICITATION, OFFER AND AWARD FORM IN A SEALED ENVELOPE.  THIS WILL ENSURE YOUR 
COMPANY'S ACTIVE STATUS IN OUR BIDDER'S LIST. 

 

THIS FORM IS FOR YOUR CONVENIENCE TO ASSIST IN FILLING OUT YOUR BID ONLY. 
DO NOT RETURN WITH YOUR BID  
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BEACH HAVEN NORTHEAST DRAINAGE AND SANITARY SEWER 
PROJECT, PHASE I 

PD 15-16.094  
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TABLE OF CONTENTS 
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I certify that this offer is made without prior understanding, agreement, or connection, with any Corporation, firm 
or person submitting an offer for the same materials, supplies, or equipment, and is in all respects fair and 
without collusion or fraud.  I agree to abide by all conditions of this offer and certify that I am authorized to sign 
this offer for the offeror and that the offeror is in compliance with all requirements of the solicitation, including 
but not limited to certification requirements.  In submitting an offer to Escambia County Florida, the offeror 
agrees that if the offer is accepted, the offeror will convey, sell, assign or transfer to Escambia County Florida all 
rights title and interest in and to all causes of action it may now or hereafter acquire under the Anti-trust laws of 
the United States and the State of Florida for price fixing relating to the particular commodities or services 
purchased or acquired by Escambia County Florida.  At the County’s discretion such assignment shall be made 
and become effective at the time the County tenders final payment to the offeror

SIGN AND RETURN THIS FORM WITH YOUR BIDS** 
 
SOLICITATION AND OFFER FORM 
SUBMIT OFFERS TO: 
Paul Nobles, CPPO, CPPB, FCN, FCCM 
Senior Purchasing Coordinator 
Office of Purchasing, 2nd Floor, Room 11.101 
213 Palafox Place, Pensacola, FL 32502 
Post Office Box 1591, Pensacola, FL 32591-1591 
Phone No: (850)595-4980 Fax No: (850) 595-4805 

ESCAMBIA COUNTY FLORIDA 
 

Invitation to Bid 
 

Beach Haven Northeast Drainage and 
Sanitary Sewer Project, Phase I 

 

Solicitation Number:  PD 15-16.094
__________________________________________________________________ 
 

SOLICITATION 
MAILING DATE: Monday, August 22, 2016 
PRE-BID CONFERENCE: A Mandatory Pre-Solicitation Conference will be held in the Office of Purchasing on Wednesday, 
August 31, 2016 from 10:00 a.m. to 11:00 a.m. CDT.  Bids received from any firm(s) not attending a mandatory pre-
solicitation conference will be returned unopened. 
OFFERS WILL BE RECEIVED UNTIL: 2:00 p.m., CDT, Wednesday, September 21, 2016 and may not be withdrawn within 90 days 

after such date and time. 

POSTING OF SOLICITATION TABULATIONS 
Solicitation tabulations with recommended awards will be posted for review by interested parties at the County Office of Purchasing and will remain posted for a period of two (2) business days. 
Failure to file a protest in writing within two (2) business days  after posting of the solicitation tabulation shall constitute a waiver of any protest relating to this solicitation.  All protests must be 
filed with the Office of Purchasing.  They will be handled according to the Escambia County Purchasing Ordinance. 

__________________________________________________________________ 
 
         OFFER 

(SHALL BE COMPLETED BY OFFEROR) 

FEDERAL EMPLOYER IDENTIFICATION NUMBER OR S.S. NUMBER: TERMS OF PAYMENT:  

_____________________________________________________________________________ ______________________________ 

DELIVERY DATE WILL BE______DAYS AFTER RECIEPT OF PURCHASE ORDER. 
 

VENDOR NAME:____________________________________________________  REASON FOR NO OFFER: 

ADDRESS:__________________________________________________________  ____________________________________ 

CITY, ST. & ZIP:____________________________________________________ 

PHONE NO.: (_____)_________________________________________________  BID BOND ATTACHED $____________ 

EMAIL ____________________________________________________________ 
 

________________________________________________________ 
  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 
 
 (TYPED OR PRINTED) 
 
 

  **________________________________________________________ 
   SIGNATURE OF PERSON AUTHORIZED TO SIGN OFFER 
  (MANUAL) 

 
**Failure to execute this Form binding the bidder/proposer's offer shall result in this bid/proposal being rejected as non-responsive. 
__________________________________________________________________ 
 

Bid Form 
Bid 
Item 
No. 

Item Unit Quantity Unit Price Extension 

1 
MOBILIZATION/DEMOBILIZATION/BONDS/INSURANCE/GE
NERAL CONDITIONS/GRANT REPORTING

LS  1

2 
NPDES SWPPP, EROSION CONTROL/SILTATION 
CONTROL/REPORTING/IMPLEMENTATION

LS  1

3  MOT: PREPARE PLAN, NOTIFICATIONS, IMPLEMENTATION LS  1

4  CONSTRUCTION SURVEYING  LS  1

5 
CLEARING AND GRUBBING (INCLUDING TREES UNDER 12" 
DIA. & SHRUBS), PER COUNTY SPECIFICATIONS 2230

SY  182,100
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Bid 
Item 
No. 

Item Unit Quantity Unit Price Extension 

6  REMOVE TREE, 12" DIA. THRU 24" DIA.  EA  42

7  REMOVE TREE, OVER 24" DIA. AND LARGER EA  3

8  REMOVE NON‐COMPLIANT MAILBOX  EA  7

9  RELOCATE EXISTING MAILBOX  EA  296

10 
EARTHWORK EXCAVATION/CUT: ROADWAY SECTION AND 
RIGHT‐OF‐WAY 

CY  84,805

11 
EARTHWORK FILL: ROADWAY SECTION AND RIGHT‐OF‐
WAY 

CY  10,298

12  EARTHWORK EXCAVATION/CUT: PONDS CY  56,935

13  EARTHWORK FILL SECTIONS: PONDS  CY  535

14  GRADE POND SLOPES  SY  20,000

15  DEWATERING FOR STORM/SEWER INSTALLATION LS  1

16  1.5" TYPE SP 12.5 ASPHALTIC CONCRETE SY  64,252

17  PRIME COAT  SY  64,252

18  REMOVE EXISTING ASPHALT DRIVEWAY, 1.5" AVG. DEPTH SY  502

19  REMOVE EXISTING ASPHALT, VARYING DEPTH SY  57,643

20  SAW CUT EXISTING ASPHALT  LF  270

21  12" STABILIZED SUBGRADE  SY  81,155

22  6" AGGREGATE BASE  SY  64,252

23 
TEMPORARY 6" SOLID STRIPE, WHITE OR YELLOW: MATCH 
EXISTING 

LF  224

24 
TEMPORARY WHITE PEDESTRIAN CROSSWALK: MATCH 
EXISTING 

LF  40

25  TEMPORARY STOP BAR: MATCH EXISTING LF  41

26 
TEMPORARY "STOP" PAVEMENT MESSAGE: MATCH 
EXISTING 

EA  2

27  THERMOPLASTIC 6" SOLID STRIPE, WHITE OR YELLOW LF  4,478

28  THERMOPLASTIC 6" SKIP STRIPE, WHITE OR YELLOW LF  1,390

29  THERMOPLASTIC WHITE PEDESTRIAN CROSSWALK LF  800

30  THERMOPLASTIC STOP BAR  LF  40

31  THERMOPLASTIC "STOP" PAVEMENT MESSAGE EA  9

32 
REFLECTIVE PAVEMENT MARKERS YELLOW (Y), WHITE (W), 
BLUE (B) 

EA  18

33  RELOCATE TRAFFIC SIGNS  EA  96

34  REMOVE DEAD END SIGN  EA  4

35  REMOVE DIP SIGN  EA  2

36  REMOVE STOP SIGN, R1‐1: RELOCATE  EA  2

37  STOP SIGN, R1‐1  EA  7

38  STREET NAME SIGN AND POST (NEW)  EA  4
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Bid 
Item 
No. 

Item Unit Quantity Unit Price Extension 

39  END OF ROAD MARKERS  EA  3

40  COUNTY TYPE B CURB  LF  46,100

41 
6" THICK CONCRETE DRIVEWAY, SUBGRADE AND 36" 
FLARE (EDGE OF ASPHALT TO R/W) 

SY  11,660

42  5' CONCRETE SIDEWALK LF  2,935

43  6' CONCRETE SIDEWALK LF  517

44  CONSTRUCT CURB RAMP  EA  26

45  DETECTABLE HANDICAP WARNING MAT SF  312

46  SAW CUT EXISTING CONCRETE  LF  1,011

47  REMOVE EXISTING CONCRETE, 4" THICK SY  424

48  REMOVE EXISTING CONCRETE, 6" THICK SY  2,948

49  REMOVE EXISTING CONCRETE CURBING LF  9,684

50 
DITCH BOTTOM INLET ‐ TYPE D (DOUBLE SLOT) WITH 
ROUND BOTTOM 

EA  3

51 
DITCH BOTTOM INLET ‐ TYPE E WITH ROUND BOTTOM 
WITH 48" PIPE PLUG, SW 

LS  1

52  CURB INLET TYPE 5 (3.50' x 4.50') WITH BOTTOM SECTION EA  67

53  CURB INLET TYPE 5 (6.00' x 7.00') WITH BOTTOM SECTION EA  51

54  CURB INLET TYPE 6 (3.50' x 4.50') WITH BOTTOM SECTION EA  33

55  CURB INLET TYPE 6 (6.00' x 7.00') WITH BOTTOM SECTION EA  27

56 
REMOVE STORMWATER JUNCTION BOX/DITCH BOTTOM 
INLET 

EA  11

57 
6" PVC SANITARY SEWER SERVICE LATERAL; 
COORDINATION OF LOCATIONS 

LF  1,000

58 
6" PVC CLEANOUT ON SANITARY SEWER SERVICE LATERAL; 
COORDINATION OF LOCATIONS 

EA  8

59 
4" PVC SANITARY SEWER SERVICE LATERAL WITH 
CLEANOUT; COORDINATION OF LOCATIONS

EA  346

60  TEMPORARY 2" FORCEMAIN/SEWER SERVICE/ABANDON LS  1

61  8" PVC PIPE SANITARY SEWER  LF  18,363

62  18" RCP PIPE  LF  3,198

63  24" RCP PIPE  LF  3,146

64  30" RCP PIPE  LF  2,530

65  36" RCP PIPE  LF  6,356

66  42" RCP PIPE  LF  5,524

67  48" RCP PIPE  LF  751

68  14" X 23" ERCP PIPE  LF  197

69  30" CROSS DRAIN MES  EA  5

70  42" CROSS DRAIN MES  EA  2
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Bid 
Item 
No. 

Item Unit Quantity Unit Price Extension 

71  U‐TYPE WINGED CONCRETE ENDWALL ‐ 12" ‐ 48" DIA. PIPE EA  7

72 
U‐TYPE CONCRETE ENDWALL WITHOUT BAFFLES ‐ 15" ‐ 30" 
DIA PIPE 

EA  6

73  CONCRETE FLUME/WEIR  SY  669

74  RIP‐RAP W/FILTER FABRIC AND BEDDING STONE SY  401

75  PIPE REMOVAL, 6" ‐ 30"  LF  4,827

76  PIPE REMOVAL, 36" AND LARGER  LF  459

77  REMOVE EXISTING CONCRETE HEADWALL, 6" ‐ 24" PIPE LF  193

78  REMOVE EXISTING CONCRETE HEADWALL, 30" OR LARGER LF  65

79  REMOVE SAND BAG HEADWALL 6"‐24" PIPE EA  208

80  REMOVE SAND BAG HEADWALL 30" OR LARGER EA  81

81  REMOVE MES FOR 6"‐24" (OR EQUIVALENT) PIPE EA  15

82 
REMOVE MES FOR 30" AND LARGER (OR EQUIVALENT) 
PIPE 

EA  4

83  SANITARY SEWER MANHOLE  EA  50

84 
ADJUST EXISTING SANITARY SEWER MANHOLE TOP TO 
NEW GRADE 

EA  10

85  SANITARY SEWER TIE TO EXISTING MANHOLE/STUBOUT EA  7

86 
ADJUST EXISTING WATER VALVE BOX TO GRADE (INCLUDES 
CONCRETE COLLAR/RING & BOX) 

EA  55

87 
ADJUST EXISTING WATER METER & BOX TO GRADE, ALL 
INCIDENTALS 

EA  206

88 
ORANGE SAFETY FENCE WITH POSTS FOR TREE 
PROTECTION 

LF  9,239

89  RELOCATE EXISTING 4' CHAIN LINK FENCE LF  3,428

90  RELOCATE EXISTING 5' CHAIN LINK FENCE LF  367

91  RELOCATE EXISTING 6' CHAIN LINK FENCE LF  720

92  RELOCATE EXISTING 4' WIRE FENCE  LF  270

93  RELOCATE EXISTING 6' WOOD FENCE  LF  662

94  RELOCATE EXISTING 3'/4' WOOD PICKET FENCE LF  217

95  RELOCATE EXISTING 4' WHITE PICKET FENCE LF  128

96 
ADJUST EXISTING GAS VALVE BOX TO GRADE (INCLUDES 
CONCRETE COLLAR/RING & BOX) 

EA  64

97 
REMOVE TO WASTE EXISTING GRAVEL, SHELL, RUBBLE OR 
MIXTURE DRIVEWAY 

SY  6,829

98  REMOVE HANDRAIL  LF  45

99  REMOVE WOOD WALKWAY  LF  24

100  REMOVE WOOD GUARD RAIL  LF  66

101  NEW MAILBOX, FURNISH AND INSTALL  EA  7

102  REMOVE EXISTING POSTS  EA  39
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Bid 
Item 
No. 

Item Unit Quantity Unit Price Extension 

103  ADJUST FIRE HYDRANT TO FINISH GRADE EA  20

104 
BAHIA SODDING: NORTH OF CRAVATT/NORTH ST. AT 
PONDS 

SY  14,204

105  CENTIPED SODDING: RIGHT‐OF‐WAY  SY  123,273

106  GEOCELL TRAIL SURFACE W/PLANTINGS SF  2,200

107  REMOVE RIP‐RAP  SY  8

108  REMOVE METAL RAIL  LF  22

109  REMOVE UTILITY MARKERS  EA  3

110  REMOVE WOOD POST & LANDSCAPE BORDER LF  80

111  PLUG EXISTING STORM PIPE  EA  1

112 
CONNECT 8" SANITARY TO EXISTING 8" STUBOUT, RE‐
ROUTE UNDERDRAIN TO CURB INLET 

EA  2

113  BOARDWALK  LF  225

114  GRADE TRAIL, FSTAG STD.  SF  2,150

115  REMOVE AND REPLACE UNSUITABLE MATERIALS CY  4,000

116  MISCELLANEOUS CONCRETE  CY  50

117  LITTORAL PLANTINGS ‐ ZONE 1  SF  94,042

118  LITTORAL PLANTINGS ‐ ZONE 2  SF  61,078

119  LITTORAL PLANTINGS ‐ ZONE 3  SF  19,506

TOTAL  BASE BID=     
 

 
(TO BE FILLED IN) 

 

CONTRACTOR REQUIREMENTS 
 

Acknowledgment is hereby made of receipt of the following addenda issued during the bidding period: 
 

Addendum No. ________ Date _______ Addendum No._______ Date_______ 
 

Addendum No. ________ Date _______ Addendum No._______ Date_______ 
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(PLEASE TYPE INFORMATION BELOW) 
 

SEAL IF BID IS BY CORPORATION 
 
State of Florida Department of State Certificate of 
Authority 
Document Number    
 

Occupational License No.    
 
Florida DBPR Contractor’s License, Certification 
and/or Registration No.   
  
Type of Contractor’s License, Certification and/or   
Registration    
 

Expiration Date:   
 
 

Person to contact concerning this bid: 
_________________________________________ 
 
Phone   
 
Email   
 
 
Person to contact for emergency service: 
_________________________________________ 
 
Phone   
 
Email  

County Permits/Fees required for this project: 
    
Permit  Cost  
__________________________________________  
__________________________________________  
__________________________________________  
__________________________________________  
 
Attached to bid you shall find a bid bond, cashier’s check or certified check (circle one that applies) in the 
amount of (5%) of bid. 
  
The work shall be substantially completed within seven hundred thirty (730) calendar days from the 
Commencement Date.  The Bidder agrees to fully complete all work included above seven hundred sixty 
(760) within consecutive calendar days from the date of Notice to Proceed.  Liquidated damages of 
$1,000.00 each day will be assessed for each day that completion of the project is delayed.  All work 
to be accomplished under this bid shall be the responsibility of Bidder and failure of subcontractors to 
perform shall not relieve Bidder of any liquidated damages.  A Bid Bond in the amount of 5% of base bid 
is to be furnished by each Bidder.  Bidder further acknowledges that all of the work outlined above may 
not be required at the discretion of Escambia County.  The total will be subject to total funds available 
during the course of the work.  However, it is the intent of Escambia County at this time to substantially 
complete the listed work. 
 



PD 15-16.094, Beach Haven Northeast Drainage and Sanitary Sewer Project, Phase I 

7 

Certification Regarding E-Verify System 
 

Contractor hereby certifies compliance with the following: 
Pursuant to State of Florida Executive Order No.: 11-116, Contractor shall 
utilize the U.S. Department of Homeland Security’s E-Verify system to 
verify the employment eligibility of all new employees hired by Contractor 
while performing work or providing services for Escambia County.  
Contractor shall also include in any related subcontracts a requirement that 
subcontractors performing work or providing services for Escambia County 
on its behalf utilize the E-Verify system to verify employment of all new 
employees hired by subcontractor. 
 
CONTRACTOR: 
_________________________________ 
Business Name 
 
 
By: _______________________________ 
  Signature 
 
Name: ____________________________ 
  Printed 
 
Title: ______________________________ 
  Printed 
 
Date: ______________________________ 
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a), 
FLORIDA STATUTES, ON ENTITY CRIMES 

 
1. This sworn statement is submitted to        
      (print name of the public entity) 
 

 by            
      (print individual's name and title) 
 

 for            
      (print name of entity submitting sworn statement) 
  

 whose business address is 
 
             
             
  

 and (if applicable) its Federal Employer Identification Number (FEIN) is: 
    ________________ 
 
 (If the entity has no FEIN, include the Social Security Number of the Individual  
 signing this sworn statement:          
 
2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida 

Statutes, means a violation of any state or federal law by a person with respect to and 
directly related to the transaction of business with any public entity or with an agency or 
political subdivision of any other state or of the United States, including, but not limited 
to, any bid or contract for goods or services to be provided to any public entity or an 
agency or political subdivision or any other state or of the United States and involving 
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

 

3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), 
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with 
or without an adjudication of guilt, in any federal or state trial court of record relating to 
charges brought by indictment or information after July 1, 1989, as a result of jury 
verdict, nonjury trial, or entry of  a plea of guilty or nolo contendere. 

 

4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, 
means: 

 

 a.   A predecessor or successor of a person convicted of a public entity crime; or 
b.   An entity under the control any natural person who is active in the management of 

the entity and who has been convicted of a public entity crime.  The term 
affiliate" includes those officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in the management of an 
affiliate.  The ownership by one person of shares constituting a controlling 
interest in another person or a pooling of equipment or income among persons 
when not for fair market value under an arm's length agreement, shall be a prima 
facie case that one person controls another person.  A person who knowingly 
enters into a joint venture with a person who has been convicted of a public entity 
crime in Florida during the preceding 36 months shall be considered an affiliate. 
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c.   I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida 
Statutes, means any natural person or entity organized under the laws of any state 
or of the United States with the legal power to enter into binding contract and 
which bids or applies to bid on contracts for the provision of goods or services let 
by a public entity, or which otherwise transacts or applies to transact business 
with a public entity.  The term "person" includes those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are 
active in management of an entity. 

 
d.   Based on information and belief, the statement which I have marked below is true 

in relation to the entity submitting this sworn statement. (indicate which 
statement applies.) 

 
   Neither the entity submitting this sworn statement, nor any of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, nor any affiliate of the entity has been charged with and 
convicted of  a public entity crime subsequent to July 1, 1989. 

 
  The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and 
convicted of a public entity crime subsequent to July 1, 1989. 

 
  The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and 
convicted of a public entity crime subsequent to July 1, 1989.  However, there has been 
a subsequent proceeding before a Hearing Officer of the State of Florida, Division of 
Administrative Hearings and the Final Order entered by the Hearing Officer determined 
that it was not in the public interest to place the entity submitting this sworn statement 
on the convicted vendor list. (attach a copy of the final order) 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS 
FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THOROUGH 
DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO UNDERSTAND 
THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A 
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, 
FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION 
CONTAINED IN THIS FORM. 
              
          (signature) 
 
Sworn to an subscribed before me this   day of    , 20   
 
Personally known             
 
OR produced identification    Notary Public - State of    
 
       My commission expires    
 (Type of identification) 
              
     (Printed typed or stamped commissioned name of notary public) 
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Drug-Free Workplace Form 
 
The undersigned vendor, in accordance with Florida Statute 287.087 hereby certifies that 
_________________________________does: 

Name of Business 
 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession, or use of a controlled substance is prohibited in the workplace and specifying the 
actions that will be taken against employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of 

maintaining a drug-free workplace, any available drug counseling, rehabilitation, employee  
assistance programs and the penalties that may be imposed upon employees for drug abuse 
violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that are under 

bid a copy of the statement specified in Paragraph 1. 
 
4. In the statement specified in Paragraph 1, notify the employees that, as a condition of working on 

the commodities or contractual services that are under bid, the employee will abide by the terms 
of the statement and will notify the employer of any conviction of, or plea of guilty or nolo 
contendere to, any violation of Chapter 893 or of any controlled substance law of the United 
States or any state, for a violation occurring in the workplace no later than five (5) days after such 
conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug assistance or rehabilitation 

program if such is available in the employee's community, by any employee who is so convicted. 
 
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation 

of Paragraphs 1 through 5. 
 
Check one: 
 
________ As the person authorized to sign this statement, I certify that this firm complies fully with 

above requirements. 
 
________ As the person authorized to sign this statement, this firm does not comply fully with the 

above requirements. 
 

_________________________________ 
Offeror's Signature 

 
_________________________________ 

Date 
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Information Sheet 
for Transactions and Conveyances 

Corporation Identification 
 
 
The following information will be provided to the Escambia County Legal Department for incorporation 
in legal documents.  It is, therefore, vital all information is accurate and complete.  Please be certain all 
spelling, capitalization, etc. is exactly as registered with the state or federal government. 
 
 

(Please Circle One) 
Is this a Florida Corporation Yes or No 
 
 
If not a Florida Corporation, 

In what state was it created: __________________________________ 
Name as spelled in that State: __________________________________ 

 
 

What kind of corporation is it:   "For Profit" or "Not for Profit"  
 
 
Is it in good standing: Yes or No 
 
 
Authorized to transact business 
in Florida: Yes or No 
 
State of Florida Department of State Certificate of Authority Document No.: _______________________ 
 
Does it use a registered fictitious name:  Yes or No 
 
Names of Officers: 
President:_______________________________  Secretary:________________________ 
Vice President:___________________________ Treasurer:________________________ 
Director:________________________________  Director:_________________________ 
Other:__________________________________  Other:___________________________ 
 
 
Name of Corporation (As used in Florida): 
_____________________________________________________________________________ 
 (Spelled exactly as it is registered with the state or federal government) 
 
Corporate Address: 
Post Office Box:_____________________________________ 
City, State Zip: _____________________________________ 
Street Address: _____________________________________ 
City, State, Zip: _____________________________________ 
 
(Please provide post office box and street address for mail and/or express delivery; also for recorded 
instruments involving land) 
 
 (Please continue and complete page 2) 
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Page 2 of 2 
Corporate Identification 
 
Federal Identification Number: ____________________________________ 
 (For all instruments to be recorded, taxpayer's identification is needed) 
 
Contact person for company: _______________________________  
E-mail: _______________________ 
Telephone Number:_______________ 
Facsimile Number:_________________ 
 
 
Name of individual who will sign the instrument on behalf of the company: 
_____________________________________________________________________________________ 
(Upon Certification of Award, Contract shall be signed by the President or Vice-President.  Any other 
officer shall have permission to sign via a resolution approved by the Board of Directors on behalf of the 
company. Awarded contractor shall submit a copy of the resolution together with the executed contract to  
the Office of Purchasing) 
 

(Spelled exactly as it would appear on the instrument) 
 
 
Title of the individual named above who will sign on behalf of the company: 
_____________________________________________________________________________________ 

 
 
 

 
 
 
 

END 
 
 
 
 
 
  
 

(850) 488-9000 Verified by:________________________ Date:_______________ 
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ESCAMBIA COUNTY , FLORIDA GENERAL TERMS and CONDITIONS 
 

The following General Terms and Conditions are incorporated by reference and have the same 
legal effect as if printed in its entirety. 

 
A full textual copy of these conditions may be obtained by visiting the Office of Purchasing Home Page 
(see Bid Information), by telephoning the Office of Purchasing at (850) 595-4980 or by Fax at (850)595-
4805. 
 
NOTE: Any and all Special Terms and Conditions and specifications referenced within the solicitation 
which varies from these General Terms and Conditions shall have precedence.  Submission of the 
Bidder/Proposal Solicitation, Offer and Award Form and Bid/Proposal Form(s) in accordance with these 
General Terms and Conditions and Special Terms and Conditions constitutes an offer from the offeror.  If 
any or all parts of the offer are accepted by Escambia County Florida, an authorized representative of the 
county shall affix his signature hereto, and this shall then constitute a written agreement between parties.  
The conditions incorporated herein become a part of the written agreement between the parties. 
 
Bid Information See Home Page URL: http://myescambia.com/our-services/purchasing 
Click on ON-LINE SOLICITATIONS  
 
1. Sealed Solicitations 
2. Execution of Solicitation 
3. No Offer  
4. Solicitation Opening 
5. Prices, Terms and Payment 
 5.01 Taxes 
 5.02 Discounts 

 5.03 Mistakes 
 5.04 Condition and Packaging 
 5.05 Safety Standards 
 5.06 Invoicing and Payment 
 5.07 Annual Appropriations 
6. Additional Terms and Conditions 
7. Manufacturers’ Name and Approved Equivalents 
8. Interpretations/Disputes 
9. Conflict of Interest 
 9.01 County Procedure on Acceptance of Gifts 
 9.02 Contractors Required to Disclose any Gift Giving 
 9.03 Gratuities 
10. Awards 
11. Nonconformance to Contract Conditions 
12. Inspection, Acceptance and Title 
13. Governmental Restrictions 
14. Legal Requirements 
15. Patents and Royalties 
16. Price Adjustments 
17. Cancellation 
18. Abnormal Quantities 
19. Advertising 
20. Assignment 
21. Liability 
22. Facilities 
23. Distribution of Certification of Contract 
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ESCAMBIA COUNTY , FLORIDA GENERAL TERMS and CONDITIONS 
The following General Terms and Conditions are incorporated by reference (continued). 

 
24. The Successful Bidder(s) must Provide 
25. Addition/deletion of Items  
26. Ordering Instructions 
27. Public Records 
28. Delivery 
29. Samples 
30. Additional Quantities 
31. Service and Warranty 
32. Default 
33. Equal Employment Opportunity 
34. Florida Preference 
35. Contractor Personnel 
36. Award 
37. Uniform Commercial Code 
38. Contractual Agreement 
39. Payment Terms/Discounts 
40. Improper Invoice; Resolution of Disputes 
41. Public Entity Crimes 
42. Suspended and Debarred Vendors 
43. Drug-Free Workplace Form 
44. Information Sheet for Transactions and Conveyances 
45. Copies 
46. License and Certifications - For access to Certification/Registration Form for doing Business in 

Florida go to the Department of State, Division of Corporations, URL: http://www.sunbiz.org/search.html 
47. Execution of Contract 
48. Purchase Order 
49. No Contingent Fees 
50. Solicitation Expenses 
51. On-Line Auction Services 



PD 15-16.094, Beach Haven Northeast Drainage and Sanitary Sewer Project, Phase I 

15 

SPECIAL TERMS AND CONDITIONS 
 
 

The Board of County Commissioners, Escambia County, Florida, invites your company to 
submit a sealed offer on the item(s) as listed in this solicitation request. 
 
All terms and conditions below are a part of this request, and no offer will be accepted unless all 
these conditions have been complied with.  The County reserves the right to waive informalities 
in any offer; to reject any or all offers, in whole or in part, and/or to accept the offer(s) that in its 
judgment is from the lowest and most responsible and responsive offeror(s). 
 

Instructions to Offerors  
 
1. General Information 

 
All offers to be considered shall be in the possession of the Office of Purchasing prior to 
the time of the solicitation closing.  Offers may be mailed to 213 Palafox Place, Room 
11.101, Pensacola, Florida 32502 or delivered to the Office of Purchasing, 2nd floor, 
Room 11.101, Matt Langley Bell, III Bldg., 213 Palafox Place, Pensacola, Florida 32502, 
in a sealed envelope clearly marked: 

 
Specification Number PD 15-16.094, Beach Haven Northeast Drainage and 
Sanitary Sewer Project, Phase I, Name of Submitting Firm, Time and Date due. 
Note: If you are using a courier service; Federal Express, Airborne, UPS, etc., you 

must mark airbill and envelope or box with Specification Number and 
BEACH HAVEN NORTHEAST DRAINAGE AND SANITARY SEWER 
PROJECT, PHASE I. 

 
Regardless of the method of delivery, each offeror shall be responsible for his offer(s) 
being delivered on time as the County assumes no responsibility for same.  Offers 
offered or received after the time set for solicitation closing will be rejected and returned 
unopened to the offeror(s). 

 
 The following policy will apply to all methods of source selection: 
 

Conduct of Participants 
 
After the issuance of any solicitation, all bidders/proposers/protestors or individuals 
acting on their behalf are hereby prohibited from lobbying as defined herein or 
otherwise attempting to persuade or influence any elected County officials, their agents 
or employees or any member of the relevant selection committee at any time during the 
blackout period as defined herein; provided, however, nothing herein shall prohibit 
bidders/proposers/protestors or individuals acting on their behalf from communicating 
with the purchasing staff concerning a pending solicitation unless otherwise provided for 
in the solicitation or unless otherwise directed by the purchasing manager.   

 
Definitions 
 
Blackout period means the period between the time the bids/proposals for invitations 
for bid or the request for proposal, or qualifications, or information, or requests for letters 
of interest, or the invitation to negotiate, as applicable, are received at the Escambia 
County Office of Purchasing and the time the Board awards the contract and any 
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resulting bid protest is resolved or the solicitation is otherwise canceled.  
  
Lobbying  means the attempt to influence the thinking of elected County officials, their 
agents or employees or any member of the relevant Selection Committee for or against 
a specific cause related to a pending solicitation for goods or services, in person, by 
mail, by facsimile, by telephone, by electronic mail, or by any other means of 
communication. 

 
Sanctions 
 
The Board may impose any one or more of the following sanctions on a nonemployee 
for violations of the policy set forth herein:  

(a) Rejection/disqualification of submittal  
(b) Termination of contracts; or 
(c) Suspension or debarment as provided in Sec. 46-102 of the Escambia County Code 

of Ordinances.  
           

This policy is not intended to alter the procedure for Protested Solicitations and 
Awards as set forth in the Sec. 46-101 of the Escambia County Code of 
Ordinances.  

 
Scope of Work Summary 

The Beach Haven Drainage and Sanitary Sewer Project is a joint project between 
Escambia County and the Emerald Coast Utilities Authority (ECUA), to be managed by 
Escambia County Engineering Division of Public Works, for providing enhanced 
stormwater improvements and sanitary sewer services to all lots located in the Beach 
Haven neighborhood. The project will be completed in phases. Phase I project 
boundaries extend from Gulf Beach Highway on the south to Jones Swamp on the 
north, Decatur Avenue on the West and Mills Avenue on the East, excluding a portion 
of Bartow Avenue north of Eliasburg Street as this area was upgraded with stormwater 
improvements in late 2011. It is the intent of the County, in partnership with ECUA, to 
implement drainage and sanitary sewer improvements in the project area including 
Decatur Avenue, Gordon Avenue, Polk Avenue, Paulding Avenue, Wayne Avenue, 
Lownde Avenue, and Mills Avenue all north of Gulf Beach Highway; the portion of 
Bartow Avenue south of Eliasburg Street and north of Gulf Beach Highway; the open 
unpaved portion of North Street between Gordon Avenue and Paulding Avenue; the 
remaining unopened portion of North Street as needed for drainage and sewer 
connections, Cairo Street, Lamar Street, Eliasburg Street and Talbert Street east of 
Decatur Avenue and north of Gulf Beach Highway. 
 
The County’s intended scope of this project include drainage enhancements to the 
existing drainage system within the project area, removal of unsafe deep roadside 
ditches, prevent roadway and adjacent lot flooding, prevent roadside shoulder ponding, 
provide dirt road paving improvements to North Street, provide roadway connectivity 
between roadways or otherwise cul-de-sacs at roadway terminations, provide roadway 
reconstruction & resurfacing improvements as adjacent roadways are impacted by the 
construction, and provide sanitary sewer services as directed by ECUA with elimination 
of septic tanks and associated drain fields. The other right-of-way users, i.e. utility 
companies, will be relocating their facilities as impacts will occur based on the design 
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profiles and cross-sections. 
 
It is the intent of ECUA to provide sanitary sewer services to all lots within the subject 
project area.  A majority of the parcels in the project area can be served by providing a 
gravity sewer main connection to an existing 21” gravity sewer main located along the 
north boundary of the project area up to the north end of Decatur Avenue. 
 
Phase I construction, this project, will consist of the following: 

 
1. Excavation and grading for seven retention ponds on a vacant County-owned site 

just north of North Street (Cravatt St.) The ponds will provide stormwater 
attenuation and treatment for up to and including the 25-year event. The pondwill 
include wetland plantings to establish new littoral zones to enhance treatment. 

2. Demolition and removal of asphalt on the roads referenced above. 5,286 linear feet 
of storm pipe, 11 existing storm structures, 7,329 square yards of driveway, and 
9,684 linear feet of curbs will also be demolished and removed. During the 
demolition phase, protecting utilities and existing benchmarks for the County’s 
GPS network will be a priority. During demolition and construction, there will be at 
least one 10 foot open lane at all times, and no open ditching shall remain 
overnight. 

3. Implement appropriately sized stormwater infrastructure on each roadway. This 
will include: 
a. 3,189 linear feet of 18” RCP 
b. 197 linear feet of 14” by 23” ERCP, 
c. 3,146 linear feet of 24” RCP, 
d. 2,530 linear feet of 30” RCP, 
e. 6,346 linear feet of 36”RCP, 
f. 5,524 linear feet of 42” RCP, 
g. 751 linear feet of 48” RCP. 

 
The stormwater infrastructure will provide conveyance for the 25-year, 8 hour event; 
stormwater will be directed north towards the wet retention ponds where the 
stormwater will be treated before entering the adjacent wetlands. 

4. Implement appropriate sanitary sewer infrastructure. 
5. Grade the roads to appropriate elevations so that they will sit lower than the 

adjacent properties to assist in preventing yard flooding. A 6” graded aggregate 
base will be constructed, as well as a 12” stabilized subgrade. The roads will then 
be paved so that they are 20 feet wide, with the exception of Eliasburg St. which 
will be 22 feet wide. 

6. Construct new curb cuts. 
7. Replace all driveways and non-compliant mailboxes that had to be removed in 

the demolition phase, sod all remaining disturbed areas. 
 

The improvements will be constructed within existing Escambia County rights-of-way 
and property owned by Escambia County. 
 
The project described in this scope has been designed and implemented in accordance 
with all applicable local, state, and federal codes and regulations. 
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Related Documents: 

 
All roadway and stormwater facility construction shall comply with the Escambia County 
Technical Specifications, latest edition, and all interim standards that apply to these 
specifications. 
 
Any reference to FDOT Standard Specifications for Road and Bridge Construction, 
latest edition, Division 1, General Requirements and Covenants, shall be excluded and 
not applicable to any specification referred herein or otherwise listed in these 
documents or in the Escambia County Technical Specifications. 
 
All sanitary sewer construction shall be done in accordance with the latest edition of 
ECUA’s Engineering Manual. 
 
Included as reference materials: 
 
PERMITS 

 
ATTACHMENT A FDEP / ERP/ SWERP GENERAL PERMIT: FILE NO. 17-

0333256-002-EG    
ATTACHMENT B U.S. ARMY COE NATIONWIDE PERMIT NO.: SAJ-2005-

03489(NW-HMM)             
ATTACHMENT C EASTERN INDIGO SNAKE POSTER: HANDLING 

REQUIREMENTS  
 

GEOTECHNICAL REPORTS AND SUBSURFACE UTILITY ENGINEERING (S.U.E.) 
REPORT 
(For Informational Purposes Only) 

 
ATTACHMENT D GEOTECHNICAL INVESTIGATION REPORTS, PHASE I THRU 

IV, NOVA ENGINEERING & ENVIRONMENTAL. 
 
ATTACHMENT E TEST HOLE INVENTORY & SURVEYOR’S REPORT  
 (SUE INVESTIGATION), WANTMAN GROUP, INC.  

 
GRANT DOCUMENTATION (For Informational Purposes and Reporting 
Requirements) 

 
ATTACHMENT F HMGP GRANT FUNDING: PROJECT NUMBER 4177-09-R 
 
Licenses/Certifications Required by Successful Qualified Bidder: 

 
General Contractors License 
Underground Utilities License 
Work Zone Safety Traffic Supervisor Certification 
Hazardous Material Licenses 
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Certified Stormwater Management Inspector 
 

Contract Time & Liquidated Damages: 
 

The Work shall be substantially complete within seven hundred and thirty (730) calendar 
days from the Commencement Date. The Bidder agrees to fully complete (Final 
Completion) all work included within Thirty (30) consecutive calendar days from the date of 
Substantial Completion. Liquidated damages of $1000.00 each day will be assessed for 
each day that completion of the project is delayed. 

 
2. Bid Surety 
 

Each offer shall be accompanied by a bid bond, cashier's check or certified check in the 
amount of 5% of the total offer. 

 
Checks or bonds are to be made payable to Escambia County, Florida.  The amount of 
the bond or check is the amount of liquidated damages agreed upon should the offeror 
fail or refuse to enter into a contract with the County. 

 
A County warrant in the amount of the bid check(s) of the successful offeror(s) will be 
returned immediately after the offeror and the County are mutually bound by contract as 
evidenced by signatures thereto by an authorized representative of both the offeror and 
the County, and/or the offeror accepts the purchase order by signing the solicitation, 
offer and award form/acceptance copy of same and returning to the County Purchasing 
department.  Any unsuccessful offeror(s) will have the amounts of his cashier's or 
certified check returned via county warrant promptly after award. 

 
All offerors agree that any interest earned on any bid surety while in possession of the 
County, or its agents, shall be retained by the County. 

 
3. Bonds 
 

Performance and Payment Bonds 
 
The County shall require the successful offeror(s) to furnish separate performance and 
payment bonds, under pledge of adequate surety and covering up 100% of the dollar 
value of award on the forms provided by the County.  Such bonds shall be issued by 
sureties authorized to act as a surety by the State of Florida.  Bonds of the successful 
offeror(s) shall be reviewed by the Office of Purchasing to assure compliance, then 
recorded in the Office of the Clerk of the Circuit Court Recording Office, 1st Floor, 221 
Palafox Place, Pensacola, Florida, by the successful offeror at his expense before the 
contract is executed.  The cost of recording is $10.00 for the first page and $8.50 for 
each additional page. 

 
4. Questions 
 

Questions may be directed Paul Nobles CPPO, CPPB, FCN, FCCM, Senior Purchasing 
Coordinator. Phone: (850) 595-4878, e-mail: prnobles@myescambia.com.  Last day for 
questions 5:00 p.m. CDT, Friday, September 9, 2016 

 
5. Bid Forms  
 

This Solicitation contains a Solicitation, Offer and Bid Form which shall be submitted in a 
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sealed envelope, in duplicate with Original signature in indelible ink signed in the proper 
spaces.  Responses on vendor forms will not be accepted. 

 
The Offerors Checklist included in this solicitation provides instructions to the offeror on 
the documentation to be submitted during the procurement process. 

 
6. Pre-Solicitation Conference 

 
A Mandatory Pre-Solicitation Conference will be held in the Office of Purchasing on 
Wednesday, August 31, 2016 from 10:00 a.m. to 11:00 a.m. CDT.  Bids received from 
any firm(s) not attending a mandatory pre-solicitation conference will be returned 
unopened. 

 
7. Liquidated Damages 
 

Should the awarded vendor fail to complete the required services or make delivery of the 
commodities or equipment within the time(s) specified in the contract, or within such 
additional time(s) as may be granted by Escambia County, the County will suffer 
damage, the amount of which is difficult, if not impossible to ascertain therefore, the 
vendor shall pay to the County, as liquidated damages, the sum of $1,000.00 for each 
calendar day of delay that actual completion extends beyond the time limit specified until 
such reasonable time as may be required for final completion of the work.  Such sum is 
mutually agreed upon as a reasonable and proper amount of damages the County will 
sustain per diem by failure of the vendor to complete the services or make delivery 
within the specified time.  The costs for liquidated damages shall not be construed as a 
penalty on the vendor. 

 
8. Safety Regulations 
 

Equipment shall meet all state and federal safety regulations for grounding of electrical 
equipment. 

 
9. Codes and Regulations 
 

The awarded vendor shall strictly comply with all federal, state and local building and 
safety codes. 

 
10. Payment 
 

Partial payments in the full amount for the value of items received and accepted may be 
requested by the submission of a properly executed original invoice, with supporting 
documents if required.  Payment for accepted equipment/supplies/services will be 
accomplished by submission of an original invoice, in duplicate, to: 

 
Clerk of the Circuit Court 
Attention: Accounts Payable 
221 Palafox Place 
Pensacola, FL  32502 

 
11. Warranty 
 

Contractor shall obtain and assign to County all express warranties given to Contractor 
or any subcontractors by any material men supplying materials, equipment or fixtures to 
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be incorporated into the Project.  Contractor warrants to County that any materials and 
equipment furnished under the Contract Documents shall be new unless otherwise 
specified, and that all Work shall be of good quality, free from all defects and in 
conformance with the Contract Documents.  Contractor further warrants to County that 
all materials and equipment furnished under the Contract Documents shall be applied, 
installed, connected, erected, used, cleaned and conditioned in accordance with the 
instructions of the applicable manufacturers, fabricators, suppliers or processors except 
as otherwise provided for in the Contract Documents. 
 

12. Debris  
 

Awarded vendor shall be responsible for the prompt removal of all debris, which is a 
result of this contractual service. 

 
13. Protection of Property/Security 
 

The awarded vendor shall provide all barricades and take all necessary precautions to 
protect buildings and personnel. 
 
All work shall be completed in every respect and accomplished in a professional manner 
and awarded vendor shall provide for removal of all debris from county property. 

 
The awarded vendor shall at all times guard against damage or loss to property of 
Escambia County, or of other vendors or contractors, and shall be held responsible for 
replacing or repairing any such loss or damage. 

 
The County may withhold payment or make such deductions as deemed necessary to 
insure reimbursement or replacement for loss or damage to property through negligence 
of the awarded offeror or his agent. 

 
The awarded vendor shall at all times guard against injury to Escambia County 
employees.  The vendor shall properly fence and secure the construction site(s) at all 
times, including evenings and weekends. 

 
The awarded vendor must, at all times, comply with State of Florida and Occupational 
Safety and Health Administration (OSHA) safety regulations. 

 
14. Permits 
 

The county and/or its contracted consultant(s) have conducted a review of required 
permits and fees required to be purchased by the contractor from the county permitting 
agencies for this specific project and they are listed on the bid/proposal form(s) to the 
best of our knowledge. 

 
15. Term of Offer  
 

An offer shall constitute an irrevocable offer for a period of ninety (90) days from the 
solicitation opening date or until the date of award, whichever is earlier, without forfeiting 
bid bond or check. In the event that an award is not made by the county within ninety 
(90) days from the solicitation opening date, the offeror may withdraw his offer or provide 
a written extension of his offer. 

 
16. Award 
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Award shall be made on an "all-or-none total" basis. 
 

The offeror or contractor will be required to fully comply with all applicable federal, state, 
and local regulations.  The offeror should carefully review these requirements which are 
detailed in this solicitation. 

 
17. Termination 
 

The purchase order or contract will be subject to immediate termination if either product 
or service does not comply with specifications as stated herein or fails to meet the 
county's performance standards.  In the event that any of the provisions of the contract 
are violated by awarded vendor, Escambia County may serve written notice upon the 
awarded vendor of its intention to terminate the contract.  Such notice is to state the 
reason(s) for such intention to terminate contract.  The liability of the vendor for any and 
all such violation(s) shall not be affected by any such termination and his surety, if any, 
shall be forfeited. 

 
18. Termination (Services) 
 

The Contract Administrator shall notify the Office of Purchasing of unsatisfactory 
performance and/or deficiencies in service that remain unresolved or recurring.  The 
Office of Purchasing shall notify the contractor, in writing, of such unresolved or recurring 
deficiencies within five (5) working days of notification by the Contract Administrator.  

 
Upon the third such written notification of unsatisfactory performance and/or deficiencies 
to the contractor by the Office of Purchasing within a four (4) month period; or the sixth 
such notification within any contract term, shall result in issuance of written notice of 
immediate contract termination to the contractor by the Office of Purchasing.  Such 
termination may also result in suspension or debarment of the contractor. 
 

19. Termination (Public Records Request) 
 
If the contractor refuses to allow public access to all documents, papers, letters, or other 
material subject to the provisions of Chapter 119, Florida Statutes, and made or received 
by the contractor in conjunction with this agreement then the county may, without 
prejudice to any right or remedy and after giving the contractor and his surety, if any, 
seven (7) days written notice, during which period contractor still fails to allow access, 
terminate the employment of the contractor and take possession of the site and of all 
materials, equipment, tools, construction equipment and machinery thereon, owned by 
the contractor, and may finish the project by whatever method it may deem expedient.  
In such case, the contractor shall not be entitled to receive any further payment until the 
project is finished.  Reasonable terminal expenses incurred by the county may be 
deducted from any payments left owing the contractor (excluding monies owed the 
contractor for subcontract work.) 

 
20. As Specified 
 

All items delivered shall meet the specifications herein.  Items delivered not as specified 
will be returned at no expense by Escambia County.  The County may return, for full 
credit, any unused items received which fail to meet the County's performance 
standards. 

 
Insurance Requirements  
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21. Standard Insurance Requirements and Certificates 
 

This offer contains an extensive insurance requirement.  Offerors are encouraged to 
review these requirements with their insurance agents before submitting offers. 

 
It is not necessary to have this level of insurance in effect at the time of submitting the 
offer. 
 
A letter from the offeror's insurance carrier will be required as evidence that the offeror 
will be able to obtain the levels of insurance as required by the contract and indicated on 
the Sample Certificate of Insurance should your firm be awarded the contract. 
 
County Insurance Required  

 
The contractor shall procure and maintain the following described insurance, except for 
coverages specifically waived by the County.  Such policies shall be from insurers with a 
minimum financial size of VII according to the latest edition of the AM Best Rating Guide.  
An A or better Best Rating is "preferred"; however, other ratings if "Secure Best Ratings" 
may be considered.  Such policies shall provide coverages for any or all claims which 
may arise out of, or result from, the services, work and operations carried out pursuant 
to and under the requirements of the contract documents, whether such services, work 
and operations be by the contractor, its employees, or by subcontractor(s), or anyone 
employed by or under the supervision of any of them, or for whose acts any of them may 
be legally liable. 
 
The contractor shall require, and shall be responsible for assuring throughout the time 
the agreement is in effect, that any and all of its subcontractors obtain and maintain until 
the completion of that subcontractor’s work, such of the insurance coverages described 
herein as are required by law to be provided on behalf of their employees and others. 
 
The required insurance shall be obtained and written for not less than the limits of 
liability specified hereinafter, or as required by law, whichever is greater. 
 
These insurance requirements shall not limit the liability of the contractor. 
 
The County does not represent these types or amounts of insurance to be sufficient or 
adequate to protect the contractor’s interests or liabilities, but are merely minimums. 
 
Except for workers compensation and professional liability, the contractor’s insurance 
policies shall be endorsed to name Escambia County as an additional insured to the 
extent of its interests arising from this agreement, contract or lease. 
 
The contractor waives its right of recovery against the County, to the extent permitted by 
its insurance policies. 
 
The contractor’s deductibles/self-insured retentions shall be disclosed to the County and 
may be disapproved by the County.  They shall be reduced or eliminated at the option of 
the County.  The contractor is responsible for the amount of any deductible or self-
insured retention. 
 
Insurance required of the contractor or any other insurance of the contractor shall be 
considered primary, and insurance of the county, if any, shall be considered excess, as 
may be applicable to claims obligations which arise out of this agreement, contract or 
lease. 
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Workers Compensation Coverage 
The contractor shall purchase and maintain workers compensation insurance for all 
workers compensation obligations imposed by state law and with employers liability 
limits of at least $100,000 each accident and $100,000 each employee/$500,000 policy 
limit for disease, or a valid certificate of exemption issued by the state of Florida, or an 
affidavit in accordance with the provisions of Florida Workers Compensation law. 
 
Contractor shall also purchase any other coverages required by law for the benefit of 
employees. 
 
General, Automobile and Excess or Umbrella Liability Coverage 
The contractor shall purchase and maintain coverage on forms no more restrictive than 
the latest editions of the commercial general liability and business auto policies of the 
insurance services office. 
 
Minimum limits of $1,000,000 per occurrence for all liability must be provided, with 
excess or umbrella insurance making up the difference, if any, between the policy limits 
of underlying policies (including employers liability required in the workers compensation 
coverage section) and the total amount of coverage required. 
 
General Liability Coverage - Occurrence Form Required 
Coverage A shall include bodily injury and property damage liability for premises, 
operations, products and completed operations, independent contractors, contractual 
liability covering this agreement, contract or lease, broad form property damage 
coverages, and property damage resulting from explosion, collapse or underground 
(x,c,u) exposures. 
 
Coverage B shall include personal injury. 
 
Coverage C, medical payments, is not required. 
 
The contractor is required to continue to purchase products and completed operations 
coverage, at least to satisfy this agreement, contract or lease, for a minimum of three 
years beyond the County’s acceptance of renovation or construction projects. 
 
Business Auto Liability Coverage 
Business auto liability coverage is to include bodily injury and property damage arising 
out of ownership, maintenance or use of any auto, including owned, nonowned and hired 
automobiles and employee nonownership use. 
 
The General Liability and Business Auto Liability policies shall be endorsed to 
include Escambia County as an additional insured and provide for 30 day 
notification of cancellation. 
 
Excess or Umbrella Liability Coverage (If utilized to achieve required policy limits) 
Umbrella liability insurance is preferred, but an excess liability equivalent may be 
allowed.  Whichever type of coverage is provided, it shall not be more restrictive than the 
underlying insurance policy coverages.  Umbrella coverage shall drop down to provide 
coverage where the underlying limits are exhausted. 
 
Evidence/Certificates of Insurance 
Required insurance shall be documented in certificates of insurance.  If and when 
required by the County, certificates of insurance shall be accompanied by 
documentation that is acceptable to the County establishing that the insurance agent 
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and/or agency issuing the certificate of insurance has been duly authorized, in writing, to 
do so by and on behalf of each insurance company underwriting the insurance 
coverage(s) indicated on each certificate of insurance. 
 
New certificates of insurance are to be provided to the County at least 30 days prior to 
coverage renewals.  Failure of the contractor to provide the County with such renewal 
certificates may be considered justification for the County to terminate this agreement, 
contract or lease. 
 
Certificates should contain the following additional information: 
 

1. Indicate that Escambia County is an additional insured on the liability policy. 
 
2. Include a reference to the project and the Office of Purchasing number. 
 
3. Disclose any self-insured retentions in excess of $1,000. 
 
4. Designate Escambia County as the certificate holder as follows: 

 
Escambia County 
Attention: Paul R. Nobles CPPO, CPPB, FCN, FCCM 
Senior Purchasing Coordinator 
Office of Purchasing, Room 11.101 
P.O. Box 1591 
Pensacola, FL  32591-1591 
Fax (850) 595-4805 

 
5. Indicate that the County shall be notified at least 30 days in advance of 

cancellation. 
 
Receipt of certificates or other documentation of insurance or policies or copies of 
policies by the county, or by any of its representatives, which indicate less coverage than 
required does not constitute a waiver of the contractor’s obligation to fulfill the insurance 
requirements herein. 
 
If requested by the County, the contractor shall furnish complete copies of the 
contractor’s insurance policies, forms and endorsements, and/or such additional 
information with respect to its insurance as may be requested. 
 
For commercial general liability coverage the contractor shall, at the option of the 
County, provide an indication of the amount of claims payments or reserves chargeable 
to the aggregate amount of liability coverage. 
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23. Indemnification 
 

Contractor agrees to save harmless, indemnify, and defend County and 
Architect/Engineer and their, agents, officers and employees from any and all claims, 
losses, penalties, interest, demands, judgments, and costs of suit, including attorneys' 
fees and paralegals' fees, for any expense, damage or liability incurred by any of them, 
whether for personal injury, death, property damage, direct or consequential damages, 
or economic loss, including environmental impairment, arising directly or indirectly on 
account of or in connection with the Work done by Contractor under this Agreement or 
by any person, firm or corporation to whom any portion of the Work is subcontracted by 
Contractor or resulting from the use by Contractor, or by any one for whom Contractor is 
legally liable, of any materials, tools, machinery or other property of County.  County and 
Contractor agree the first $100.00 of the Contract Amount paid by County to Contractor 
shall be given as separate consideration for this indemnification, and any other 
indemnification of County by Contractor provided for within the Contract Documents, the 
sufficiency of such separate consideration being acknowledged by Contractor by 
Contractor's acceptance and execution of the Agreement.  The Contractor's obligation 
shall not be limited by, or in any way to, any insurance coverage or by any provision in or 
exclusion or omission from any policy of insurance.  The Contractor agrees to pay on 
behalf of Escambia County, as well as provide a legal defense for the County, both of 
which will be done only if and when requested by the County, for all claims made.  Such 
payment on the behalf of the County shall be in addition to any and all other legal 
remedies available to the County and shall not be considered to be the County's 
exclusive remedy. 



 

 

 
 

STANDARD CONSTRUCTION CONTRACT 
DOCUMENTS 

 
FOR 

 
AGREEMENT BETWEEN 

THE BOARD OF COUNTY COMMISSIONERS OF 
ESCAMBIA COUNTY, FLORIDA 

 
AND 

 
___________________________________________ 

 
 
 

FOR 
 

PD 15-16.094, BEACH HAVEN NORTHEAST DRAINAGE AND SANITARY SEWER 
PROJECT, PHASE I 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
FORM D:  Road/Drainage 
 
(Revised June 2016) 



 

 

STANDARD CONSTRUCTION CONTRACT DOCUMENTS 
 FORM D  

 
TABLE OF CONTENTS 

 
 

 
Agreement Declarations PAGE 

Sec. 1 Contract Documents 1 

Sec. 2 Scope of Work 1 

Sec. 3 Contract Amount 1 

Sec. 4 Bonds 2 

Sec. 5 Contract Time and Liquidated Damages 2 

Sec. 6 Exhibits Incorporated  3 

Sec. 7 Notices 6 

Sec. 8 Modification 6 

Sec. 9 Successors and Assigns 6 

Sec. 10 Governing Law 6 

Sec. 11 No Waiver 6 

Sec. 12 Entire Agreement 6 

Sec. 13 Severability 7 

Sec. 14 Public Records 7 



 

 

Exhibits PAGE 
 
Exhibit A/General Terms and Conditions 9 

1. Intent of Contract Documents 9 

2. Investigation and Utilities 9 

3. Schedule 10 

4. Progress Payments 10 

5. Payments Withheld 12 

6. Final Payment 12 

7. Submittals and Substitutions 12 

8. Daily Reports, As-Builts and Meetings 13 

9. Contract Time and Time Extensions 15 

10. Changes in the Work 15 

11. Claims and Disputes 16 

12. Other Work 17 

13. Indemnification and Insurance 17 

14. Compliance with Laws 19 

15. Cleanup and Protections 20 

16. Assignment 20 

17. Permits, Licenses and Taxes 20 

18. Termination for Default 21 

19. Termination for Convenience and Right of Suspension 22



 

 

Exhibits PAGE 

20. Completion 22 

21. Warranty 23 

22. Project Layout and Control 23 

23. Tests and Inspections 24 

23. Defective Work 25 

24. Supervision and Superintendents 26 

25. Protection of Work 26 

26. Emergencies 26 

27. Use of Premises 27 

28. Safety 27 

29. Project Meetings 28 

Exhibit B/Performance and Payment Bond 29 

Performance Bond 29 

Payment Bond 32 

Exhibit C/Insurance and Safety 35 

Exhibit D/Release and Affidavit 42 

Exhibit E/Form of Contract Application for Payment 44 

Exhibit F/Construction Change Order 45 

Exhibit G/Payment Adjustment – Bituminous Materials 47 

Exhibit H/Working Drawings / Plans prepared by Engineer and Identified as Follows: 

SHEET NUMBER(S)  SHEET DESCRIPTION 

DIVISION 0 ‐ GENERAL    

0  COVER SHEET 

0.10.1  OVERALL PLAN INDEX 

0.10.3 ‐ 0.10.6  SHEET PLAN INDEX 

0.11.1‐0.11.2  SUMMARY OF PAY ITEMS 

0.12.1  DRAINAGE MAP ‐ EAST 

0.13.1  GENERAL NOTES 

0.14.1  OVERALL BENCHMARKS 

0.15.1  UTILITY CONFLICT MATRIX 

DEMOLITION PLANS    

0.20.1 ‐ 0.20.2  MILLS AVENUE 

0.20.3 ‐ 0.20.4  LOWNDE AVENUE 

0.20.5 ‐ 0.20.6  WAYNE AVENUE 

0.20.7 ‐ 0.20.8  PAULDING AVENUE 



 

 

0.20.9 ‐ 0.20.10  POLK AVENUE 

0.20.11 ‐ 0.20.12  GORDON AVENUE 

0.20.13 ‐ 0.20.14  BARTOW AVENUE 

0.20.15 ‐ 0.20.16  DECATUR AVENUE 

0.20.27 ‐ 0.20.28  NORTH/CRAVATT STREET 

0.20.31 ‐ 0.20.33  CAIRO STREET 

0.20.34 ‐ 0.20.35  LAMAR STREET 

0.20.37 ‐ 0.20.38  ELIASBERG STREET 

0.20.40  TALBERT STREET 
DIVISION 1 ‐ NORTH‐SOUTH 
AVENUES: PLAN AND PROFILE     

1.01.1 ‐ 1.01.5  MILLS AVENUE 

1.02.1 ‐ 1.02.5  LOWNDE AVENUE 

1.03.1 ‐ 1.03.6  WAYNE AVENUE 

1.04.1 ‐ 1.04.6  PAULDING AVENUE 

1.05.1 ‐ 1.05.6  POLK AVENUE 

1.06.1 ‐ 1.06.7  GORDON AVENUE 

1.07.1 ‐ 1.07.3  BARTOW AVENUE 

1.08.1 ‐ 1.08.7  DECATUR AVENUE 
DIVISION 2 ‐ EAST‐WEST STREETS: 
PLAN AND PROFILE    

2.01.1 ‐ 2.01.5  NORTH/CRAVATT STREET 

2.02.1 ‐ 2.02.7  CAIRO STREET 

2.03.1 ‐ 2.03.7  LAMAR STREET 

2.04.1 ‐ 2.04.4  ELIASBERG STREET 

2.05.1 ‐ 2.05.2  TALBERT STREET 
DIVISION 3 ‐ STORM WATER 
/SANITARY SEWER 
INFRASTRUCTURE    

3.01.1 ‐ 3.01.5  STORM WATER PONDS LAYOUT 

3.01.8 ‐ 3.01.9  LATERAL PROFILES 

3.01.11‐3.01.13  LITTORAL PLANTING DETAILS 

3.02.1 ‐ 3.02.5  DRAINAGE STRUCTURES: TABLES 

3.03.1  SANITARY SEWER STRUCTURES: TABLES 

DIVISION 4 ‐ CROSS SECTIONS    

4.01.1 ‐ 4.01.5  MILLS AVENUE 

4.02.1 ‐ 4.02.4  LOWNDE AVENUE 

4.03.1 ‐ 4.03.6  WAYNE AVENUE 

4.04.1 ‐ 4.04.6  PAULDING AVENUE 

4.05.1 ‐ 4.05.4  POLK AVENUE 

4.06.1 ‐ 4.06.6  GORDON AVENUE 

4.07.1 ‐ 4.07.2  BARTOW AVENUE 



 

 

4.08.1 ‐ 4.08.6  DECATUR AVENUE 

4.14.1 ‐ 4.14.5  NORTH/CRAVATT STREET 

4.15.1 ‐ 4.15.3  CAIRO STREET 

4.16.1 ‐ 4.16.3  LAMAR STREET 

4.17.1 ‐ 4.17.2  ELIASBERG STREET 

4.18.1  TALBERT STREET 
DIVISION 5 ‐ STORMWATER 
POLLUTION PREVENTION PLAN     

5.01.1  SWPPP 

5.01.2 
EROSION AND SEDIMENT CONTROL: NOTES & 
DETAILS 

DIVISION 6 ‐ MAINTENANCE OF 
TRAFFIC     

6.01.1 ‐ 6.01.2  STAGING PLANS 

6.01.3 ‐ 6.01.4  F.D.O.T. DETAILS 
DIVISION 7 ‐ UTILITY RELOCATIONS, 
SIGNAGE & STRIPING PLANS    

7.01.1 ‐ 7.01.2  MILLS AVENUE 

7.02.1 ‐ 7.02.2  LOWNDE AVENUE 

7.03.1 ‐ 7.03.2  WAYNE AVENUE 

7.04.1 ‐ 7.04.2  PAULDING AVENUE 

7.05.1 ‐ 7.05.2  POLK AVENUE 

7.06.1 ‐ 7.06.2  GORDON AVENUE 

7.07.1 ‐ 7.07.2  BARTOW AVENUE 

7.08.1 ‐ 7.08.2  DECATUR AVENUE 

7.14.1 ‐ 7.14.2  NORTH/CRAVATT STREET 

7.15.1 ‐ 7.15.3  CAIRO STREET 

7.16.1 ‐ 7.16.2  LAMAR STREET 

7.17.1 ‐ 7.17.2  ELIASBERG STREET 

7.18.1  TALBERT STREET 
DIVISION 8 ‐ CONSTRUCTION 
DETAILS    

8.01.1  SITE AND UTILITIES 

8.01.2  SANITARY SEWER 

8.01.3  STORM SEWER ‐ F.D.O.T. DETAILS 

8.01.4  BOARDWALK DETAILS 

8.01.5  SW CURB RAMP ‐ F.D.O.T. DETAILS 
Exhibit I/Technical Specifications 

Emerald Coast Utilities Authority Technical Specifications / May 2016 

Escambia County Technical Specifications / February 01, 2015 



 

 

Exhibit J/Supplemental Terms and Conditions 

Exhibit K/Federal Documents (if applicable) 

Exhibit L/Solicitation Documents Index 



 

1 
 

AGREEMENT BETWEEN ESCAMBIA COUNTY, FLORIDA 
AND ______________________________________ FOR 
STANDARD ROAD/DRAINAGE CONSTRUCTION 
CONTRACT DOCUMENTS. 

 
THE BOARD OF COUNTY COMMISSIONERS OF ESCAMBIA COUNTY, FLORIDA, 

("County"), hereby contracts with ____________________________, a__________ corporation 
for profit, to perform all work ("Work") in connection with PD 15-16.094, Beach Haven Northeast 
Drainage and Sanitary Sewer Project, Phase I ("Project"), as detailed in the attached Plans and 
Specifications and other Contract Documents hereafter specified. 
 
SECTION 1. CONTRACT DOCUMENTS 
 
A. The Contract Documents include this Agreement, including Amendments and Exhibits, 

the Exhibits described in Section 6, Change Orders, Work Directive Changes, Field 
Orders and the solicitation documents, including addenda. These Contract Documents 
are incorporated by reference and made a part of this Agreement.  A copy of all Contract 
Documents shall be maintained by Contractor at the Project site at all times during the 
performance of the Work. 

 
B. In case of any inconsistency or conflict among the provisions of the agreement and any 

other terms and conditions of any documents comprising the Contract Documents, the 
provisions of the Agreement shall control. Concerning the Contract Documents, the 
order of precedence shall be as follows: 1) the Agreement, including Amendments and 
Exhibits; 2) Change Orders; 3) Work Directive Changes; 4) Field Orders; 5) the 
Solicitation Documents, including addenda. The Contract Documents listed above 
represent the entire and integrated agreement between the parties hereto, and 
supersede prior negotiations, representations, or agreements, either written or oral. 

 
C.  County shall furnish to the Contractor up to four (4) sets of the Contract Documents for 

execution of the Work.  Additional copies of the Contract Documents are available at the 
cost of reproduction. 

 
SECTION 2.    SCOPE OF WORK 
 

Contractor agrees to furnish and pay for all management, supervision, financing, labor, 
materials, tools, fuel, supplies, utilities, equipment and services of every kind and type 
necessary to diligently, timely, and fully perform and complete in a good workmanlike manner 
the Work required by the Contract Documents. 
 
SECTION 3.    CONTRACT AMOUNT 
 

For satisfactory completion of the Work the County agrees to pay the Contractor the 
following amount (herein "Contract Amount"), in accordance with the terms of this Agreement: 
 

[DESCRIBE CONTRACT AMOUNT] 
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SECTION 4.    BONDS 
 
A. Contractor shall provide at his expense Performance and Payment Bonds, in the form 

prescribed in Exhibit B, in the amount of 100% of the Contract Amount.  The 
Performance and Payment Bonds shall be underwritten by a surety authorized to do 
business in the State of Florida and otherwise acceptable to County; provided; however, 
the surety shall be rated as "A-" (excellent) or better as to general policy holders rating 
and Class V or higher rating as to financial size category and the amount required shall 
not exceed 5% of the reported policy holders surplus, all as reported in the most current 
Best Key Rating Guide, published by A.M. Best Company, Inc. of 75 Fulton Street, New 
York, New York 10038. 

 
B. If the surety for any bond furnished by Contractor is declared bankrupt, becomes 

insolvent, its right to do business is terminated in the State of Florida, or it ceases to 
meet the requirements imposed by the Contract Document, the Contractor shall, within 
five (5) calendar days thereafter, substitute another bond and surety, both of which shall 
be subject to the County's approval.  Failure by Contractor to maintain its bonds in full 
force and effect at all times, including the warranty period, shall be grounds for 
termination of this Contract. 

 
C. As per Florida Statutes, Section 255.05, the Contractor shall be required to execute and 

record the Performance and Payment bonds. The bonds must state the name and 
principal business address of both the Principal and the Surety and a description of the 
project sufficient to identify it. (The filing costs are $10.00 for the first page and $8.50 for 
each remaining page).  

 
SECTION 5.    CONTRACT TIME AND LIQUIDATED DAMAGES. 
 
A. Time is of the essence in the performance of the Work under this Agreement. Contractor 

shall commence the Work within ten (10) calendar days from the Commencement Date, 
established in the Notice to Proceed.  No Work shall be performed at the Project site 
prior to the Commencement Date. Contractor shall provide 48 hours notice prior to 
beginning the Work. The Work shall be substantially completed within Seven Hundred 
Thirty (730) calendar days from the Commencement Date.  The Work shall be fully 
completed and deemed ready by the County for final completion within Thirty (30) 
calendar days from the Substantial Completion Date.  The Contract Time shall be the 
time period from the Commencement Date to the date of final completion totaling Seven 
Hundred Sixty (760) calendar days (herein "Contract Time"). No work under this contract 
shall commence until certificates of insurance have been received and acknowledged by 
the Purchasing Manager. 

 
B. County and Contractor recognize that, since time is of the essence for this Agreement, 

the County will suffer financial loss if the Work is not substantially completed within the 
time specified. Should Contractor fail to substantially complete the Work within the time 
period noted above, County shall be entitled to assess, as liquidated damages, but not 
as a penalty, $1,000.00 for each calendar day thereafter until substantial completion is 
achieved.  The Project shall be deemed to be substantially completed by the County on 
the date that the County’s Architect certifies in writing that the construction of the project, 
or specified part thereof, is sufficiently completed in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for 
which it is intended.  Along with such certification, the Architect shall compile a “punch 
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list” of any remaining exceptions that do not adversely affect the use of the Project.  
Completion of these items will be required prior to final payment. 

 
C. Contractor hereby expressly waives and relinquishes any right which it may have to seek 

to characterize the above noted liquidated damages as a penalty, which the parties 
agree represents a fair and reasonable estimate of the County's actual damages at the 
time of contracting if Contractor fails to substantially complete the Work in accordance 
with the progress schedule. 

 
D. When any period of time is referenced to by days herein, it shall be computed to exclude 

the first day and include the last day of such period.  If the last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day shall be omitted from the computation, and the last day 
shall become the next succeeding day which is not a Saturday, Sunday or legal holiday. 

 
SECTION 6.    EXHIBITS INCORPORATED 

 
The following documents are expressly agreed to be incorporated by reference and 

made a part of this Agreement. 
 

Exhibit A: General Terms and Conditions 
Exhibit B: Form of Performance and Payment Bonds 
Exhibit C: Insurance and Safety Requirements 
Exhibit D: Form of Release and Affidavit 
Exhibit E: Form of Contractor Application for Payment 
Exhibit F: Form of Change Order 
Exhibit G: Payment Adjustment - Bituminous Material 
Exhibit H: Plans & Standard Details prepared by or for County and Identified as follows: 

SHEET NUMBER(S)  SHEET DESCRIPTION 

DIVISION 0 ‐ GENERAL    

0  COVER SHEET 

0.10.1  OVERALL PLAN INDEX 

0.10.3 ‐ 0.10.6  SHEET PLAN INDEX 

0.11.1‐0.11.2  SUMMARY OF PAY ITEMS 

0.12.1  DRAINAGE MAP ‐ EAST 

0.13.1  GENERAL NOTES 

0.14.1  OVERALL BENCHMARKS 

0.15.1  UTILITY CONFLICT MATRIX 

DEMOLITION PLANS    

0.20.1 ‐ 0.20.2  MILLS AVENUE 

0.20.3 ‐ 0.20.4  LOWNDE AVENUE 

0.20.5 ‐ 0.20.6  WAYNE AVENUE 

0.20.7 ‐ 0.20.8  PAULDING AVENUE 

0.20.9 ‐ 0.20.10  POLK AVENUE 

0.20.11 ‐ 0.20.12  GORDON AVENUE 

0.20.13 ‐ 0.20.14  BARTOW AVENUE 
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0.20.15 ‐ 0.20.16  DECATUR AVENUE 

0.20.27 ‐ 0.20.28  NORTH/CRAVATT STREET 

0.20.31 ‐ 0.20.33  CAIRO STREET 

0.20.34 ‐ 0.20.35  LAMAR STREET 

0.20.37 ‐ 0.20.38  ELIASBERG STREET 

0.20.40  TALBERT STREET 
DIVISION 1 ‐ NORTH‐SOUTH 
AVENUES: PLAN AND PROFILE     

1.01.1 ‐ 1.01.5  MILLS AVENUE 

1.02.1 ‐ 1.02.5  LOWNDE AVENUE 

1.03.1 ‐ 1.03.6  WAYNE AVENUE 

1.04.1 ‐ 1.04.6  PAULDING AVENUE 

1.05.1 ‐ 1.05.6  POLK AVENUE 

1.06.1 ‐ 1.06.7  GORDON AVENUE 

1.07.1 ‐ 1.07.3  BARTOW AVENUE 

1.08.1 ‐ 1.08.7  DECATUR AVENUE 
DIVISION 2 ‐ EAST‐WEST 
STREETS: PLAN AND PROFILE    

2.01.1 ‐ 2.01.5  NORTH/CRAVATT STREET 

2.02.1 ‐ 2.02.7  CAIRO STREET 

2.03.1 ‐ 2.03.7  LAMAR STREET 

2.04.1 ‐ 2.04.4  ELIASBERG STREET 

2.05.1 ‐ 2.05.2  TALBERT STREET 
DIVISION 3 ‐ STORM WATER 
/SANITARY SEWER 
INFRASTRUCTURE    

3.01.1 ‐ 3.01.5  STORM WATER PONDS LAYOUT 

3.01.8 ‐ 3.01.9  LATERAL PROFILES 

3.01.11‐3.01.13  LITTORAL PLANTING DETAILS 

3.02.1 ‐ 3.02.5  DRAINAGE STRUCTURES: TABLES 

3.03.1  SANITARY SEWER STRUCTURES: TABLES 

DIVISION 4 ‐ CROSS SECTIONS    

4.01.1 ‐ 4.01.5  MILLS AVENUE 

4.02.1 ‐ 4.02.4  LOWNDE AVENUE 

4.03.1 ‐ 4.03.6  WAYNE AVENUE 

4.04.1 ‐ 4.04.6  PAULDING AVENUE 

4.05.1 ‐ 4.05.4  POLK AVENUE 

4.06.1 ‐ 4.06.6  GORDON AVENUE 

4.07.1 ‐ 4.07.2  BARTOW AVENUE 

4.08.1 ‐ 4.08.6  DECATUR AVENUE 

4.14.1 ‐ 4.14.5  NORTH/CRAVATT STREET 

4.15.1 ‐ 4.15.3  CAIRO STREET 
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4.16.1 ‐ 4.16.3  LAMAR STREET 

4.17.1 ‐ 4.17.2  ELIASBERG STREET 

4.18.1  TALBERT STREET 
DIVISION 5 ‐ STORMWATER 
POLLUTION PREVENTION PLAN     

5.01.1  SWPPP 

5.01.2 
EROSION AND SEDIMENT CONTROL: 
NOTES & DETAILS 

DIVISION 6 ‐ MAINTENANCE OF 
TRAFFIC     

6.01.1 ‐ 6.01.2  STAGING PLANS 

6.01.3 ‐ 6.01.4  F.D.O.T. DETAILS 
DIVISION 7 ‐ UTILITY 
RELOCATIONS, SIGNAGE & 
STRIPING PLANS    

7.01.1 ‐ 7.01.2  MILLS AVENUE 

7.02.1 ‐ 7.02.2  LOWNDE AVENUE 

7.03.1 ‐ 7.03.2  WAYNE AVENUE 

7.04.1 ‐ 7.04.2  PAULDING AVENUE 

7.05.1 ‐ 7.05.2  POLK AVENUE 

7.06.1 ‐ 7.06.2  GORDON AVENUE 

7.07.1 ‐ 7.07.2  BARTOW AVENUE 

7.08.1 ‐ 7.08.2  DECATUR AVENUE 

7.14.1 ‐ 7.14.2  NORTH/CRAVATT STREET 

7.15.1 ‐ 7.15.3  CAIRO STREET 

7.16.1 ‐ 7.16.2  LAMAR STREET 

7.17.1 ‐ 7.17.2  ELIASBERG STREET 

7.18.1  TALBERT STREET 
DIVISION 8 ‐ CONSTRUCTION 
DETAILS    

8.01.1  SITE AND UTILITIES 

8.01.2  SANITARY SEWER 

8.01.3  STORM SEWER ‐ F.D.O.T. DETAILS 

8.01.4  BOARDWALK DETAILS 

8.01.5  SW CURB RAMP ‐ F.D.O.T. DETAILS 
Exhibit I: Technical Specifications 

Emerald Coast Utilities Authority Technical Specifications / May 2016 
Escambia County Technical Specifications / February 01, 2015 

Exhibit K: Federal Documents (if applicable) 
Exhibit L: Solicitation Documents Index 
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SECTION 7.    NOTICES 
 
A. All notices required or made pursuant to this Agreement by the Contractor to the County 

shall be in writing.  All correspondence with the County should be addressed as follows: 
 
Public Works/Engineering 
3363 West Park Place 
Pensacola, Florida 32505 
Attention: Terri Berry, Engineering Project Manager 

 
B. All correspondence with the Contractor will be addressed to the following: 
 

[INSERT NAME OF CONTRACTOR, ADDRESS AND 
NAME OF PERSON WITH HIS OR HER TITLE TO 
WHO’S ATTENTION THE NOTICE SHOULD BE SENT] 
 

C. Either party may change its above noted address by giving written notice to the other 
party in accordance with the requirements of this Section. 

 
SECTION 8.    MODIFICATION 
 

No modification or change to the Agreement shall be valid or binding upon the parties 
unless in writing and executed by the party or parties intended to be bound by it. 
 
SECTION 9.    SUCCESSORS AND ASSIGNS 
 

Subject to other provisions hereof, the Agreement shall be binding upon and shall inure to 
the benefit of the successors and assigns of the parties to the Agreement. 

 
SECTION 10.    GOVERNING LAW 
 

The Agreement shall be interpreted under and its performance governed by the laws of 
the State of Florida and the parties agree that venue shall be in Escambia County, Florida for 
any matter which is the subject of this Contract. 
 
SECTION 11.  NO WAIVER 
 

The failure of the County to enforce at any time or for any period of time any one or more 
of the provisions of the Agreement shall not be construed to be and shall not be a waiver of any 
such provision or provisions or of its right thereafter to enforce each and every such provision. 
 
SECTION 12.  ENTIRE AGREEMENT 
 

Each of the parties hereto agrees and represents that the Agreement comprises the full 
and entire agreement between the parties affecting the Work contemplated, and no other 
agreement or understanding of any nature concerning the same has been entered into or will be 
recognized, and that all negotiations, acts, work performed, or payments made prior to the 
execution hereof shall be deemed merged in, integrated and superseded by the Agreement. 
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SECTION 13.    SEVERABILITY 
 

Should any provision of the Agreement be determined by a court to be unenforceable, 
such a determination shall not affect the validity or enforceability of any other section or part 
thereof. 

 
SECTION 14.  PUBLIC RECORDS.   
 

The Contractor acknowledges that this Agreement and any related financial records, 
audits, reports, plans correspondence, and other documents may be subject to disclosure to 
members of the public pursuant to Chapter 119, Florida Statutes.  Contractor shall maintain all 
such public records and, upon request, provide a copy of the requested records or allow the 
records to be inspected within a reasonable time.  Contractor shall also ensure that any public 
records that are exempt or exempt and confidential from disclosure are not disclosed except as 
authorized by law.  Upon the expiration or termination of the Agreement, Contractor agrees to 
maintain all public records for a minimum period of five (5) fiscal years in accordance with the 
applicable records retention schedules established by the Florida Department of State.  In the 
event the Contractor fails to abide by the provisions of Chapter 119, Florida Statutes, the 
County may, without prejudice to any other right or remedy and after giving the Contractor and 
surety, if any, seven days written notice, during which period the Contractor still fails to allow 
access to such documents, terminate the contract. In such case, the Contractor shall not be 
entitled to receive any further payment.  Reasonable terminal expenses incurred by the County 
may be deducted from any payments left owing the Contractor (excluding monies owed the 
Contractor for subcontractor work). 
 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC 
RECORDS AT:   
 
 Escambia County 
 Office of the County Administrator 

221 Palafox Place, Suite 420 
Pensacola, Florida  32502 
(850) 595-4947 
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IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement 
on the respective dates under each signature: the parties hereto have made and executed this 
Agreement on the respective dates under each signature: Escambia County, Florida through its 
Board of County Commissioners, signing by its County Administrator, duly authorized to 
execute this Agreement, and __________________________ signing by and through its 
President, duly authorized to execute same. 

 
COUNTY: 
Escambia County, Florida, a political 
subdivision of the State of Florida acting by 
and through its duly authorized Board of 
County Commissioners. 

 
 
        
Witness:   By:         
   
  County Administrator 
 
Witness:   Date:       
 
 

CONTRACTOR: 
________________, a ______ Corporation, 
authorized to do business in the State of 
Florida. 

 
 
ATTEST: Corporate Secretary  By:        
 
 
By:   Its: President 
       Secretary  
        
  Date:        
(Corporate Seal) 
         
 
 
  BCC Approved:      
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EXHIBIT A 
GENERAL TERMS AND CONDITIONS 

 
Section 1. INTENT OF CONTRACT DOCUMENTS 
 
1.1. It is the intent of the Contract Documents to describe a functionally complete project (or 

portion thereof) to be constructed in accordance with the Contract Documents.  Any work, 
materials or equipment that may reasonably be inferred from the Contract Documents, as 
being required to produce the intended result shall be supplied whether or not specifically 
called for.  When words, which have a well-known technical or trade meaning, are used to 
describe work, materials or equipment, such words shall be interpreted in accordance with 
that meaning.  Reference to standard specifications, manuals or codes of any technical 
society, organization or association or to the laws or regulations of any governmental 
authority having jurisdiction over the Project, whether such reference be specific or by 
implication, shall mean the latest standard specification, manual, code, law or regulation in 
affect at the time the Work is performed, except as may be otherwise specifically stated 
herein. 

 
1.2. If, during the performance of the Work, Contractor discovers a conflict, error or discrepancy in 

the Contract Document, Contractor immediately shall report same to County and before 
proceeding with the Work affected thereby shall obtain an interpretation or clarification from 
the County.  Contractor shall take field measurements and verify field conditions and shall 
carefully compare such field measurements and conditions and other information known to 
Contractor with the Contract Documents before commencing any portion of the Work. 

 
1.3. Drawings are intended to show general arrangements, design and extent of Work and are not 

intended to serve as shop drawings.  Specifications are separated into divisions for 
convenience of reference only and shall not be interpreted as establishing divisions for the 
Work, trades, subcontracts, or extent of any part of the Work.  In the event of a discrepancy 
between or among the drawings, specifications of other Contract Document provisions, 
Contractor shall be required to comply with the provision which is the more restrictive or 
stringent requirement upon the Contractor, as determined by the County.  Unless otherwise 
specifically mentioned, all anchors, bolts, screws, fittings, fillers, hardware, accessories, trim 
and other parts required in connection with any portion of the Work to make a complete, 
serviceable, finished and first quality installation shall be furnished and installed as part of the 
Work, whether or not called for by the Contract Documents. 

 
1.4. "Engineer", where referenced on the drawings or in the specifications or in other related 

documents, shall mean the Escambia County Engineer or the designated representative 
thereof. 

 
Section 2. INVESTIGATION AND UTILITIES 
 
2.1. Contractor shall have the sole responsibility of satisfying itself concerning the nature and 

location of the Work and the general and local conditions, and particularly, but without 
limitation, with respect to the following:  those affecting transportation, access, disposal, 
handling and storage of materials; availability and quality of labor; water and electric power; 
availability and condition of roads; work area; living facilities; climatic conditions and seasons; 
physical conditions at the work-site and the Project area as a whole; topography and ground 
surface conditions; nature and quality of the surface materials to be encountered; subsurface 
conditions; equipment and facilities needed preliminary to and during performance of the 
Work; and all other costs associated with such performance.  The failure of Contractor to 
acquaint itself with any applicable conditions shall not relieve Contractor from any of its 
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responsibilities to perform under the Contract Documents, nor shall it be considered the basis 
for any claim for additional time or compensation. 

 
2.2. Contractor shall locate all existing roadways, railways, drainage facilities and utility services 

above, upon, or under the Project site, said roadways, railways, drainage facilities and utilities 
being referred to in this Section 2 as the "Utilities".  Contractor shall contact the owners of all 
Utilities to determine the necessity for relocating or temporarily interrupting any Utilities during 
the construction of the Project.  Contractor shall schedule and coordinate its Work around any 
such relocation or temporary service interruption.  Where Utilities block construction, 
Contractor shall aggressively pursue relocation by the Utility owners.  Contractor shall 
immediately notify the County of any delays due to Utilities blockage and document all 
attempts to resolve such blockage.  Contractor shall be responsible for properly shoring, 
supporting and protecting all Utilities at all times during the course of the Work. 

 
Section 3. SCHEDULE 
 
3.1. The Contractor, within ten (10) calendar days after receipt of the Notice of Award, shall 

prepare and submit to County, for review and approval, a progress schedule for the Project 
(herein "Progress Schedule").  The Progress schedule may be provided in an electronic 
format.  The Progress Schedule shall relate to all Work required by the Contract Documents 
and shall provide for expeditious and practicable execution of the Work within the Contract 
Time.  The Progress Schedule shall indicate the dates for starting and completing the various 
stages of the Work and shall include dates of Shop Drawing Submittals. 

 
3.2. The Progress Schedule shall be updated monthly by the Contractor.  All monthly updates to 

the Progress Schedule shall be subject to the County's review and approval.  Contractor shall 
submit the updates to the Progress Schedule with its Applications for Payment noted below.  
The County's review and approval of the submitted Progress Schedule updates shall be a 
condition precedent to the County's obligation to pay Contractor.  

 
Section 4. PROGRESS PAYMENTS 
 
4.1. Prior to submitting its first Application for Payment, Contractor shall submit to County, for its 

review and approval, a schedule of values based upon the Contract Price, listing the major 
elements of the Work and the dollar value for each element.  After its approval by the County, 
this schedule of values shall be used as the basis for the Contractor's Applications for 
Payment.  This schedule shall be updated and submitted along with a completed and 
notarized copy of the Application for Payment form attached to the Agreement as Exhibit E. 

 
4.2. Prior to submitting its first Monthly Application for Payment, Contractor shall submit to County 

a complete list of all its proposed subcontractors and material men, showing the work and 
materials involved. The first Application for Payment shall be submitted no earlier than thirty 
(30) days after Commencement Date. 

 
4.3. If payment is requested on the basis of materials and equipment not incorporated into the 

Project, but delivered and suitably stored at the site or at another location agreed to by the 
County in writing, the Application for Payment will subdivide the work into component parts in 
sufficient detail to serve as the basis for a progress payment and shall also be accompanied 
by a bill of sale, invoice or other documentation warranting that upon payment by County, the 
County shall receive the materials and equipment free and clear of all liens, charges, security 
interests and encumbrances, together with evidence that the materials and equipment are 
covered by appropriate  property insurance and other arrangements to protect County's 
interest therein, all of which shall be subject to the County's prior written approval. 
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4.4. Contractor shall submit four (4) copies of its applications for Payment to the County on or 

about the 25th day of each month for work performed during that month.  Contractor shall 
submit no more than one application for payment each month. Within ten (10) calendar days 
after receipt of each Application for Payment, the County shall either:  (1) indicate approval of 
the requested payment; (2) indicate approval of only a portion of the requested payment, 
stating in writing the reasons therefore; or (3) return the Application for Payment to the 
Contractor indicating, in writing, the reason for refusing to approve payment.  In the event of a 
total or partial denial of the Application for Payment, the Contractor may make the necessary 
corrections and resubmit the Application for Payment for reconsideration within ten (10) 
calendar days of receiving notice of refusal. 
 
If re-submittal of the Application for Payment is refused, in whole or in part, the Contractor may 
submit a written request to the County Administrator for an administrative decision within two 
(2) business days of receiving notice of refusal.  Upon receiving a timely request, an 
administrative decision shall be rendered within ten (10) calendar days with written notification 
provided to the Contractor.  
 
If the administrative decision is disputed, the Contractor may submit a written request to the 
County Administrator for an administrative hearing before the Dispute Resolution Committee 
(DRC) within two (2) business days of receiving said decision.  A hearing shall be scheduled 
within ten (10) business days from the date the request is received, and the Contractor will 
receive written notice of the hearing date. The DRC may, within its discretion, render a final 
decision at the hearing or may elect to mail a written decision within a period not to exceed ten 
(10) calendar days from the hearing date.  The DRC’s written decision shall be considered 
administratively final.  

 
The County shall, within twenty (20) business days after County approval of an Application for 
Payment, pay the Contractor the amounts so approved.  Provided, however, in no event shall 
the County be obligated to pay an amount greater than that portion of the Application for 
Payment approved by the County. 
 

4.5 County shall retain ten percent (10%) of the gross amount of each monthly payment 
request or ten percent (10%) of the portion thereof approved by the County for 
payment whichever is less. The retained sum shall be accumulated and not released to 
Contractor until final payment is due.  Any interim interest on such sums shall accrue to 
County. 

 
Due to circumstances beyond the Contractor’s control and at the County’s sole 
discretion, a percentage of the amount retained from the gross amount of each monthly 
payment may be reduced prior to final completion of the Project and said percentage 
released to the Contractor upon receiving a certificate of substantial completion and 
approval from the Architect/Engineer. Release of any portion or percentage of sums 
retained prior to final completion of the Project shall in no way imply approval or 
acceptance of Contractor’s work.   

4.6 Monthly payments to Contractor shall in no way imply approval or acceptance of Contractor's 
work. 
 

4.7 Each Application for Payment shall be accompanied by Release and Affidavit, in the form 
attached as Exhibit D, showing that all materials, labor, equipment and other bills associated 
with that portion of the Work payment is being requested or have been paid in full.  The 
County shall not be required to make payment until and unless these affidavits are furnished 
by Contractor. 



 

12 

 
4.8 Applications for Payment will not be approved unless all submittals required by the Contract 

documents, up to that point, are provided and “As-Built” record documents are maintained as 
required by Section 8.2. 

 
Section 5. PAYMENTS WITHHELD 
 
5.1. The County may decline to approve any Application for Payment, or portions thereof, because 

of subsequently discovered evidence or subsequent inspections.  The County may nullify the 
whole or any part of any approval for payment previously issued and County may withhold any 
payments otherwise due Contractor under this Agreement or any other agreement between 
County and Contractor, to such extent as may be necessary in the County's opinion to protect 
it from loss because of:  (a) defective Work not remedied; (b) third party claims filed or 
reasonable evidence indicating probable filing of such claims; (c) failure of Contractor to make 
payment properly to subcontractors or for labor, materials or equipment; (d) reasonable doubt 
that the Work can be completed for the unpaid balance of the Contract Amount; (e) reasonable 
indication that the Work will not be completed within the Contract Time; (f) unsatisfactory 
prosecution of the Work by the Contractor; or (g) any other material breach of the Contract 
Documents.  If these conditions are not remedied or removed, County may, after three (3) 
days written notice, rectify the same at Contractor's expense.  County also may offset against 
any sums due Contractor the amount of any liquidated or unliquidated obligations of 
Contractor to County, whether relating to or arising out of this Agreement or any other 
agreement between Contractor and County. 

 
Section 6. FINAL PAYMENT 
 
6.1. County shall make final payment to Contractor within forty- five (45) calendar days after the 

Work is finally inspected and accepted by County in accordance with Section 20.1 herein, 
provided that Contractor first, and as an explicit condition precedent to the accrual of 
Contractor's right to final payment, shall have furnished County with a properly executed and 
notarized copy of the Release and Affidavit attached as Exhibit D, as well as, a duly executed 
copy of the Surety's consent to final payment and such other documentation that may be 
required by the Contract Documents or the County. 

 
6.2. Contractor's acceptance of final payment shall constitute a full waiver of any and all claims by 

Contractor against County arising out of this Agreement or otherwise relating to the Project, 
except those previously made in writing and identified by Contractor as unsettled at the time of 
the final Application for Payment.  Neither the acceptance of the Work nor payment by County 
shall be deemed to be a waiver of County's right to enforce any obligations of Contractor 
hereunder or to the recovery of damages for defective Work not discovered by the County at 
the time of final inspection. 

 
Section 7. SUBMITTALS AND SUBSTITUTIONS 
 
7.1. Contractor shall carefully examine the Contract Documents for all requirements for approval of 

materials to be submitted such as shop drawings, data, test results, schedules and samples.  
When submitted for the Engineer’s review, Shop Drawings shall bear the Contractor’s 
certification that the Contractor has reviewed, checked, and approved the Shop Drawings and 
that they are in conformance with the requirements of the Contract Documents.  Contractor 
shall submit all such materials at its own expense and in such form as required by the Contract 
Documents in sufficient time to prevent any delay in the delivery of such materials and the 
installation thereof. 
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7.2. Prior to submitting its first Application for Payment, Contractor shall provide to County a DVD 
or video tape in VHS format showing the pre-existing conditions located within the limits of 
construction.   

 
7.3. Whenever materials or equipment are specified or described in the Contract Documents by 

using the name of a proprietary item or the name of a particular supplier, the naming of the 
item is intended to establish the type, function and quality required.  Unless the name is 
followed by words indicating that no substitution is permitted, materials or equipment of other 
suppliers may be accepted by County if sufficient information is submitted by Contractor to 
allow the County to determine that the material or equipment proposed is equivalent or equal 
to that named.  Requests for review of substitute items of material and equipment will not be 
accepted by County from anyone other than Contractor and all such requests must be 
submitted by Contractor to County within thirty (30) calendar days after Notice to Proceed is 
received by Contractor. 

 
7.4. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor 

shall make application to the County for acceptance thereof, certifying that the proposed 
substitute shall perform adequately the functions and achieve the results called for by the 
general design, be similar and of equal substance to that specified and be suited to the same 
use as that specified.  The application shall state that the evaluation and acceptance of the 
proposed substitute will not prejudice Contractor's achievement of substantial completion on 
time, whether or not acceptance of the substitute for use in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract with County for 
the Project) to adapt the design to the proposed substitute and whether or not incorporation or 
use by the substitute in connection with the Work is subject to payment of any license fee or 
royalty.  All variations of the proposed substitute from that specified will be identified in the 
application and available maintenance, repair and replacement service shall be indicated.  The 
application also shall contain an itemized estimate of all costs that will result directly or 
indirectly from acceptance of such substitute, including costs for redesign and claims of other 
contractors affected by the resulting change, all of which shall be considered by the County in 
evaluating the proposed substitute.  The County may require Contractor to furnish at 
Contractor's expense additional data about the proposed substitute. 

 
7.5. If a specific means, method, technique, sequence or procedure of construction is indicated in 

or required by the Contract Documents, Contractor may furnish or utilize a substitute means, 
method, sequence, technique or procedure of construction acceptable to the County, if 
Contractor submits sufficient information to allow the County to determine that the substitute 
proposed is equivalent to that indicated or required by the Contract Documents.  The 
procedures for submission to and review by the County shall be the same as those provided 
herein for substitute materials and equipment. 

 
7.6. The County shall be allowed a reasonable time within which to evaluate each proposed 

substitute.  The County shall be the sole judge of acceptability, and no substitute will be 
ordered, installed or utilized without the County's prior written acceptance, which shall be 
evidenced by either a Change Order or an approved Shop Drawing.  The County may require 
Contractor to furnish at Contractor's expense a special performance guarantee or other surety 
with respect to any substitute. 
 

Section 8. DAILY REPORTS, AS-BUILTS, AND MEETINGS 
 
8.1. Unless waived in writing by County, Contractor shall complete and submit, along with its 

Application for Payment, to the County on a monthly basis a daily log of the Contractor's work 
for the preceding month in a format approved by the County.  The daily log shall document all 
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activities of Contractor at the Project site including, but not limited to, the following: 
 

8.1.1. Weather conditions showing the high and low temperatures during work hours, the 
amount of precipitation received on the Project site, and any other weather conditions 
which adversely affect the Work; 

 
8.1.2. Soil conditions which adversely affect the Work; 

 
8.1.3. The hours of operation by Contractor's personnel and subcontractor's personnel; 

 
8.1.4. The number of Contractor's and subcontractor's personnel present and working at the 

Project site, by subcontract and trade; 
 

8.1.5. All equipment present at the Project site, description of equipment use and designation 
of time equipment was used (specifically indicating any down time); 

 
8.1.6. Description of Work being performed at the Project site; 

 
8.1.7. Any unusual or special occurrences at the Project site; 

 
8.1.8. Materials received at the Project site 

 
The daily log shall not constitute nor take the place of any notice required to be given by 
Contractor to County pursuant to the Contract Documents. 

 
8.2. Contractor shall maintain in a safe place at the Project site one record copy of the Contract 

Documents, as well as all shop drawings and other Contractor submittals and all written 
interpretations and clarifications issued by the County, in good order and annotated to show all 
changes made during construction.  The annotated drawings shall be continuously updated by 
the Contractor throughout the prosecution of the Work to accurately reflect all field changes 
that are made to adapt the Work to field conditions, changes resulting from Change Orders, 
Work Directive Changes and Field Orders, and all concealed and buried installations of piping, 
conduit and utility services.  All buried and concealed items, both inside and outside the 
Project site, shall be accurately located on the annotated drawings as to depth and in 
relationship to not less than two (2) permanent features (e.g. interior or exterior wall faces).  
The annotated drawings shall be clean and all changes, corrections and dimensions shall be 
given in a neat and legible manner in a contrasting color.  The "As-Built" record documents, 
together with all approved samples and a counterpart of all approved shop drawings shall be 
available to County for reference.  Upon completion of the Work, and as a condition precedent 
to Contractor's entitlement to final payment, these "As-Built" record documents, samples and 
shop drawings shall be delivered to County by Contractor. 

 
8.3. Contractor shall keep all records and supporting documentation which concern or relate to the 

Work hereunder for a minimum of five (5) years from the date of termination of this Agreement 
or the date the Project is completed, whichever is later.  County, or any duly authorized agents 
or representatives of County, shall have the right to audit, inspect and copy all such records 
and documentation as often as they deem necessary during the period of this Agreement and 
during the five (5) year period noted above; provided, however, such activity shall be 
conducted only during normal business hours. 
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Section 9. CONTRACT TIME AND TIME EXTENSIONS 
 
9.1. Contractor shall diligently pursue the completion of the Work and coordinate the Work being 

done on the Project by its subcontractors and material men, as well as coordinating its Work 
with all work of others at the Project Site, so that its Work or the work of others shall not be 
delayed or impaired by any act or omission of Contractor.  Contractor shall be solely 
responsible for all construction means, methods, techniques, sequences, and procedures, as 
well as coordination of all portions of the Work under the Contract Documents. 

 
9.2. Should Contractor be obstructed or delayed in the prosecution of or completion of the Work as 

a result of unforeseeable causes beyond the control of Contractor, and not due to its fault or 
neglect, including but not restricted to acts of God or of the public enemy, acts of government, 
fires, floods, epidemics, quarantine regulations, strikes or lockouts, Contractor shall notify the 
County in writing within forty-eight (48) hours after the commencement of such delay.  Written 
supporting data with specific details of Contractor operations, which were delayed, shall be 
submitted to the County within fifteen (15) calendar days after the occurrence of the delay, 
unless the County grants additional time in writing for such submittals, or else the Contractor 
shall be deemed to have waived any right which Contractor may have had to request a time 
extension. 

 
9.3. No interruption, interference, inefficiency, suspension or delay in the commencement or 

progress of the Work from any cause whatever, including those for which County may be 
responsible, in whole or in part, shall relieve Contractor of his duty to perform or give rise to 
any right to damages or additional compensation from County.  Contractor expressly 
acknowledges and agrees that it shall receive no damages for delay.  Contractor's sole 
remedy, if any, against County will be the right to seek an extension to the Contract Time; 
provided, however, the granting of any such time extension shall not be a condition precedent 
to the aforementioned "No Damages For Delay" provision.  This paragraph shall expressly 
apply to claims for early completion, as well as to claims based on late completion. 

 
9.4. Requests for delays due to adverse weather conditions shall meet all of the following 

conditions: 
 

9.4.1. Contractor notified the County in writing within forty-eight (48) hours of the delay. 
 
9.4.2. The weather was unusual as documented by supporting data. 
 
9.4.3. The weather did have an adverse impact on the contractor’s schedule (critical path 

only). 
 
9.4.4. The Contractor and inspector’s daily logs corroborate the adverse impact.  Where a 

conflict exists between the weather data and the daily reports, the daily reports will take 
precedence. 

 
Section 10. CHANGES IN THE WORK 
 
10.1. County shall have the right at any time during the progress of the Work to increase or 

decrease the Work.  Promptly after being notified of a change, Contractor shall submit an 
itemized estimate of any cost and/or time increases or savings it foresees as a result of the 
change.  Except in an emergency endangering life or property, or as expressly set forth herein, 
no addition or changes to the Work shall be made except upon written order of County, and 
County shall not be liable to the Contractor for any increased compensation without such 
written order.  No officer, employee or agent of County is authorized to direct any extra or 
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changed work orally. 
 
10.2. A Construction Change Order, in the form attached as Exhibit F to this Agreement, shall be 

issued and executed promptly after an agreement is reached between Contractor and County 
concerning the requested changes.  Contractor shall promptly perform changes authorized by 
duly executed Change Orders.  The Contract Amount shall be adjusted in the Change Order in 
the manner as County and Contractor shall mutually agree. 

 
10.3. If County and Contractor are unable to agree on a Change Order for the requested change, 

Contractor shall, nevertheless, promptly perform the change as directed by County in a written 
Work Directive Change.  In that event, the Contract Amount and Contract Time shall be 
adjusted as directed by County.  If Contractor disagrees with the County's adjustment 
determination, Contractor must make a claim pursuant to Section 11 of these General 
Conditions or else be deemed to have waived any claim on this matter it might otherwise have 
had. 

 
10.4. In the event a requested change results in an increase to the Contract Amount, the amount of 

the increase shall be limited to the Contractor's reasonable direct labor and material costs and 
reasonable actual equipment costs as a result of the change (including allowance for labor 
burden costs) plus a maximum ten percent (10%) markup for all overhead and profit.  In the 
event such change Work is performed by a Subcontractor, a maximum ten percent (10%) 
markup for all overhead and profit for all Subcontractors' and sub-subcontractors' direct labor 
and material costs and actual equipment costs shall be permitted, with a maximum five 
percent (5%) markup thereon by the Contractor for all of its overhead and profit, for a total 
maximum markup of fifteen percent (15%).  All compensation due Contractor and any 
Subcontractor or sub-subcontractor for field and home office overhead is included in the 
markups noted above. 

 
10.5. County shall have the right to conduct an audit of Contractor's books and records to verify the 

accuracy of the Contractor's claim with respect to Contractor's costs associated with any 
Change Order. 

 
10.6. The County shall have authority to order minor changes in the Work not involving an 

adjustment to the Contract Amount and not inconsistent with the intent of the Contract 
Documents.  Such changes may be affected by Field Order or by other written order.  Such 
changes shall be binding on the Contractor. 

 
Section 11. CLAIMS AND DISPUTES 
 
11.1. A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation 

of the terms of the Contract Documents, payment of money, extension of time or other relief 
with respect to the terms of the Contract Documents.  The term "Claim" also includes other 
disputes and matters in question between County and Contractor arising out of or relating to 
the Contract Documents.  The responsibility to substantiate a Claim shall rest with the party 
making the Claim. 

 
11.2. Claims by the Contractor shall be made in writing to the County within forty-eight (48) hours 

after the first day of the event giving rise to such Claim or else the Contractor shall be deemed 
to have waived the Claim.  Written supporting data shall be submitted to the County within 
fifteen (15) calendar days after the occurrence of the event, unless the County grants 
additional time in writing, or else the Contractor shall be deemed to have waived the Claim.  All 
claims shall be priced in accordance with the provisions of Subsection 10.4. 
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11.3. The Contractor shall proceed diligently with its performance as directed by the County, 
regardless of any pending Claim, action, suit or administrative proceeding, unless otherwise 
agreed to by the County in writing.  County shall continue to make payments in accordance 
with the Contract Documents pending Claim. 

 
Section 12. OTHER WORK 
 
12.1. County may perform other work related to the Project at the site by County's own forces, have 

other work performed by utility owners or let other direct contracts.  If the fact that such other 
work is to be performed is not noted in the Contract Documents, notice thereof will be given to 
Contractor.  If Contractor believes that such performance will involve additional expense to 
Contractor or require additional time, Contractor shall send written notice of that fact with 
specific details of anticipated costs and delays to County within forty-eight (48) hours of being 
notified of the other work.  Written supporting data of actual need for additional time or 
additional expense, shall be submitted to the County within fifteen (15) calendar days after 
completion of other work, unless the County grants additional time in writing, or else the 
Contractor shall be deemed to have waived any right which Contractor may have had to 
request a time extension or adjustment to the Contract Amount. 

 
12.2. Contractor shall afford each utility owner and other contractor (or County, if County is 

performing the additional work with County's employees) proper and safe access to the site 
and a reasonable opportunity for the introduction and storage of materials and equipment and 
the execution of such work and shall properly connect and coordinate its Work with theirs.  
Contractor shall do all cutting, fitting and patching of the Work that may be required to make its 
several parts come together properly and integrate with such other work.  Contractor shall not 
endanger any work of others by cutting, excavating or otherwise altering their work and will 
only cut or alter their work with the written consent of the County and the others whose work 
will be affected. 

 
12.3. If any part of Contractor's Work depends for proper execution or results upon the work of any 

other contractor or utility owner (or County), Contractor shall inspect and promptly report to 
County in writing any delays, defects or deficiencies in such work that render it unavailable or 
unsuitable for such proper execution and results.  Contractor's failure to report will constitute 
an acceptance of the other work as fit and proper for integration with Contractor's Work. 

 
Section 13. INDEMNIFICATION AND INSURANCE 
 
13.1 Contractor shall pay on behalf of or indemnify and hold harmless County and its agents, 

officers and employees from and against all liabilities, damages, losses, and costs, including 
attorney’s and paralegal fees, incurred by County to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of Contractor or by any person, firm or 
corporation to whom any portion of the Work is subcontracted by Contractor or resulting from 
the use by Contractor, or by anyone for whom Contractor is legally liable, of any materials, 
tools, machinery or other property of County.  Contractor’s obligation as provided herein shall 
be limited to its proportionate share of liability to the extent caused by the negligence, 
recklessness or intentional wrongful misconduct of Contractor or by any person, firm or 
corporation to whom any portion of the Work is subcontracted by Contractor, and Contractor 
shall not be required to pay on behalf of or indemnify and hold harmless County where 
County’s negligence, recklessness, or intentional wrongful misconduct is determined by a 
court of competent jurisdiction to be the sole cause of its liabilities, damages, losses and costs, 
including attorney’s fees and paralegal fees.   
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County and Contractor agree one percent (1%) of the Contract Amount paid by County to 
Contractor shall be given as separate consideration for this indemnification, and any other 
indemnification of County by Contractor provided for within the Contract Documents, the 
sufficiency of such separate consideration being acknowledged by Contractor by Contractor’s 
acceptance and execution of the Agreement.   
 
Contractor agrees that such indemnification by Contractor relating to any matter which is the 
subject of this Agreement shall extend throughout the term of this Agreement and any 
applicable statutes of limitations thereafter.  Contractor's obligation to indemnify shall not be 
limited by, or in any way to, any insurance coverage or by any provision in or exclusion or 
omission from any policy of insurance.  

 
13.2 Contractor shall obtain and carry, at all times during its performance under the Contract 

Documents, insurance of the types and in the amounts set forth in Exhibit C to the Agreement.  
All insurance policies shall be from responsible companies duly authorized to do business in 
the State of Florida and/or responsible risk retention group insurance companies, which are 
registered with the State of Florida.  All commercial insurance carriers providing the Contractor 
with required insurance shall be a minimum financial size category of VII according to the AM 
Best Rating Guide, latest edition.  An A or better Best Rating is "preferred"; however, other 
ratings if "Secure Best Ratings" may be considered.  Within ten (10) calendar days after Notice 
of Award is received by Contractor and prior to the commencement of work, Contractor shall 
provide County with properly executed Certificates of Insurance to evidence Contractor's 
compliance with the insurance requirements of the Contract Documents.  Said Certificates of 
Insurance shall be on forms approved by County, such as "Acord Form 25".  The Certificates 
of Insurance shall be personally, manually signed by the authorized representatives of the 
insurance company/companies shown on the Certificates of Insurance, with proof that they are 
authorized representatives thereof.  Certificates of Insurance shall be mailed to Escambia 
County in care of: Purchasing Manager, Purchasing Division, P.O. Box 1591, Pensacola, 
Florida 32597-1591.  In addition, certified, true and exact copies of all insurance policies 
required hereunder shall be provided to County, on a timely basis, when requested by County. 

 
13.3 The Certificates of Insurance and required insurance policies shall contain provisions that 

thirty (30) days prior written notice by registered or certified mail shall be given County of any 
cancellation, intent not to renew, or reduction in the policies or coverages, except in the 
application of the aggregate limits provisions.  In the event of a reduction in the aggregate limit 
of any policy, Contractor shall immediately take steps to have the aggregate limit reinstated to 
the full extent permitted under such policy. 

 
13.4 All insurance coverages of the Contractor shall be primary to any insurance or self-insurance 

program carried by the County applicable to this Project.  The acceptance by County of any 
Certificate of Insurance does not constitute approval or agreement by the County that the 
insurance requirements have been satisfied or that the insurance policy shown on the 
Certificate of Insurance is in compliance with the requirements of the Contract Documents.  No 
work shall commence at the Project site unless and until the required Certificates of Insurance 
are received by the County. 
 

13.5 Contractor shall require each of its subcontractors to procure and maintain, until the 
completion of the subcontractor's work, insurance of the types and to the limits specified in 
Exhibit C, unless such insurance requirements for the subcontractor is expressly waived in 
writing by the County.  All liability insurance policies, other than professional liability, worker's 
compensation and employer's liability policies, obtained by Contractor to meet the 
requirements of the Contract Documents shall name Escambia County as an additional 
insured and shall contain Severability of Interest provisions.  Escambia County shall also be 
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designated as certificate holder with the address of P. O. Box 1591, Pensacola, Florida 32597-
1591.  If any insurance provided pursuant to the Contract Documents expires prior to the 
completion of the Work, renewal Certificates of Insurance and, if requested by County, 
certified, true copies of the renewal policies shall be furnished by Contractor within thirty (30) 
days prior to the date of expiration. 

 
13.6 All liability policies shall be underwritten on the "occurrence" basis, unless otherwise approved 

in writing by the County Division of Risk Management.  "Claims made" policies, if approved by 
the Risk Manager, and subsequent insurance certificates shall provide a "retro-date" which 
shall include the effective date of the contract.  "Claims-made" renewals or carrier and policy 
replacements shall reflect the original "retro-date." 

 
13.7 Should at any time the Contractor not maintain the insurance coverages required herein, the 

County may terminate the Agreement or at its sole discretion shall be authorized to purchase 
such coverages and charge the Contractor for such coverages purchased.  The County shall 
be under no obligation to purchase such insurance, nor shall it be responsible for the 
coverages purchased or the insurance company or companies used.  The decision of the 
County to purchase such insurance coverages shall in no way be construed to be a waiver of 
any of its rights under the Contract Documents. 

 
13.8 Contractor shall submit to County a copy of all accident reports arising out of any injuries to its 

employees or those of any firm or individual to whom it may have subcontracted a portion of 
the Work, or any personal injuries or property damages arising or alleged to have arisen on 
account of any work by Contractor under the Contract Documents. 
 

13.9 Duty to Provide Legal Defense.  Contractor shall pay for and provide a legal defense for the 
County, which shall include attorneys' fees and costs, both of which will be done only if and 
when requested by the County, for all liabilities, damages, losses, and costs as described in 
paragraph 13.1 above.  Such payment on the behalf of the County shall be in addition to any 
and all other legal remedies available to the County and shall not be considered to be the 
County's exclusive remedy. 

 
Section 14. COMPLIANCE WITH LAWS 
 
14.1 Contractor agrees to comply, at its own expense, with all federal, state and local laws, codes, 

statutes, ordinances, rules, regulations and requirements applicable to the Project, including 
but not limited to those dealing with taxation, worker's compensation, equal employment and 
safety.  If Contractor observes that the Contract Documents are at variance therewith, it shall 
promptly notify County in writing.  Compliance with the above laws shall include but is not 
limited to:  (1) the Occupational Safety and Health Act, 29 CFR 1910 and 1926, respectively, 
General Industry Standards and Construction Industry Standards, including regulations 
regarding Trenching and Shoring; (2) the Florida Workers' Compensation Law, Chapter 440, 
Florida Statutes; (3) Rules 38F and 38I, Florida Administrative Code; and (4) Section 102, 
Standard Specifications for Road and Bridge Construction, Florida Department of 
Transportation.  

 
14.2 EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY):  In accordance with State of 

Florida, Office of the Governor, Executive Order 11-116 (superseding Executive Order 11-02; 
Verification of Employment Status), in the event performance of this Agreement is or will be 
funded using state or federal funds, the CONTRACTOR must comply with the Employment 
Eligibility Verification Program (“E-Verify Program”) developed by the federal government to 
verify the eligibility of individuals to work in the United States and 48 CFR 52.222-54 (as 
amended) is incorporated herein by reference.  If applicable, in accordance with Subpart 22.18 
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of the Federal Acquisition Register, the CONTRACTOR must (1) enroll in the E-Verify 
Program, (2) use E-Verify to verify the employment eligibility of all new hires working in the 
United States, except if the CONTRACTOR is a state or local government, the 
CONTRACTOR may choose to verify only new hires assigned to the Agreement; (3) use E-
Verify to verify the employment eligibility of all employees assigned to the Agreement; and (4) 
include these requirement in certain subcontracts, such as construction.  Information on 
registration for and use of the E-Verify Program can be obtained via the internet at the 
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.   

 
Section 15. CLEANUP AND PROTECTIONS 
 
15.1. Contractor agrees to keep the Project site clean at all times of debris, rubbish and waste 

materials arising out of the Work.  At the completion of the Work, Contractor shall remove all 
debris, rubbish and waste materials from and about the Project site, as well as all tools, 
appliances, construction equipment and machinery and surface materials, and shall leave the 
Project site clean and ready for occupancy by County.  Non-compliance with directives of this 
section may serve as a basis of rejection of Application for Payment. 

 
15.2. Any existing surface or subsurface improvements, including, but not limited to, pavements, 

curbs, sidewalks, pipes, utilities, footings, structures, trees and shrubbery, not indicated in the 
Contract Documents to be removed or altered, shall be protected by Contractor from damage 
during the prosecution of the Work.  Any such improvements so damaged shall be restored by 
Contractor to the condition equal to that existing at the time of Contractor's commencement of 
the Work. 

 
Section 16. ASSIGNMENT 
 
16.1. Contractor shall not assign this Agreement or any part thereof, without the prior consent in 

writing of County.  If Contractor does, with approval, assign this Agreement or any part thereof, 
it shall require that its assignee be bound to it and to assume toward Contractor all of the 
obligations and responsibilities that Contractor has assumed toward County. 

 
Section 17. PERMITS, LICENSES AND TAXES 

 
17.1. Except as noted in paragraph 17.2 below, all permits and licenses necessary for the 

prosecution of the Work shall be procured and paid for by Contractor.  All permits or fees, 
including but not limited to, all license fees, permit fees, impact fees or inspection fees payable 
by Contractor to County have been disclosed to Contractor in the bidding documents or other 
request for proposal at the time the Project was let for bid.  If Contractor performs any Work 
without obtaining, or contrary to, such permits or licenses, Contractor shall bear all costs 
arising there from.  Contractor shall pay all governmental charges and inspection fees 
necessary for the prosecution of the Work. 

 
17.2. Permits required for the Work from FDOT, FDEP, the Army Corps of Engineers, and any 

archeological permitting agency will be paid for and obtained by the County.  
 
17.3. Contractor shall pay all sales, consumer, use and other similar taxes associated with the Work 

or portions thereof, which are applicable during the performance of the Work. 
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Section 18. TERMINATION FOR DEFAULT 
 
18.1. Contractor shall be considered in material default of the Agreement and such default shall be 

considered cause for County to terminate the Agreement, in whole or in part, as further set 
forth in this Section, if Contractor:  (1) fails to begin the Work under the Contract Documents 
within the time specified herein; or (2) fails to properly and timely perform the Work as directed 
by the County or as provided for in the approved Progress Schedule; or (3) performs the Work 
unsuitably or neglects or refuses to remove materials or to correct or replace such Work as 
may be rejected as unacceptable or unsuitable; or (4) discontinues the prosecution of the 
Work; or (5) fails to resume Work which has been suspended within a reasonable time after 
being notified to do so; or (6) becomes insolvent or is declared bankrupt, or commits any act of 
bankruptcy; or (7) allows any final judgment to stand against it unsatisfied for more than ten 
(10) days; or (8) makes an assignment for the benefit of creditors; or (9) fails to obey any 
applicable codes, laws, ordinances, rules or regulations with respect to the Work; or (10) 
materially breaches any other provision of the Contract Documents. 

 
18.2. County shall notify Contractor in writing of Contractor's default(s).  If County determines that 

Contractor has not remedied and cured the default(s) within seven (7) calendar days following 
receipt by Contractor of said written notice, then County, at its option, without releasing or 
waiving its rights and remedies against the Contractor's sureties and without prejudice to any 
other right or remedy it may be entitled to hereunder or by law, may terminate Contractor's 
right to proceed under the Agreement, in whole or in part, and take possession of all or any 
portion of the Work and any materials, tools, equipment, and appliances of Contractor, take 
assignments of any of Contractor's subcontracts and purchase orders, and complete all or any 
portion of Contractor's Work by whatever means, method or agency which County, in its sole 
discretion, may choose. 

 
18.3. If County deems any of the foregoing remedies necessary, Contractor agrees that is shall not 

be entitled to receive any further payments hereunder until after the Project is completed.  All 
monies expended and all of the costs, losses, damages and extra expenses, including all 
management, administrative and other overhead and other direct and indirect expenses 
(including attorneys' fees) or damages incurred by County incident to such completion, shall 
be deducted from the Contract Amount, and if such expenditures exceed the unpaid balance 
of the Contract Amount, Contractor agrees to pay promptly to County on demand the full 
amount of such excess, including costs of collection, attorney's fees (including appeals) and 
interest thereon at the maximum legal rate of interest until paid.  If the unpaid balance of the 
Contract Amount exceeds all such costs, expenditures and damages incurred by the County to 
complete the Work, such excess shall be paid to the Contractor.  The amount to be paid to the 
Contractor or County, as the case may be, and this obligation for payment shall survive 
termination of the Agreement. 

 
18.4. The liability of Contractor hereunder shall extend to and include the full amount of any and all 

sums paid, expenses and losses incurred, damages sustained, and obligations assumed by 
County in good faith under the belief that such payments or assumptions were necessary or 
required, in completing the Work and providing labor, materials, equipment, supplies, and 
other items therefore or re-letting the Work, in settlement, discharge or compromise of any 
claims, demands, suits, and judgments pertaining to or arising out of the Work hereunder. 

 
18.5. If, after notice of termination of Contractor's right to proceed pursuant to this Section, it is 

determined for any reason that Contractor was not in default, or that its default was excusable, 
or that County is not entitled to the remedies against Contractor provided herein, then 
Contractor's remedies against County shall be the same as and limited to those afforded 
Contractor below under Subsection 19.1, Termination for Convenience. 
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18.6. If the Contractor refuses to allow public access to all documents, papers, letters, or other 

material subject to the provisions of Chapter 119, Florida Statutes, and made or received by 
the Contractor in conjunction with this Agreement then the County may, without prejudice to 
any right or remedy and after giving the Contractor and his surety, if any, seven (7) days 
written notice, during which period Contractor still fails to allow access, terminate the 
employment of the Contractor and take possession of the site and of all materials, equipment, 
tools, construction equipment and machinery thereon, owned by the Contractor, and may 
finish the project by whatever method it may deem expedient.  In such case, the Contractor 
shall not be entitled to receive any further payment until the Project is finished.  Reasonable 
terminal expenses incurred by the County may be deducted from any payments left owing the 
Contractor (excluding monies owed the Contractor for subcontract work). 

 
Section 19. TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION 
 
19.1. County shall have the right to terminate this Agreement without cause upon seven (7) calendar 

days written notice to Contractor.  In the event of such termination for convenience, 
Contractor's recovery against County shall be limited to that portion of the Contract Amount 
earned through the date of termination, together with any retainage withheld and reasonable 
termination expenses incurred, but Contractor shall not be entitled to any other or further 
recovery against County, including, but not limited to, damages or any anticipated profit on 
portions of the Work not performed. 

 
19.2. County shall have the right to suspend all or any portions of the Work upon giving Contractor 

two (2) calendar days' prior written notice of such suspension.  If all or any portion of the Work 
is so suspended, Contractor's sole and exclusive remedy shall be to seek an extension of time 
to its schedule in accordance with the procedures set forth in the Contract Documents.  In no 
event shall the Contractor be entitled to any additional compensation or damages.  Provided, 
however, if the ordered suspension exceeds three (3) months, the Contractor shall have the 
right to terminate the Agreement with respect to that portion of the Work which is subject to the 
ordered suspension. 

 
Section 20. COMPLETION 
 
20.1. Upon receipt of written notice, the County will ascertain whether the work or designated 

portions thereof are ready for the Engineer’s substantial completion inspection.  From the 
Engineer’s list of incomplete or unsatisfactory items, a schedule for the County’s review will be 
prepared for their completion indicating such completion dates.  The County will issue a 
Certificate of Substantial Completion when the work on the punch list has been accomplished. 

 
20.2. Upon receipt of written notice that the Work is ready for final inspection and acceptance and 

upon receipt of a final Application for Payment, the County shall promptly make such 
inspection and, if it finds the work acceptable and fully performed under the Contract 
Documents, shall promptly issue a Certificate of Final Completion and Recommendation for 
Payment, stating that, on the basis of observations and inspections, the Work has been 
completed in accordance with the terms and conditions of the Contract Documents and that 
the entire balance found to be due the Contractor is due and payable.  The final payment shall 
not become due and payable until Contractor submits:  (1) the Release and Affidavit in the 
form attached as Exhibit D, (2) consent of surety to final payment, (3) if required by County, 
other data establishing payment or satisfaction of all obligations, such as receipts, releases 
and waivers of liens, arising out of the Contract Documents, to the extent and in such form as 
may be designated by County, and (4) a published copy of the Notice of Completion as 
provided for in this section.  County reserves the right to inspect the Work and make an 
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independent determination as to the Work's acceptability.  Unless and until the County is 
completely satisfied, the final payment shall not become due and payable. 

 
20.3. After the Work is ready for final inspection and acceptance by the County, a legal 

advertisement must be published by the Contractor in a local newspaper of a general 
countywide circulation at least thirty (30) days before final payment shall be made.  Example of 
such publication is as follows: 

 
Legal Notice of Completion 

 
Notice is hereby given that the undersigned Contractor has completed and has ready for 
acceptance by the Board of County Commissioners of Escambia County, Florida, the 
following construction project: 

 
__________________________________________________ 

(Project Name and Address) 
 

__________________________________________________ 
(Legal Name and Address - entity of the Contractor) 

 
Subcontractors, material men, and other persons having payment claims against the 
Contractor relating to this project should govern themselves accordingly. 

 
Section 21. WARRANTY 
 
21.1. Contractor shall obtain and assign to County all express warranties given to Contractor or any 

subcontractors by any material men supplying materials, equipment or fixtures to be 
incorporated into the Project.  Contractor warrants to County that any materials and equipment 
furnished under the Contract Documents shall be new unless otherwise specified, and that all 
Work shall be of good quality, free from all defects and in conformance with the Contract 
Documents.  Contractor further warrants to County that all materials and equipment furnished 
under the Contract Documents shall be applied, installed, connected, erected, used, cleaned 
and conditioned in accordance with the instructions of the applicable manufacturers, 
fabricators, suppliers or processors except as otherwise provided for in the Contract 
Documents.  If, within two (2) years after substantial completion and acceptance, any Work is 
found to be defective or not in conformance with the Contract Documents, Contractor shall 
correct it promptly after receipt of written notice from County. Contractor shall also be 
responsible for and pay for replacement or repair of adjacent materials or Work, which may be 
damaged as a result of such replacement or repair.  These warranties are in addition to those 
implied warranties to which County is entitled as a matter of law.  The Performance Bond shall 
remain in full force and effect throughout the two (2) year Warranty Period. 

 
Section 22. PROJECT LAYOUT AND CONTROL 
 
22.1. Engineer will provide survey control, referencing beginning and ending stations, P.C.'s, P.T.'s 

and intermediate stations at 500 foot intervals. Staking is to be set along control line (base line 
or centerline of right-of-way, as indicated on plans) or at an offset determined by the Engineer. 
Bench Marks will be provided at intervals no greater than 1000 feet.  The Engineer at the 
Contractor’s expense shall replace any of these points, which are disturbed or destroyed by 
the Contractor. 
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22.2. Contractor shall employ a competent Engineer or Land Surveyor licensed in the State of 
Florida familiar with construction control procedures to lay out all other parts of the work, and 
to establish all points, grades and levels necessary to locate the work.  The Contractor shall be 
held responsible for all mistakes that may be caused by his incorrect layout and grade spotting 
work, or caused by the loss or disturbance of the Engineer's layout work. 

 
22.3. Should the Contractor in the course of the work find that the points, grades, and levels which 

are shown upon the Drawings are not conformable to the physical conditions of the locality at 
the proposed work or structure, he shall immediately inform the Engineer of the discrepancy 
between the actual physical conditions of the locality of the proposed work, and the points, 
grades and levels which are shown on the Drawings.  No claim shall be made by the 
Contractor against the Owner for compensation or damage by reasons for failure of the 
Engineer to represent upon said Drawings, points, grades and levels conformable to the actual 
physical conditions of the locality of the proposed work. 

 
Section 23. TESTS AND INSPECTIONS 
 
23.1. County, its respective representatives, agents and employees, and any governmental 

agencies with jurisdiction over the Project shall have access at all times to the Work, whether 
the Work is being performed on or off of the Project site, for their observation, inspection and 
testing.  Contractor shall provide proper, safe conditions for such access.  Contractor shall 
provide County with timely notice of readiness of the Work for all required inspections, tests or 
approvals. 
 

23.2. If the Contract Documents or any codes, laws, ordinances, rules or regulations of any public 
authority having jurisdiction over the Project requires any portion of the Work to be specifically 
inspected, tested or approved, Contractor shall assume full responsibility therefore, pay all 
costs in connection therewith and furnish County the required certificates of inspection, testing 
or approval.  All inspections, tests or approvals shall be performed in a manner and by 
organizations acceptable to the County. 

 
23.3. If any Work that is to be inspected, tested or approved is covered without written concurrence 

from the County, such work must, if requested by County, be uncovered for observation.  Such 
uncovering shall be at Contractor's expense unless Contractor has given County timely notice 
of Contractor's intention to cover the same and County has not acted with reasonable 
promptness to respond to such notice.  If any Work is covered contrary to written directions 
from County, such Work must, if requested by County, be uncovered for County's observation 
and be replaced at Contractor's sole expense. 

 
23.4. Neither observations by the County nor inspections, tests or approvals by others shall relieve 

Contractor from Contractor's obligations to perform the Work in accordance with the Contract 
Documents. 

 
23.5. Prior to payment for any Work for which testing is specified, Contractor shall provide the 

County a copy of reasonably acceptable test results relating to such work as required by the 
technical specifications of the solicitation. 
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Section 24. DEFECTIVE WORK 
 
24.1. Work not conforming to the requirements of the Contract Documents shall be deemed 

defective Work.  If required by County, Contractor shall as directed, either correct all defective 
Work, whether or not fabricated, installed or completed, or, if the defective Work has been 
rejected by County, remove it from the site and replace it with acceptable Work.  Contractor 
shall bear all direct, indirect and consequential costs of such correction or removal (including, 
but not limited to fees and charges of engineers, architects, attorneys and other professionals) 
made necessary thereby, and shall hold County harmless for same. 

 
24.2. If the County considers it necessary or advisable that covered Work be observed by County or 

inspected or tested by others, Contractor, at County's request, shall uncover, expose or 
otherwise make available for observation, inspection or tests as County may require, that 
portion of the Work in question, furnishing all necessary labor, material and equipment.  If it is 
found that such Work is defective, Contractor shall bear all direct, indirect and consequential 
costs of such uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction (including, but not limited to, fees and charges of engineers, architects, 
attorneys and other professionals), and County shall be entitled to an appropriate decrease in 
the Contract Amount.  If, however, such Work is not found to be defective, Contractor shall be 
allowed an increase in the Contract Amount and/or an extension of the Contract Time, directly 
attributable to such uncovering, exposure, observation, inspection, testing and reconstruction. 
 

24.3. If any portion of the Work is defective, or Contractor fails to supply sufficient skilled workers 
with suitable materials or equipment, or fails to finish or perform the Work in such a way that 
the completed Work will conform to the Contract Documents, County may order Contractor to 
stop the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of County to stop the Work shall not give rise to any duty on the part of 
County to exercise this right for the benefit of Contractor or any other party. 

 
24.4. Should the County determine, at its sole opinion, it is in the County's best interest to accept 

defective Work, the County may do so.  Contractor shall bear all direct, indirect and 
consequential costs attributable to the County's evaluation of and determination to accept 
defective Work.  If such determination is rendered prior to final payment, a Change Order shall 
be executed evidencing such acceptance of such defective Work, incorporating the necessary 
revisions in the Contract Documents and reflecting an appropriate decrease in the Contract 
Amount.  If the County accepts such defective Work after final payment, Contractor at the 
discretion of the County shall promptly pay County an appropriate amount to adequately 
compensate County for its acceptance of the defective Work or shall increase in the Work’s 
warranty period beyond two (2) years. 

 
24.5. If Contractor fails, within a reasonable time after the written notice from County, to correct 

defective Work or to remove and replace rejected defective Work as required by County, or if 
Contractor fails to perform the Work in accordance with the Contract Documents, or if 
Contractor fails to comply with any of the provisions of the Contract Documents, County may, 
after seven (7) days' written notice to Contractor, correct and remedy any such deficiency.  To 
the extent necessary to complete corrective and remedial action, County may exclude 
Contractor from any or all of the Project site, take possession of all or any part of the Work, 
and suspend Contractor's services related thereto, take possessions of Contractor's tools, 
appliances, construction equipment and machinery at the Project site and incorporate in the 
Work all materials and equipment stored at the Project site or for which County has paid 
Contractor but which are stored elsewhere.  Contractor shall allow County, and their 
respective representatives, agents, and employees such access to the Project site as may be 
necessary to enable County to exercise the rights and remedies under this Subsection.  All 
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direct, indirect and consequential costs of County in exercising such rights and remedies shall 
be charged against Contractor, and a Change Order shall be issued, incorporating the 
necessary revisions to the Contract Documents, including an appropriate decrease to the 
Contract Amount.  Such direct, indirect and consequential costs shall include, but not be 
limited to, fees and charges of engineers, architects, attorneys and other professionals, all 
court and arbitration costs and all costs of repair and replacement of work or others destroyed 
or damaged by correction, removal or replacement of Contractor's defective Work.  Contractor 
shall not be allowed an extension of the Contract Time because of any delay in performance of 
the Work attributable to the exercise by County of County's rights and remedies hereunder. 

 
Section 25. SUPERVISION AND SUPERINTENDENTS 
 
25.1. Contractor shall supervise and direct the Work competently and efficiently, devoting such 

attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents.  Contractor shall be responsible to see that 
the finished Work complies accurately with the Contract Documents.  Contractor shall keep on 
the Work at all times during its progress a competent resident superintendent acceptable to 
the County, who shall not be replaced without prior written notice to County except under 
extraordinary circumstances.  The resident superintendent shall possess Florida Department 
of Transportation approved training and certifications applicable to the Work, including but not 
limited to National Pollutant Discharge Elimination System (NPDES) Stormwater Management 
and Maintenance of Traffic Control Devices.  The superintendent shall be Contractor's 
representative at the Project site and shall have authority to act on behalf of Contractor.  All 
communications given to the superintendent shall be as binding as if given to the Contractor.  
County shall have the right to direct Contractor to remove and replace its Project 
superintendent, with or without cause. 

 
Section 26. PROTECTION OF WORK 
 
26.1. Contractor shall fully protect the Work from loss or damage and shall bear the cost of any such 

loss or damage until final payment has been made.  If Contractor, or any one for whom 
Contractor is legally liable, is responsible for any loss or damage to the Work, or other work or 
materials of County or County's separate contractors, Contractor shall be charged with the 
same, and any monies necessary to replace such loss or damage shall be deducted from any 
amounts due Contractor. 

 
26.2. Contractor shall not load nor permit any part of any structure to be loaded in any manner that 

will endanger the structure, nor shall Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

 
Section 27. EMERGENCIES 
 
27.1. In the event of an emergency affecting the safety or protection of persons or the Work or 

property at the Project site or adjacent thereto, Contractor, without special instruction or 
authorization from County is obligated to act to prevent threatened damage, injury or loss.  
Contractor shall give County written notice within forty-eight (48) hours after the occurrence of 
the emergency, if Contractor believes that any significant changes in the Work or variations 
from the Contract Document have been caused thereby.  If the County determines that a 
change in the Contract Documents is required because of the action taken in response to an 
emergency, a Change Order shall be issued to document the consequences of the changes or 
variations.  If Contractor fails to provide the forty-eight (48) hour written notice noted above, 
the Contractor shall be deemed to have waived any right it otherwise may have had to seek an 
adjustment to the Contract Amount or an extension to the Contract Time. 
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Section 28. USE OF PREMISES 
 
28.1. Contractor shall confine all construction equipment, the storage of materials and equipment 

and the operations of workers to the Project site and land and areas identified in and permitted 
by the Contract Documents and other lands and areas permitted by law, rights of way, permits 
and easements, and shall not unreasonably encumber the Project site with construction 
equipment or other material or equipment.  Contractor shall assume full responsibility for any 
damage to any such land or area, or to the owner or occupant thereof, or any land or areas 
contiguous thereto, resulting from the performance of the Work. 

 
28.2. Contractor shall provide and maintain in a neat, sanitary condition such accommodation for the 

use of his employees as may be necessary to comply with the regulations of the State Board 
of Health or other bodies having jurisdiction.  He shall commit no public nuisance. 

 
Section 29. SAFETY 
 
29.1. The Contractor shall designate in writing the individual responsible for initiating, maintaining 

and supervising all safety precautions and programs in connection with the Work.  The 
Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury or loss to: 

 
29.1.1. All employees of the Work and other persons and/or organizations who may be 

affected thereby; 
 

29.1.2. All the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Project site; and 

 
29.1.3. Other property on Project site or adjacent thereto, including trees, shrubs, lawns, 

walks, pavements, roadways, structures, utilities and any underground structures or 
improvements not designated for removal, relocation or replacement in the contract 
documents. 

29.2. The Contractor shall comply with all applicable codes, laws, ordinances, rules and regulations 
of any public body having jurisdiction for the safety of persons or property or to protect them 
from damage, injury or loss.  The Contractor shall erect and maintain all necessary safeguards 
for such safety and protection.  The Contractor shall notify owners of adjacent property and of 
underground structures and improvements and utility owners when prosecution of the Work 
may affect them, and shall cooperate with them in the protection, removal, relocation or 
replacement of their property.  Contractor's duties and responsibilities for the safety and 
protection of the Work shall continue until such time as the Work is completed and final 
acceptance of same by County has occurred. 

 
29.3 The Contractor shall designate a responsible representative at the Project site whose duty 

shall be the prevention of accidents.  This person shall be Contractor's superintendent unless 
otherwise designated in writing by the Contractor to the County. 

 
29.4 The Contractor shall adhere at all times to the minimum safety guidelines for construction and 

renovation projects as set out in Exhibit C of this Agreement.   
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Section 30. PROJECT MEETINGS 
 

Prior to the commencement of Work, the Contractor shall attend a pre-construction conference 
with the County to discuss the Progress Schedule, procedures for handling shop drawings and other 
submittals, and for processing Applications for Payment, and to establish a working understanding 
among the parties as to the Work. During the prosecution of the Work, the Contractor shall attend any 
and all meetings convened by the County with respect to the Project, when directed to do so by 
County.  Contractor shall have its subcontractors and suppliers attend all such meetings (including the 
pre-construction conference) as may be directed by the County. 
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EXHIBIT B 
PERFORMANCE AND PAYMENT BOND 

 

BOND NO. __________ 

 

PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS:  That 

_________________________________________________________________________________________

_________________________________________________________________________________________ 

(Insert name, address, and phone number of contractor), as Principal, and 

_________________________________________________________________________________________

_________________________________________________________________________________________

_______, (Insert full name, home office address and phone number of surety) as Surety, are held and firmly 

bound unto the Board of County Commissioners for Escambia County, Florida, 221 Palafox Place, Pensacola, 

Florida 32597-1591, (850) 595-4900, as Obligee in the sum of 

_________________________________________________________________________________________

____ Dollars ($__________), for the payment whereof we bind ourselves, our heirs, executors, personal 

representatives, successors and assigns, jointly and severally, firmly by these present. 

WHEREAS, Principal has entered into a contract dated as of the _____ day of__________, 20____,  with 

Obligee for Contract No.________,____________________________________________________________ 

________________________________________________________________________________________ 

________________________________________________________________________________________ 

(Insert name of project, including legal description, street address of property and general description of 

improvement) in accordance with drawings and specifications, which contract is by reference made a part 

hereof, and is hereinafter referred to as the Contract. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the Contract at the times and in the manner prescribed in the Contract; and  

 

2. Pays Obligee any and all losses, damages, costs and attorneys' fees that Obligee sustains 

because of any default by Principal under the Contract; and  

 

3. Performs the guarantee of all work and materials furnished under the Contract applicable to the 

work and materials, then this bond is void; otherwise it remains in full force; and 

 

4. Principal understands and agrees that this bond shall remain in full force and effect throughout 

the two (2) year warranty period after substantial completion of the work. 
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The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, 

alterations or additions to the terms of the Contract or other work to be performed hereunder, or the 

specifications referred to therein shall in anywise affect its obligation under this bond, and it does hereby waive 

notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to work or 

to the specifications. 

 

This instrument shall be construed in all respects as a common law bond. 

 

In no event will the Surety be liable in the aggregate to Obligee for more than the penalty sum of this 

Performance Bond, regardless of the number of suits that may be filed by Obligee. 

 

IN WITNESS WHEREOF, the above parties have executed this instrument this _____ day of 

__________________________, 20____, the name and corporate seal of each corporate party being hereto 

affixed and these premises duly signed by its undersigned representative, pursuant to authority of its governing 

body. 

 

Signed, sealed and delivered 

in the presence of:    PRINCIPAL: 

 ____________________________________________ 

_________________________________ By:_________________________________________ 

 Name:______________________________________ 

_________________________________ Its:__________________________________________ 

Witnesses as to Principal 

 

STATE OF ____________________ 

COUNTY OF __________________ 

 

The foregoing instrument was acknowledged before me this _____ day of ____________________, 
20____, by _____________________________, as __________________, of 
_________________________________, a ________________ corporation, on behalf of the corporation.  
He/she is personally known to me OR has produced ________________________ as identification and did (did 
not) take an oath. 
 
My Commission Expires: _________________________________________ 
 (Signature) 
 Name:_____________________________________ 
 (Legibly Printed) 
 
(AFFIX OFFICIAL SEAL) Notary Public, State of _________________________ 
 Serial No., If Any: ____________________________ 

 
 
 
ATTEST: SURETY:____________________________________ 

(Printed Name) 
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 ____________________________________________ 
 ____________________________________________ 
________________________________ ____________________________________________ 
Witness (Business Address) 
 ____________________________________________ 
________________________________ (Authorized Signature) 
Witness ____________________________________________ 
 (Printed Name) 

OR 
 
________________________________ ___________________________________________ 
 As Attorney In Fact (Attach Power) 
 ___________________________________________ 
________________________________ ___________________________________________ 
Witnesses ___________________________________________ 
 (Business Address) 
 ___________________________________________ 
 (Printed Name) 
 ___________________________________________ 
 (Telephone Number) 
STATE OF ________________ 
COUNTY OF _______________ 
 

The foregoing instrument was acknowledged before me this _____ day of ____________________, 
20____ by ______________________________, as _______________ of 
___________________________________ as Surety, on behalf of Surety.  He/she is personally known to me 
OR has produced ______________________ as identification and did (did not) take an oath. 
My Commission Expires: _________________________________________ 

 (Signature) 
 Name:_____________________________________ 
 (Legibly Printed) 

(AFFIX OFFICIAL SEAL) Notary Public, State of ________________ 
 Serial No., If Any: ____________________ 
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BOND NO. __________________ 
 

PAYMENT BOND 
 

BY THIS BOND, We, _______________________________________________________________ 
 (Insert name, address and phone number of contractor) 

________________________________________________________ (hereinafter called the "Principal") and 
 
 _____________________________________________________________ (hereinafter called the "Surety"), 

(Insert name) 
located at __________________________________________________________________, a surety insurer 

(Insert address and phone number) 
chartered and existing under the laws of the State of _____________________ and authorized to do business 
 
in the State of Florida, are held and firmly bound unto the Board of County Commissioners for Escambia 
 
County, Florida, 221 Palafox Place, Pensacola, Florida 32597-1591, (850) 595-4900, (hereinafter called 
 
the "County") in the sum of ________________________________________________ ($____________) for  
 
payment of which we bind ourselves, our heirs, our personal representatives, our successors and our 
assignees, jointly and severally. 
 

WHEREAS, Principal and County have reached a mutual agreement relating to Contract No.________ 
 
(hereinafter referred to as the "Contract") as of __________________ (the bid award date for projects thereto) 
 
for the purpose of ________________________________________________________________________ 
 
(Insert name of project, including legal description, street address of property and general description of 
improvement.) 
_____________________________________________________________________________________  
 
______________________________________________________________________________________  
 
______________________________________________________________________________________  
 
said Contract being made a part of this Bond by this reference. 
 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL: 

1. Performs the contract dated ______, ______, between Principal and County for 
construction of _____________, the contract being made a part of this bond by reference, 
at the times and in the manner prescribed in the contract; and 

 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida 

Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by 
Principal in the prosecution of the work provided for in the contract; and 

 
3. Pays County all loses, damages, expenses, costs, and attorney’s fees, including appellate 

proceedings, that the County sustains because of a default by Principal under the contract; 
and 

 
4. Performs the guarantee of all work and materials furnished under the contract for the time 

specified in the contract, then this bond is void; otherwise it remains in full force. 
 

Any action instituted by a claimant under this bond for payment must be in accordance with the 
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notice and time limitation provisions in Section 255.05(2), Florida Statutes. 
 

BE IT FURTHER KNOWN: 
 

1. Any changes in or under the Contract and compliance or noncompliance with any 
formalities connected with the said Contract or alterations which may be made in the 
terms of the said Contract, or in the work to be done under it, or the giving by the 
County of any extension of time for the performance of the said Contract, or any other 
forbearance on the part of the County or Principal to the other, shall not in any way 
release the Principal and the Surety, or either of them, their heirs, personal 
representatives, successors or assigns from liability hereunder, notice to the Surety of 
any such changes, alterations, extensions or forbearance being hereby waived. 

 
2. Certain claimants seeking the protection of this Bond must timely comply with the strict 

requirements set forth in Section 255.05, Florida Statutes, and as otherwise provided by 
law. 

 
3. As concerns payment for labor, materials and supplies, as affects certain claimants, no 

legal action shall be instituted against the Principal or Surety on this Bond after one (1) 
year from the performance of labor or the completion of delivery of the materials or 
supplies as is specifically mandated pursuant to Section 255.05, Florida Statutes. 

 
THIS BOND DATED THE _____ DAY OF _________________________, 20____ (the date of issue by 

the Surety or by the Surety's agent and the date of such agents power-of-attorney). 

 

Signed, sealed and delivered 

in the presence of: PRINCIPAL: 

 ____________________________________________ 

_________________________________ By:_________________________________________ 

 Name:_______________________________________ 

_________________________________ Its:__________________________________________ 

Witnesses as to Principal 

 

STATE OF ___________________ 

COUNTY OF __________________ 

 

The foregoing instrument was acknowledged before me this _____ day of ____________________, 

20____, by _____________________________, as __________________,  of 

_________________________________, a ________________ corporation, on behalf of the corporation.  

He/she is personally known to me OR has produced ________________________ as identification and did (did 

not) take an oath. 

My Commission Expires: _________________________________________ 

 (Signature) 

 Name:_____________________________________ 

 (Legibly Printed) 

(AFFIX OFFICIAL SEAL) Notary Public, State of ________________ 
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 Serial No., If Any: ____________________ 

 

ATTEST: SURETY:____________________________________ 

 (Printed Name) 

 ____________________________________________ 

 ____________________________________________ 

________________________________ ____________________________________________ 

Witness  (Business Address) 

 ____________________________________________ 

________________________________ (Authorized Signature) 

Witness ____________________________________________ 

 (Printed Name) 

 

 OR 

 

________________________________ ___________________________________________ 

 As Attorney In Fact (Attach Power) 

 ___________________________________________ 

________________________________ ___________________________________________ 

Witnesses ___________________________________________ 

 (Business Address) 

 ___________________________________________ 

 (Printed Name) 

 ___________________________________________ 

 (Telephone Number) 

STATE OF ________________ 

COUNTY OF _______________ 

 

The foregoing instrument was acknowledged before me this _____ day of ____________________, 

20____, by ______________________________, as _______________ of 

___________________________________ as Surety, on behalf of Surety.  He/she is personally known to me 

OR has produced ______________________ as identification and did (did not) take an oath. 

My Commission Expires: _________________________________________ 

 (Signature) 

 Name:_____________________________________ 

 (Legibly Printed) 

 

(AFFIX OFFICIAL SEAL) Notary Public, State of ________________ 

 Serial No., If Any: ____________________
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EXHIBIT C 
INSURANCE AND SAFETY 

 
INSURANCE - BASIC COVERAGES REQUIRED 
 
The Contractor shall procure and maintain the following described insurance, except for 
coverages specifically waived by the County.  Such policies shall be from insurers with a minimum 
financial size of VII according to the latest edition of the AM Best Rating Guide.  An A or better 
Best Rating is "preferred"; however, other ratings if "Secure Best Ratings" may be considered.  
Such on policies shall provide coverages for any or all claims which may arise out of, or result 
from, the services, work and operations carried out pursuant to and under the requirements of the 
Contract Documents, whether such services, work and operations be by the Contractor, its 
employees, or by subcontractor(s), or anyone employed by or under the supervision of any of 
them, or for whose acts any of them may be legally liable. 
 
The Contractor shall require, and shall be responsible for assuring throughout the time the 
Agreement is in effect, that any and all of its subcontractors obtain and maintain until the 
completion of that subcontractor’s work, such of the insurance coverages described herein as are 
required by law to be provided on behalf of their employees and others. 
 
The required insurance shall be obtained and written for not less than the limits of liability 
specified hereinafter, or as required by law, whichever is greater. 
 
These insurance requirements shall not limit the liability of the Contractor.  The County does not 
represent these types or amounts of insurance to be sufficient or adequate to protect the 
Contractor’s interests or liabilities, but are merely minimums. 
 
Except for workers compensation and professional liability, the Contractor’s insurance policies 
shall be endorsed to name Escambia County as an additional insured to the extent of its interests 
arising from this agreement, contract or lease. 
 
The Contractor waives its right of recovery against the County, to the extent permitted by its 
insurance policies. 
 
The Contractor’s deductibles/self-insured retentions shall be disclosed to the County and may be 
disapproved by the County.  They shall be reduced or eliminated at the option of the County.  The 
Contractor is responsible for the amount of any deductible or self-insured retention. 
 
Insurance required of the Contractor or any other insurance of the Contractor shall be considered 
primary, and insurance of the County, if any, shall be considered excess, as may be applicable to 
claims obligations, which arise out of this agreement, contract or lease. 
 
Workers Compensation Coverage 
The Contractor shall purchase and maintain workers compensation insurance for all workers 
compensation obligations imposed by state law and with employers liability limits of at least 
$100,000 each accident and $100,000 each employee/$500,000 policy limit for disease, or a valid 
certificate of exemption issued by the state of Florida, or an affidavit in accordance with the 
provisions of Florida Workers Compensation law. 
 
Contractor shall also purchase any other coverages required by law for the benefit of employees. 
 



 

36 

General, Automobile And Excess Or Umbrella Liability Coverage 
 
The Contractor shall purchase and maintain coverage on forms no more restrictive than the latest 
editions of the Commercial General Liability and Business Auto policies of the Insurance Services 
Office. 
Minimum limits of $1,000,000 per occurrence for all liability must be provided, with excess or 
umbrella insurance making up the difference, if any, between the policy limits of underlying 
policies (including employers liability required in the Workers Compensation Coverage section) 
and the total amount of coverage required. 
 
General Liability Coverage - Occurrence Form Required 
Coverage A shall include bodily injury and property damage liability for premises, operations, 
products and completed operations, independent contractors, contractual liability covering this 
agreement, contract or lease, broad form property damage coverages, and property damage 
resulting from explosion, collapse or underground (x,c,u) exposures. 
 
Coverage B shall include personal injury. 
 
Coverage C, medical payments, is not required. 
 
The Contractor is required to continue to purchase products and completed operations coverage, 
at least to satisfy this agreement, contract or lease, for a minimum of three years beyond the 
County’s acceptance of renovation or construction projects. 
 
Business Auto Liability Coverage 
Business Auto Liability coverage is to include bodily injury and property damage arising out of 
ownership, maintenance or use of any auto, including owned, non-owned and hired automobiles 
and employee non-ownership use. 
 
Excess or Umbrella Liability Coverage 
Umbrella Liability insurance is preferred, but an Excess Liability equivalent may be allowed.  
Whichever type of coverage is provided, it shall not be more restrictive than the underlying 
insurance policy coverages.  Umbrella coverage shall drop down to provide coverage where the 
underlying limits are exhausted. 
 
Evidence/Certificates of Insurance 
Required insurance shall be documented in Certificates of Insurance.  If and when required by the 
County, Certificates of Insurance shall be accompanied by documentation that is acceptable to 
the County establishing that the insurance agent and/or agency issuing the Certificate of 
Insurance has been duly authorized, in writing, to do so by and on behalf of each insurance 
company underwriting the insurance coverages(s) indicated on each Certificate of Insurance. 
 
New Certificates of Insurance are to be provided to the County at least 30 days prior to coverage 
renewals.  Failure of the Contractor to provide the County with such renewal certificates may be 
considered justification for the County to terminate this agreement, contract or lease. 
 
Certificates should contain the following additional information. 
 

1. Indicate that Escambia County is an additional insured on the general liability 
policy. 

2. Include a reference to the project and the Office of Purchasing number. 



 

37 

3. Disclose any self-insured retentions in excess of $1,000. 
4. Designate Escambia County as the certificate holder as follows: 

Escambia County 
Attention: Paul R. Nobles, CPPO, CPPB, Purchasing Coordinator  
Office of Purchasing 
P.O. Box 1591 
Pensacola, FL  32597-1591 
Fax (850) 595-4805 

5. Indicate that the County shall be notified at least 30 days in advance of 
cancellation. 

 
Receipt of certificates or other documentation of insurance or policies or copies of policies by the 
County, or by any of its representatives, which indicate less coverage than required does not 
constitute a waiver of the Contractor’s obligation to fulfill the insurance requirements herein. 
 
If requested by the County, the Contractor shall furnish complete copies of the Contractor’s 
insurance policies, forms and endorsements, and/or such additional information with respect to its 
insurance as may be requested. 
 
For Commercial General Liability coverage the Contractor shall, at the option of the County, 
provide an indication of the amount of claims payments or reserves chargeable to the aggregate 
amount of liability coverage. 
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MINIMUM PROJECT SAFETY REQUIREMENTS 
 
The following safety requirements represent the minimum condition, which shall be met by all 
Contractors and subcontractors performing work for Escambia County:  Reported or observed violations 
of Federal and State laws and regulations, or County ordinances shall be brought to the attention of the 
County project manager and County’s Department of Safety and Risk Services and shall be immediately 
corrected by the Contractor.  Additionally, the County may order work to be stopped if conditions exist 
that present immediate danger to persons or property. The Contractor acknowledges that any such 
stoppage will not shift responsibility for any damages from the Contractor to the County.  Failure to 
comply with required safety procedures shall result in the suspension of the Work of the Contractor until 
such time as his operations are brought into compliance.  Items which are not corrected or that are 
disputed by the Contractor may be referred by the County’s Department of Safety and Risk Services for 
inspection or interpretation.  The Contractor shall take reasonable precautions for work place safety and 
shall provide reasonable protection to prevent damage, injury, or loss to employees on the work site and 
to other persons who may be affected by the Work. 
 
(1) Prior to the commencement of the project, the Contractor and all subcontractors shall 

provide to the County a written copy of their respective safety and health plans for 
review as part of the pre-submittal bid package. 

 
(2) The Contractor shall establish and maintain an access control system at the work site, 

including a daily sign-in log, for all visitors, including County and regulatory personnel.  
Prior to commencement of construction, the project manager may designate specific 
individuals for routine access so that their duties are not impeded.  All visitors that are 
not pre-approved for admittance shall be escorted through the project by either a 
Contractor representative or by the project manager or designee. 

 
(3) The Contractor shall provide all necessary safety equipment for County staff, 

employees, and visitors to enter the work site.  This equipment may include hard hats, 
hearing protection, safety glasses, or any other safety items deemed necessary by the 
Contractor or required by State or Federal safety regulations. 

 
(4) Construction vehicles on the work site shall always be operated in a safe manner.  The 

Contractor shall take appropriate action to ensure the safety of County staff, visitors, and 
the general public while operating work vehicles at a “controlled” construction site.  
Where conditions warrant, or at the request of the County, temporary barriers shall also 
be established for these traffic areas. 

 
(5) The Contractor shall prominently mark the work site and ensure its security.  Site 

security shall include appropriate fencing, barricades, warning tape, covered walkways 
and warning signs.  In no instance shall a work site be accessible, without obvious 
warning, to County staff, visitors, or the general public.  At a minimum, the project site 
shall be posted with the appropriate trespass warning signs as specified in Section 
810.09(2)(d), Florida Statutes: THIS AREA IS A DESIGNATED CONSTRUCTION SITE; 
ANYONE TRESPASSING ON THIS PROPERTY SHALL, UPON CONVICTION, BE 
GUILTY OF A FELONY; “A DANGER, CONSTRUCTION SITE.  AUTHORIZED 
PERSONNEL ONLY,” and other general safety warning signs, i.e., “HARD HAT AREA,” 
as are deemed necessary by the Contractor and project manager. 
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(6) In the event barricading of a work site is not feasible, alternative measures may be used 
upon prior approval by the County safety Office.  Alternative measures may include, but 
are not limited to, working during “off ‘hours such as nights, weekends, or holidays, or 
the providing of temporary accommodations for building occupants (to be prearranged, if 
necessary, at the discretion of the County). 

 
(7) The Contractor shall ensure compliance with all fire safety codes at the work site, 

especially as to egress, during the construction phase of an occupied facility.  In no 
instance, (except where impractical and with the prior approval of the County’s 
Department of Safety and Risk Services and the appropriate life safety code inspector), 
shall the life safety code components of an occupied facility be reduced or otherwise 
compromised.   

 
A set of these construction plans, with a signature of approval by the appropriate life 
safety code inspector, shall be kept at each construction site and available for routine 
inspection.  The Contractor shall communicate with each subcontractor and County’s 
Department of Safety and Risk Services as to scheduling of events that may pose 
hazards or inconveniences to building occupants.  The Contractor shall also ensure that 
appropriate scheduling information is also conveyed to the project manager. 

 
 When a project alters a building’s fire protection compartment features, such as 

fire barriers, smoke barriers, or corridor walls, exits must provide free and 
unobstructed egress.  Employees shall receive notice if any alternative exits have 
been designated.  Buildings or areas under construction must maintain escape 
egress for construction workers at all times.  These means of egress shall be 
inspected daily by the Contractor. 

 
 When a project affects fire alarms, fire detection, or fire suppression systems, of 

a building that is occupied, the Contractor must ensure that such systems are not 
functionally impaired.  Any temporary systems, which are installed, must be 
inspected and tested monthly by the Contractor.  Employees must be notified 
when such temporary systems are in place. 

 
 When any sources of ignition are present, such as welding torches, smoking by 

all persons shall be prohibited on any construction site and in any County facility. 
 
(8) Noise, dust, and the use of chemical products may create inside health hazards at the 

work site to building occupants requiring that the Contractor to adhere to the following 
guidelines at a minimum: 

 
(a) The Contractor shall initiate construction and engineering safety controls to 

minimize exposure of dusts, noise, and chemical odors to building occupants.  
These controls may involve the construction or use of temporary walls, plastic 
barriers, mechanical ventilation, elimination of make-up air returns from work 
areas, pressurizing occupied areas, or a combination of several methods.  The 
Contractor shall coordinate all such engineering efforts with the project manager, 
and these control measures shall require prior approval by the County’s 
Department of Safety and Risk Services.  In cases where these efforts may not 
be feasible, alternative work schedules on evenings and weekends may be 
instituted as a part of this process. 
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(b) Material Safety Data Sheets (MSDS) shall be provided to the County’s 

Department of Safety and Risk Services for all hazardous substances used on 
the project or brought on the job site.  These products include, but are not limited 
to, paints, solvents, roofing compounds, and cleaning compounds. 

 
(c) Appropriate precautions shall be taken to prevent occupant exposure to 

hazardous respirable dusts, contaminants, and fumes from welding, cutting, or 
drilling of concrete and masonry, or the operation of internal combustion engines.  
The Contractor shall also determine whether respirable crystalline silica, which is 
a potential carcinogen contained in many building products, is present at the 
work site.  Control of dusts from these types of products and operations shall be 
an essential safety requirement for the Contractor. 

 
(d) The Contractor should be aware of other buildings adjacent to his work areas 

and shall be prepared to take necessary actions to prevent the spread of dusts 
and fumes to those facilities. 

 
(9) The Contractor shall ensure that all emergency notifications, including those for fires and 

medical needs, shall be promptly made by dialing County 911 dispatchers.  The Caller 
should state the exact location of the work site emergency, the nature of the emergency, 
and specifically indicate if medical or fire services are needed. 

 
(10) The Contractor agrees and understands that all County construction/renovation sites 

shall be subject to periodic inspection by life safety code inspectors, Florida Department 
of Labor and Employment Security, Division of Safety, Occupational Safety and Health 
Administration, Florida Department of Environmental Protection, Environmental 
Protection Agency, and other Federal, State, or County regulatory agencies. 

 
(11) The Contractor shall provide adequate refuse containers for the disposal of construction 

debris.  Refuse shall not be allowed to accumulate on the project site grounds, and the 
Contractor shall ensure that these containers are subsequently emptied on a regular 
basis. 

 
(12) Water runoff and soil erosion from the project site shall be controlled by the Contractor 

pursuant to the regulations of the Florida Department of Environmental Protection. 
 
(13) Water-based paint and stain products shall be used by the Contractor in the place of 

solvent-based products where the application so permits.  Use of organic solvent-based 
products shall be used only where absolutely necessary and with the prior approval of 
the project manager.  Lead-containing paints shall not be normally used or specified for 
any application.  If the use of lead-containing paint is essential for a specific application, 
prior written approval from the County’s Department of Safety and Risk Services shall be 
obtained before their use. 

 
(14) The use of any products containing toxic metals, especially those regulated by Resource 

Conservation and Recovery Act (RCRA), (i.e. lead, chromium, barium, silver, arsenic, 
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cadmium, mercury, selenium), on the work site shall be avoided.  Prior written approval 
for use of these metals shall be obtained by the Contractor from the County’s 
Department of Safety and Risk Services. 

 
(15) The use of any radioactive materials by the Contractor on project sites shall require pre-

approval.  Copies of appropriate certifications, licenses, testing, and inspection records 
shall be provided by the Contractor to the project manager and County’s Department of 
Safety and Risk Services for review. 

 
(16) The County contracts out the identification and abatement of asbestos containing 

building materials.  Asbestos abatement can only be performed by state licensed 
asbestos abatement contractors.  General contractors, therefore, shall not be authorized 
to remove or disturb any asbestos containing materials.  Although efforts are made to 
identify or remove such asbestos containing materials prior to renovations, the possibility 
exists that asbestos materials may be encountered at a work site.  If so, Contractors who 
encounter such materials shall immediately stop work and notify the project manager 
and the County’s Department of Safety and Risk Services. 

 
(17) The above-cited guidelines represent minimum expectations and actions, which shall be 

taken by Contractors while under contract for County construction and renovation 
projects.  These guidelines are not all inclusive and will be revised as necessary.  In the 
event these guidelines conflict with other contract documents, the most stringent 
application shall apply.  Any questions or disputes should be brought to the immediate 
attention of the project manager and County’s Department of Safety and Risk Services. 
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EXHIBIT D 
RELEASE AND AFFIDAVIT 

 
COUNTY OF ESCAMBIA 
STATE OF FLORIDA 
 

Before me, the undersigned authority, personally appeared 
_________________________, who after being duly sworn, deposes and says: 

 

(1) In accordance with the Contract Documents and in consideration of $_______ paid, 
_____________ ("Contractor") releases and waives for itself and its subcontractors, 
material men, successors and assigns, all claims demands, costs and expenses, 
whether in contract or in tort, against the Board of County Commissioners of Escambia 
County, Florida, ("County") relating in any way to the performance of the Agreement 
between Contractor and County dated ________, 20____, for the period from 
____________ to __________. 

 

(2) Contractor certifies for itself and its subcontractors, material men, successors and 
assigns, that all charges for labor, materials, supplies, lands, licenses and other 
expenses for which County might be sued or for which a lien or a demand against any 
payment bond might be filed, have been fully satisfied and paid. 

 

(3) Contractor agrees to indemnify, defend and save harmless County from all demands or 
suits, actions, claims of liens or other charges filed or asserted against the County 
arising out of the performance by Contractor of the Work covered by this Release and 
Affidavit. 

 

(4) This Release and Affidavit is given in connection with Contractor's (monthly/final) 
Application for Payment No. _____. 

CONTRACTOR:   
_______________________________________ 

 
By: _____________________________________ 

 
Its: _____________________________ President 

 
Date: ___________________________________ 

Witnesses 
_________________________________ [Corporate Seal] 
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STATE OF FLORIDA 
COUNTY OF ESCAMBIA 
 

The foregoing instrument was acknowledged before me this _____ day of 

_______________, 20___, by ___________________, as ____________ of 

___________________, a __________ corporation, on behalf of the corporation.  He/she is 

personally known to me OR has produced ____________________ as identification and did 

(did not) take an oath. 

 
My Commission Expires: ___________________________________ 

(Signature) 
Name: _____________________________ 

(Legibly Printed) 
 
(AFFIX OFFICIAL SEAL) Notary Public, State of ________________ 

Serial No., If Any: ____________________ 
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EXHIBIT E 
FORM OF CONTRACT APPLICATION FOR PAYMENT 

 
- AIA DOCUMENT #G702, 1992 EDITION 
- AIA DOCUMENT #G703, 1992 EDITION 
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EXHIBIT F 
CONSTRUCTION CHANGE ORDER 

 
Change Order Number  ______  Contract Number   PD _______________ 
Date:  ____________________ Dated  ______    ______________________ 
 
To: ____________________ 

____________________ 
____________________ 
____________________ 

 
Project Name: ____________________________________________ 
You hereby are authorized and directed to make the following changes in accordance with 
terms and conditions of the Agreement: 
Describe changes here; 
 
 
 
 
 
 
 
 
 Dollars Time in Calendar Days 
 Original Contract Amount $    
 Sum of Previous Changes $    
 This Change Order $    
 ------------------------------  
 Adjusted Agreement Amount $     
 
The contract substantial completion date will be increased/decreased by ___ calendar days 
due to this Change Order. The new contract substantial completion date is 
__________________. Your acceptance of this Change Order shall constitute a modification to 
our Agreement and will be performed subject to all the same terms and conditions in our 
Agreement indicated above, as fully as if the same were repeated in this acceptance. 
 
The adjustment, if any, to this Agreement shall constitute a full and final settlement of any and 
all claims arising out of or related to the change set forth herein, including claims for impact and 
delay cost. 
 
The Contract Administrator has directed the Contractor to increase the penal sum of the existing 
Performance and Payment Bonds or to obtain additional bonds on the basis of a $25,000.00 or 
greater value Change Order. 
� Check if applicable and provide written confirmation from the bonding company/agent 
(attorney-in-fact) that the amount of the Performance and Payment bonds have been adjusted 



 

46 

to 100% of the new contract amount. 
 
Accepted: _______________________, 20___ 
By: _____________________________ 

Contractor 
By: _____________________________ 

Engineer 
By: _____________________________ 

Owner 
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EXHIBIT G 
PAYMENT ADJUSTMENT - BITUMINOUS MATERIALS. 

1. The bid unit price for Bituminous Material will be adjusted to reflect changes, both 
increases and decreases, in the Asphalt Index price of bituminous material from that in 
effect during the month in which bids were received for this contract. The Contractor will 
not be given the option to reject this cost adjustment of Bituminous Materials. This 
adjustment will be made in accordance with the following criteria: 

 
1.1.  Price adjustments will apply only to the price of bituminous material F. O. B. 

manufacturer's asphalt terminal and will not reflect variations in the cost of 
transportation from the terminal to the job site. 

 
1.2.  Price adjustments will be made for all bituminous material incorporated into 

asphalt pavement whether paid for under a separate bid item or under other 
items, which include the cost of bituminous material. 

 
1.3.  Price adjustments will not be made until the semi-final or final payment is made 

on the contract. The bid unit price for bituminous material will be used in 
preparing monthly progress payments. 

 
1.4.  No price adjustment reflecting any further increases in the cost of bituminous 

material will be made for any month after expiration of the allowable contract 
time, including any extensions that may be granted. 

 
1.5.  The adjusted unit price shall be calculated for the month during which the 

material was incorporated into the project in accordance with the following 
formula: 

 
Pa ‘ PbX(Id-Ib) where: 
Pa ‘ Adjusted unit price for Bituminous Material. (To be calculated separately 
for              each month during which bituminous material is used and will 
reflect an                     increased or decreased price.) 
Pb ‘ Bid unit price for Bituminous Material. 
Id   ‘ Asphalt Price Index during the month in which the material is 
incorporated into         the project. 
Ib  ‘ Asphalt Price Index during the month in which bids were received for this                  
contract. 

 
1.6.  The County will determine the Asphalt Price Index for each month. The Index 

shall be determined by averaging quotations in effect on the first day of the 
month at all terminals, which could reasonably be expected to furnish bituminous 
material to projects in the State of Florida. 

 
1.7.  A price adjustment will be made only when the current Asphalt Price Index varies 

by 5% or more from the Index that was applicable when bids were received or 
5% or more from when the last previous adjustment was made. 
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The Asphalt Price Index to be used by the County will be that used by the Florida 
Department of Transportation, as available from them after the 15th of each 
month.  

 
 




