ESCAMBIA COUNTY
FLORIDA

INVITATION TO BIDDERS

COVE AVENUE BRIDGE AND DETROIT AVENUE BRIDGE REPLACEMENT
SPECIFICATION NUMBER PD 16-17.058

BIDS WILL BE RECEIVED UNTIL 2:00 p.m., CDT, AUGUST 9, 2017
Office of Purchasing, Room 11.101
213 Palafox Place, Pensacola, FL 32502
Matt Langley Bell 111 Building
Post Office Box 1591
Pensacola, FL 32591-1591

MANDATORY PRE-SOLICITATION CONFERENCE
Office of Purchasing, Conference Room 11.407
213 Palafox Place, Pensacola, FL 32502
July 18, 2017 at 10:00 a.m. CDT
All Bidders Are Required To Attend

Board of County Commissioners
Douglas Underhill, Chairman
Jeff Bergosh, Vice-Chairman

Steven Barry
Lumon J. May
Grover Robinson 1V

From:
Paul R. Nobles
Purchasing Manager
Assistance:
Jeffrey Lovingood
Purchasing Specialist
Office of Purchasing

2" Floor, Matt Langley Bell, 111 Building
213 Palafox Place

Pensacola, FL 32502

Tel: (850) 595-4953

Email: JDLovingood@myescambia.com

SPECIAL ACCOMMODATIONS:
Any person requiring special accommodations to attend or participate, pursuant to the Americans
with Disabilities Act, should call the Office of Purchasing, (850) 595-4980 at least five (5) working
days prior to the solicitation opening.

NOTICE

It is the specific legislative intent of the Board of County Commissioners that NO CONTRACT
under this solicitation shall be formed between Escambia County and the awardee vendor until
such time as the contract is executed by the last party to the transaction.




ESCAMBIA COUNTY FLORIDA
INVITATION TO BID
BIDDER'S CHECKLIST
COVE AVENUE BRIDGE AND DETROIT AVENUE BRIDGE REPLACEMENT
SPECIFICATION NUMBER PD 16-17.058

HOW TO SUBMIT YOUR BID:

Please review this document carefully. Offers that are accepted by the County are binding contracts.
Incomplete bids are not acceptable. All Documents and submittals shall be received by the Office of
Purchasing on or before the date and time specified for receipt. Late bids will be returned unopened.

* Documents submitted with Bids are to be on the forms provided in the Invitation to Bid and photocopies
of other required documents

THE FOLLOWING DOCUMENTS SHALL BE RETURNED WITH BID:

« Solicitation, Offer, and Bid Forms, all with original signatures. Photocopies of these forms will not
be accepted.
« Bid Surety (bond, check, etc.)

THE FOLLOWING DOCUMENTS SHOULD BE RETURNED WITH BID:

Letter from bidder’s insurance carrier as specified in the “insurance requirements.”

Sworn statement pursuant to section 287.133(3)(a), Florida Statutes, on entity crimes
Drug-Free Workplace Form.

Information sheet for transactions and conveyances corporate identification

Certificate of Authority to do business from the State of Florida

Occupational license

Florida Department of Business and Professional Regulation — license(s), certification(s) and/or
registration(s)

BEFORE YOU SUBMIT YOUR BID, HAVE YOU:

Placed your bid with all required submittal items in a sealed envelope clearly marked for specification
number, project name, name of bidder, and due date and time of bid receipt?

THE FOLLOWING SUBMITTALS ARE REQUIRED UPON NOTICE OF AWARD:
o Certificate of Insurance
e Payment and performance bonds

THIS FORM IS FOR YOUR CONVENIENCE
TO ASSIST IN FILLING OUT YOUR BID ONLY.

DO NOT RETURN THIS FORM WITH YOUR BID.




NOTICE

In accordance with Sec. 46-110(e) of the Escambia Code of Ordinances, all bid solicitation
documents shall include the following notice to vendors of the local vendor preference policy:

Sec. 46-110.-Local Preference in Bidding

(@)

(b)

(©)

(d)

Legislative Intent:

The Escambia County Board of County Commissioners finds that local businesses are often at a
disadvantage when competing with other non-local businesses in that the cost of doing business
in Escambia County is higher than other areas of the state and giving local businesses a
preference in the procurement of goods and services serves a compelling public purpose for the
benefit of the taxpayer and residents of Escambia County as such preference encourages local
industry, employment opportunities, and increases the County's overall tax base.

“Local Business” Defined:

For the purposes of this section, “local Business” shall mean a business which meets all of the
following criteria:

(1) Has had a fixed office or distribution point located in and having a street address with
Escambia County or Santa Rosa County for at least one year immediately prior to the
issuance of the request for competitive bids by the County. The fixed office or
distribution point must be staffed by at least one (1) employee. Post office boxes are not
verifiable and shall not be used for the purpose of establishing a physical address.

2 Holds any business license required by Escambia County or Santa Rosa County; and

3 Is the principal offeror who is a single offeror; a business which is the prime contractor
and not a subcontractor or a partner or joint venturer submitting an offer in conjunction
with other businesses.

Certification:

Any vendor claiming to be a local business as defined above shall so certify in writing to the
Escambia County Office of Purchasing. The certification shall provide all necessary information
to meet the requirements provided herein. The purchasing agent shall not be required to verify
the accuracy of any such certifications, and shall have the sole discretion to determine if a nevdor
meets the definition of a “local business.”

Preference in purchase of commodities and services by means of competitive bid:

Except where federal or state law, or any other funding source, mandates to the contrary,
Escambia County may give preference to local businesses in the following manner:

Competitive bid (local price match option): Each formal competitive bid solicitation (i.e.
sealed bids) shall clearly identify how the price order of the bids received will be evaluated and
determined.

When a qualified and responsive, non-local business submits the lowest price bid amount
between $50,000.00 and $249,999.00, and the bid submitted by one or more qualified and



responsive local businesses is within five (5) percent of the price submitted by the non-local
business, then the local business with the apparent lowest bid offer (i.e., the lowest local bidder)
shall have the opportunity to submit an offer to match the price(s) offered by the overall lowest,
qualified and responsive non-local bidder.

When a qualified and responsive, non-local business submits the lowest price bid amount
between $50,000.00 and $249,999.00, and the bid submitted by one or more gualified and
responsive local businesses with a fixed office or distribution point located in a designated
Community Redevelopment Area (CRA) is within seven percent of the price submitted by the
non-local business, then the local business located in a designated CRA with the apparent lowest
bid offer (i.e., the lowest local bidder) shall have the opportunity to submit an offer to match the
price(s) offered by the overall lowest, qualified and responsive non-local bidder.

When a qualified and responsive, non-local business submits the lowest price bid amount
between $250,000.00 and $999,999.00, and the bid submitted by one or more qualified and
responsive local businesses is within three percent of the price submitted by the non-local
business, then the local business with the apparent lowest bid offer (i.e., the lowest local bidder)
shall have the opportunity to submit an offer to match the price(s) offered by the overall lowest,
qualified and responsive non-local bidder.

When a qualified and responsive, non-local business submits the lowest price bid amount
between $250,000.00 and $999,999.00, and the bid submitted by one or more qualified and
responsive local businesses with a fixed office or distribution point located in a designated CRA
is within five (5) percent of the price submitted by the non-local business, then the local business
located in a designated CRA with the apparent lowest bid offer (i.e., the lowest local bidder) shall
have the opportunity to submit an offer to match the price(s) offered by the overall lowest,
gualified and responsive non-local bidder.

When a qualified and responsive, non-local business submits the lowest price bid amount in
excess of $1,000,000.00, and the bid submitted by one or more qualified and responsive local
businesses is within two percent of the price submitted by the non-local business, then the local
business with the apparent lowest bid offer (i.e., the lowest local bidder) shall have the
opportunity to submit an offer to match the price(s) offered by the overall lowest, qualified and
responsive non-local bidder.

When a qualified and responsive, non-local business submits the lowest price bid amount in
excess of $1,000,000.00, and the bid submitted by one or more qualified and responsive local
businesses with a fixed office or distribution point located in a designated CRA is within four (4)
percent of the price submitted by the non-local business, then the local business located in a
designated CRA with the apparent lowest bid offer (i.e., the lowest local bidder) shall have the
opportunity to submit an offer to match the price(s) offered by the overall lowest, qualified and
responsive non-local bidder.

In such instances, staff shall first verify whether the lowest non-local bidder and the lowest local
bidder are in fact qualified and responsive bidders. Next, the purchasing department shall invite
the lowest local bidder in writing to submit a matching offer which shall be submitted in writing
to the office of purchasing within five business days thereafter.

If the lowest local bidder does not respond or otherwise submits a written offer that does not fully

match the lowest bid from the lowest non-local bidder tendered previously then award shall be
made to the lowest overall qualified and responsive non-local bidder.

il



(€)

(f)

(9)

(h)

In the event a local bidder is awarded a contract pursuant to this section, any requests for change
orders increasing the cost of the project must be approved by the board of county commissioners.

Notice:

All bid solicitation documents shall include notice to vendors of the local preference policy.
Waiver of the application of local preference:

The application of local preference to a particular purchase or contract for which the board of

county commissioners is the awarding authority may be waived upon approval of the board of
county commissioners.

Limitations:

(1) The provisions of this section shall apply only to procurements which are above the formal
bid threshold as set forth in the Escambia County Purchasing Code.

(2) The provisions of this section shall not apply where prohibited by federal or Florida law or
where prohibited under the conditions of any grant.

(3) The provisions of this section shall not apply to any purchase exempted from the provisions
of the Escambia County Purchasing Code.

(4) The provisions of this section shall not apply to contracts made under the Consultants
Competitive Negotiation Act (CCNA), F.S. § 287.055.

Penalties:
(1) Misrepresentation:

A vendor who misrepresents the local preference status of its firm in a bid or proposal
submitted to the county will lose the privilege to claim local preference status for a period
of up to one (1) year from the date of the award of the contract or upon completion of the
contract, whichever is greater.

(2) Failure to Maintain Local Business Preference Qualifications:

Any vendor that does not maintain its local preference status resulted in the awarded contract
shall be in breach of contract and will be subject to termination of the contract, suspension of
payments under the contract, and loss of the local preference status on the contract awarded.

(3) Lack of Good Faith:

The contractor or firm may show that it attempted through reasonable and objective means
and in good faith to comply with the terms of the contract relating to local businesses but was
unable to comply. If the County determines that the contractor or firm did not act in good
faith, all amounts paid to the contractor or firm under the County contract intended for
expenditure with the local business shall be forfeited and recoverable by the County. In
addition, the contract may be rescinded and the County may return all or a portion of the
goods received and recover all amounts paid under the contract for the goods which were

iv



returned.

Effective July 1, 2015, the County may not use a local preference “for a competitive solicitation for
construction services in which 50 percent or more of the cost will be paid from state appropriated funds
which have been appropriated at the time of the competitive solicitation. For any such solicitation, the
County must disclose in the bid package that “any applicable local ordinance or regulation does not
include any local preference...” See 8255.0991, Florida Statutes.



COVE AVENUE BRIDGE AND DETROIT AVENUE BRIDGE REPLACEMENT
PD 16-17.058
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SIGN AND RETURN THIS FORM WITH YOUR BIDS**

SOLICITATION, OFFER, AND BID FORM ESCAMBIA COUNTY FLORIDA

SUBMIT OFFERS TO:

Jeffrey Lovingood Invitation to Bid

Purchasing Specialist

Office of Purchasing, 2nd Floor, Room 11.101 COVE AVENUE BRIDGE AND

213 Palafox Place, Pensacola, FL 32502 DETROIT AVENUE BRIDGE

Post Office Box 1591, Pensacola, FL 32591-1591 REPLACEMENT

Phone No: (850)595-4953 Fax No: (850) 595-4805 SOLICITATION PD 16-17.058
SOLICITATION

MAILING DATE: July 03, 2017
MANDATORY PRE-SOLICITATION CONFERENCE: July 18, 2017 at 10:00 a.m. CDT in the Office of
Purchasing Conference Room 11.407
OFFERS WILL BE RECEIVED UNTIL: August 09, 2017 at 2:00 p.m. CDT and may not be withdrawn within _90
days after such date and time.

POSTING OF SOLICITATION TABULATIONS

Solicitation tabulations with recommended awards will be posted for review by interested parties at the County Office of Purchasing and will remain posted for a period of two (2) business days.
Failure to file a protest in writing within two (2) business days after posting of the solicitation tabulation shall constitute a waiver of any protest relating to this solicitation. All protests must be
filed with the Office of Purchasing. They will be handled according to the Escambia County Purchasing Ordinance.

OFFER (SHALL BE COMPLETED BY OFFEROR)

FEDERAL EMPLOYER IDENTIFICATION NUMBER OR S.S. NUMBER: TERMS OF PAYMENT:

DELIVERY DATE WILL BE DAYS AFTER RECEIPT OF PURCHASE ORDER.

VENDOR NAME: BID BOND ATTACHED $

ADDRESS:

CITY, ST. & ZIP:

PHONE NO.: ( ) NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
TOLL FREE NO.: ( ) (TYPED OR PRINTED)

FAX NO.: ( )

I certify that this offer is made without prior understanding, agreement, or connection, with any Corporation, firm
or person submitting an offer for the same materials, supplies, or equipment, and is in all respects fair and

without collusion or fraud. | agree to abide by all conditions of this offer and certify that | am authorized to sign *x

this offer for the offeror and that the offeror is in compliance with all requirements of the solicitation, including SIGNATURE OF PERSON AUTHORIZED TO SIGN OFFER

but not limited to certification requirements. In submitting an offer to Escambia County Florida, the offeror (ORIGINAL SIGNATURE)

agrees that if the offer is accepted, the offeror will convey, sell, assign or transfer to Escambia County Florida all

rights title and interest in and to all causes of action it may now or hereafter acquire under the Anti-trust laws of kCai . ..

the United States and the State of Florida for price fixing relating to the particular commodities or services Failure to execute this Form blndlﬂg the
purchased or acquired by Escambia County Florida. At the County’s discretion such assignment shall be made bidder/proposer's offer shall result in this bid/pr0p03a|

and become effective at the time the County tenders final payment to the offeror.

being rejected as non-responsive.

Bid Form
Detroit Blvd. over 8 Mile Creek Total Bid: $ 0.00
Cove Avenue over 8 Mile Creek Total Bid: $ 0.00
Complete Bid Total: $ 0.00




Bid Form
Detroit Blvd over 8 Mile Creek
5/24/2017

Bridge No. 484274

Escambia County Public Works

Engineering Department

3363 West Park Place
Pensacola, FL 32505

Item No. Item Description - (Roadway) Unit_[ Quantity | Unit Price Total
1 MOBILIZATION LS 1 $ $ 0.00
2 MAINTENANCE OF TRAFFIC (SPECIAL DETOUR) LS 1 $ $ 0.00
3 SEDIMENT BARRIER LF 1370 [ $ $ 0.00
4 FLOATING TURBIDITY BARRIER LF 150 $ $ 0.00
5 INLET PROTECTION SYSTEM EA 10 $ $ 0.00
6 CLEARING AND GRUBBING AC 075 |$ $ 0.00
7 MAILBOX, F&l, SINGLE EA 200 [$ $ 0.00
8 REGULAR EXCAVATION CcY 1204 [ $ $ 0.00
9 EMBANKMENT cY 259 $ $ 0.00
10 PREPARED SOIL LAYER (FINISH SOIL LAYER) (6") SY 1080 [ $ $ 0.00
11 GRADED AGGREGATE BASE, 6 1/2" SY 2210 [$ $ 0.00
12 GRADED AGGREGATE BASE, 9" SY 2210 [ $ $ 0.00
13 SUPERPAVE ASPHALTIC CONCRETE SP-9.5 (PG 76-22) PMA TN 1595 [$ $ 0.00
14 ASPH CONC FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA TN 1063 [ $ $ 0.00
15 INLETS, CURB, TYPE P-4, <10' EA 2.0 $ $ 0.00
16 INLETS, CURB, TYPE P-5, <10’ EA 3.0 $ $ 0.00
17 INLETS, DT BOT, TYPE C, <10' EA 1.0 $ $ 0.00
18 MANHOLES, P-8, <10’ EA 1.0 $ $ 0.00
19 MANHOLES, J-7, <10' EA 1.0 $ $ 0.00
20 MANHOLES, J-8, <10' EA 1.0 $ $ 0.00
21 PIPE CULVERT, OPT. MATERIAL, OTHER SHAPE-ELLIP/ARCH, 15" SD LF 240 |$ $ 0.00
22 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18" S/CD LF 4640 |3 $ 0.00
23 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 54" S/CD LF 3030 [$ $ 0.00
24 MITERED END SECTION, OPTIONAL ROUND, 18" SD EA 1.0 $ $ 0.00
25 MITERED END SECTION, OPTIONAL ROUND, 54" CD EA 1.0 $ $ 0.00
26 MITERED END SECTION, OPTIONAL-ELLIPTICAL/ARCH, 15" SD EA 1.0 $ $ 0.00
27 CONCRETE CURB & GUTTER, TYPE F LF 10500 |'$ $ 0.00
28 SHOULDER CONCRETE BARRIER WALL, RIGID CURB & GUTTER LF 400 [$ $ 0.00
29 CONCRETE SIDEWALK, 4" THICK SY 3100 [$ $ 0.00
30 CONCRETE SIDEWALK & DRIVEWAYS, 6" THICK SY 1180 [$ $ 0.00
31 DETECTABLE WARNINGS SF 180 [$ $ 0.00
32 RIPRAP, RUBBLE, F&I, DITCH LINING TN 381 [$ $ 0.00
33 BEDDING STONE TN 274 | $ $ 0.00
34 GUARDRAIL REMOVAL LF 190 $ $ 0.00
35 PERFORMANCE TURF (SOD) SY 1080 [ $ $ 0.00
36 SINGLE POST SIGN, RELOCATE AS 2 $ $ 0.00
37 SINGLE POST SIGN, REMOVE AS 3 $ $ 0.00
38 RETRO-REFLECTIVE PAVEMENT MARKERS EA 36 $ $ 0.00
39 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK LF 84 $ $ 0.00
40 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE LF 13 $ $ 0.00
41 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" GM 0216 |$ $ 0.00
42 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" GM 0243 |$ $ 0.00
Roadway Sub Total $ 0.00

Item No Item Description - (Bridge) Unit_[ Quantity | Unit Price Total
Bl REMOVAL OF EXISTING STRUCTURE & WALLS LS 1 $ $ 0.00
B2 EXCAVATION FOR STRUCTURES CcY 9120 [$ $ 0.00
B3 |#57 STONE cY 5030 [$ $ 0.00
B4 |GRADED AGGREGATE BASE cY 1220 [$ $ 0.00
B5 |GEOTEXTILE FABRIC SY | 22540 [$ $ 0.00
B6 PLASTIC FILTER FABRIC, SUBSURFACE SY 5560 |$ $ 0.00
B7 RIPRAP (RUBBLE) ALDOT CLASS 2 TN 168.0 [$ $ 0.00
B8 |CONCRETE CLASS IV (SUBSTRUCTURE) cY 100 [$ $ 0.00
B9 REINFORCING STEEL (SUBSTRUCTURE) LB 14860 |'$ $ 0.00
B10  [SHEET PILING STEEL, F&I PERMANENT SF 2976.0 | $ $ 0.00
B11 |PRESTRESSED BEAMS, 15x46.75, APPROACH LF 1792 [ $ $ 0.00
B12 |PRESTRESSED BEAM, 15x33 W/ BARRIER, APPROACH LF 718 [$ $ 0.00
B13 |PRESTRESSED BEAM, 15x33, APPROACH LF 1434 [$ $ 0.00
B14 |CONCRETE CLASS IV (SUPERSTRUCTURE) CcY 208 [$ $ 0.00
B15 |REINFORCING STEEL (SUPERSTRUCTURE) LB 19420 |'$ $ 0.00
B16 |PRESTRESSED BEAMS, 15x46.75 LF 1550 [$ $ 0.00
B17 |PRESTRESSED BEAM, 15x33 W/ BARRIER LF 620 |$ $ 0.00
B18 |PRESTRESSED BEAM, 15x33 LF 1240 [$ $ 0.00
B19 |POST-TENSIONING LB 3019.0 | $ $ 0.00
B20  |PLAIN ELASTOMERIC PADS CF 3.6 $ $ 0.00
B21 |BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F& POURED JOINT LF 1612 [ $ $ 0.00
B22 |BRIDGE DECK GROOVING & PLANING(DECK THK OF 8.5" OR GREATER) SY 2460 |$ $ 0.00
B23 |PEDESTRIAN, BICYCLE RAILING, NS, 42" TYPE 1 LF 670 [$ $ 0.00
B24  |UTILITY PIPE, F&I, DI, 6" LS 1 $ $ 0.00
B25 |UTILITY PIPE, F&l, PVC, 6" LS 1 $ $ 0.00
B26  |PIPE HANGER, CARBON EA 9 $ $ 0.00
B27  |UTILITY FIXTURES, F&I, EXPANSION JOINT EA 1 $ $ 0.00
B28  |UTILITY FIXTURES, F&I, MECHANICAL JOINT RESTRAINT EA 4 $ $ 0.00
B29 [RIPRAP SAND CEMENT CcY 0.5 $ $ 0.00
Bridge Sub Total $ 0.00
Total Bid $ 0.00




Bid Form
Cove Ave over 8 Mile Creek
5/24/2017

Bridge No. 484275

Escambia County Public Works

Engineering Department

3363 West Park Place
Pensacola, FL 32505

Item No. Item Description - (Roadway) Unit | Quantity | Unit Price Total
1 MOBILIZATION LS 1 $ $ 0.00
2 MAINTENANCE OF TRAFFIC (SPECIAL DETOUR) LS 1 $ $ 0.00
3 SEDIMENT BARRIER LF 465.0 $ $ 0.00
4 FLOATING TURBIDITY BARRIER LF 125.0 $ $ 0.00
5 CLEARING AND GRUBBING AC 0.20 $ $ 0.00
6 REGULAR EXCAVATION CY 236.00 | $ $ 0.00
7 EMBANKMENT CY 39.0 $ $ 0.00
8 PREPARED SOIL LAYER (FINISH SOIL LAYER) (6") SY 284.0 $ $ 0.00
9 OPTIONAL BASE, BASE GROUP 03 SY 485.0 $ $ 0.00
10 OPTIONAL BASE, BASE GROUP 06 SY 304.0 $ $ 0.00
11 SUPERPAVE ASPHALTIC CONCRETE SP-9.5 (PG 76-22) PMA TN 24.5 $ $ 0.00
12 ASPH CONC FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA TN 26.2 $ $ 0.00
13 MISCELLANEOUS ASPHALT PAVEMENT TN 8.9 $ $ 0.00
14 GUARDRAIL LF 276.0 $ $ 0.00
15 GUARDRAIL - BRIDGE ANCHORAGE ASSEMBLY, F&I EA 4.0 $ $ 0.00
16 GUARDRAIL REMOVAL LF 80.0 $ $ 0.00
17 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL EA 4.0 $ $ 0.00
18 PERFORMANCE TURF (SOD) SY 284.0 $ $ 0.00
19 SINGLE POST SIGN, RELOCATE AS 2.0 $ $ 0.00
20 SINGLE POST SIGN, REMOVE AS 3.0 $ $ 0.00
21 RETRO-REFLECTIVE PAVEMENT MARKERS EA 28.0 $ $ 0.00
22 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" GM 0.085 $ $ 0.00
23 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" GM 0.085 $ $ 0.00
Roadway Sub Total $ 0.00

Item No Item Description - (Bridge) Unit | Quantity | Unit Price Total
Bl REMOVAL OF EXISTING STRUCTURE & WALLS LS 1 $ $ 0.00
B2 EXCAVATION FOR STRUCTURES CY 728.0 $ $ 0.00
B3 #57 STONE CY 408.0 $ $ 0.00
B4 |GRADED AGGREGATE BASE cY 1080 [$ $ 0.00
B5 GEOTEXTILE FABRIC SY 1816.0 $ $ 0.00
B6 PLASTIC FILTER FABRIC, SUBSURFACE SY 504.0 $ $ 0.00
B7 RIPRAP (RUBBLE) ALDOT CLASS 2 TN 156.0 $ $ 0.00
B8 CONCRETE CLASS IV (SUBSTRUCTURE) CY 7.8 $ $ 0.00
B9 REINFORCING STEEL (SUBSTRUCTURE) LB 1162.0 $ $ 0.00
B10 SHEET PILING STEEL, F& PERMANENT SF 3686.0 $ $ 0.00
B11 PRESTRESSED BEAMS, 15x46.75, APPROACH LF 215.0 $ $ 0.00
B12 PRESTRESSED BEAM, 15x33 W/ BARRIER, APPROACH LF 71.8 $ $ 0.00
B13 CONCRETE CLASS IV (SUPERSTRUCTURE) CY 22.9 $ $ 0.00
B14 |REINFORCING STEEL (SUPERSTRUCTURE) LB 13600 | $ $ 0.00
B15 PRESTRESSED BEAMS, 15x46.75 LF 186.0 $ $ 0.00
B16 PRESTRESSED BEAM, 15x33 W/ BARRIER LF 62.0 $ $ 0.00
B17 POST-TENSIONING LB 2538.0 | $ $ 0.00
B18 PLAIN ELASTOMERIC PADS CF 2.0 $ $ 0.00
B19 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F& POURED JOINT LF 133.0 $ $ 0.00
B20 BRIDGE DECK GROOVING & PLANING(DECK THK OF 8.5" OR GREATER) SY 239.0 $ $ 0.00
Bridge Sub Total $ 0.00
$ 0.00

Total Bid




If your company is located within a Community Redevelopment Area of Escambia County, Florida,
please Indicate by marking an X in the blank (Sec. 46-110.-Local Preference in Bidding).
Yes No

CONTRACTOR REQUIREMENTS

Acknowledgment is hereby made of receipt of the following addenda issued during the bidding period:
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date

(PLEASE TYPE INFORMATION BELOW)
SEAL IF BID IS BY CORPORATION

State of Florida Department of State Certificate of Authority
Document Number Bidder:

Occupational License No. By:

Florida DBPR Contractor’s License, Certification and/or ~ Signature:
Registration No.

Title:
Type of Contractor’s License, Certification and/or Address:
Registration
Expiration Date: Person to contact concerning this bid:

Phone/Toll Free/Fax #

Terms of Payment
(Check one) Net30 Days 2% 10th Prox____ E-Mail Address:
Home Page Address:

Will your company accept Escambia County Purchasing

Cards? Yes No . Person to contact for emergency service:
Will your company accept Escambia County Direct Phone/Cell/Pager #:
Payment Vouchers? Yes No

County Permits/Fees required for this project:
Person to contact for disaster service:
Permit Cost

Home Address:

Home Phone/Cell/Pager #:




Bid Form Continued
PD 16-17.058
COVE AVENUE BRIDGE AND DETROIT BOULEVARD BRIDGE REPLACEMENT

Attached to bid you shall find a bid bond, cashier’s check or certified check (circle one that applies) in the
amount of five percent (5%) of the bid.

The work shall be substantially completed within one hundred eighty (180) consecutive calendar days from
the Commencement Date, with the closure of Detroit Boulevard limited to ninety (90) days. The Bidder
agrees to fully complete all work included above within two hundred ten (210) consecutive calendar days
from the date of Notice to Proceed. Liquidated damages of $1,500.00 each day will be assessed for each
day that completion of the project is delayed. All work to be accomplished under this bid shall be the
responsibility of Bidder and failure of subcontractors to perform shall not relieve Bidder of any liquidated
damages. A Bid Bond in the amount of 5% of base bid is to be furnished by each Bidder. Bidder further
acknowledges that all of the work outlined above may not be required at the discretion of Escambia County.
The total will be subject to total funds available during the course of the work. However, it is the intent of
Escambia County at this time to substantially complete the listed work.



SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a),
FLORIDA STATUTES, ON ENTITY CRIMES

This sworn statement is submitted to

(Print name of the public entity)

by

(Print individual's name and title)

for
(Print name of entity submitting sworn statement)

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is:

(If the entity has no FEIN, include the Social Security Number of the Individual
signing this sworn statement:

I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Elorida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any
other state or of the United States, including, but not limited to, any bid or contract for goods or
services to be provided to any public entity or an agency or political subdivision or any other state
or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of jury verdict, nonjury trial, or entry of a
plea of guilty or nolo contendere.

I understand that an "affiliate” as defined in Paragraph 287.133(1)(a), Elorida Statutes, means:

a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control any natural person who is active in the management of the
entity and who has been convicted of a public entity crime. The term affiliate” includes
those officers, directors, executives, partners, shareholders, employees, members, and
agents who are active in the management of an affiliate. The ownership by one person of
shares constituting a controlling interest in another person or a pooling of equipment or
income among persons when not for fair market value under an arm's length agreement,
shall be a prima facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months shall be considered an affiliate.

C. | understand that a "person" as defined in Paragraph 287.133(1)(e), Elorida Statutes,
means any natural person or entity organized under the laws of any state or of the United
States with the legal power to enter into binding contract and which bids or applies to bid
on contracts for the provision of goods or services let by a public entity, or which




otherwise transacts or applies to transact business with a public entity. The term "person”
includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in management of an entity.

d. Based on information and belief, the statement which | have marked below is true in
relation to the entity submitting this sworn statement. (indicate which statement
applies.)

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, nor any affiliate of the entity has been charged with and convicted of a public entity
crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered
by the Hearing Officer determined that it was not in the public interest to place the entity
submitting this sworn statement on the convicted vendor list. (attach a copy of the final order)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS
FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THOROUGH
DECEMBER 31 OF THE CALENDAR YEAR INWHICH IT IS FILED. | ALSO UNDERSTAND
THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION
287.017, ELORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE
INFORMATION CONTAINED IN THIS FORM.

(Signature)

Sworn to and subscribed before me this day of , 20

Personally known

OR produced identification Notary Public - State of

My commission expires

(Type of identification)

(Printed typed or stamped commissioned name of notary public)



Drug-Free Workplace Form

The undersigned vendor, in accordance with Florida Statute 287.087 hereby certifies that

does:

Name of Business

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, employee
assistance programs and the penalties that may be imposed upon employees for drug abuse
violations.

Give each employee engaged in providing the commodities or contractual services that are under
bid a copy of the statement specified in Paragraph 1.

In the statement specified in Paragraph 1, notify the employees that, as a condition of working on
the commaodities or contractual services that are under bid, the employee will abide by the terms
of the statement and will notify the employer of any conviction of, or plea of guilty or nolo
contendere to, any violation of Chapter 893 or of any controlled substance law of the United
States or any state, for a violation occurring in the workplace no later than five (5) days after such
conviction.

Impose a sanction on, or require the satisfactory participation in a drug assistance or rehabilitation
program if such is available in the employee's community, by any employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation
of Paragraphs 1 through 5.

Check one:

As the person authorized to sign this statement, | certify that this firm complies fully with
above requirements.

As the person authorized to sign this statement, this firm does not comply fully with the
above requirements.

Offeror's Signature

Date



Information Sheet
for Transactions and Conveyances
Corporation Identification

The following information will be provided to the Escambia County Legal Department for incorporation
in legal documents. It is, therefore, vital all information is accurate and complete. Please be certain all
spelling, capitalization, etc. is exactly as registered with the state or federal government.

(Please Circle One)
Is this a Florida Corporation Yes or No

If not a Florida Corporation,
In what state was it created:
Name as spelled in that State:

What kind of corporation is it: "For Profit" or "Not for Profit"
Is it in good standing: Yes or No
Authorized to transact business

in Florida: Yes or No

State of Florida Department of State Certificate of Authority Document No.:

Does it use a registered fictitious name: Yes or No

Names of Officers:

President: Secretary:
Vice President: Treasurer:
Director: Director:
Other: Other:

Name of Corporation (As used in Florida):

(Spelled exactly as it is registered with the state or federal government)

Corporate Address:
Post Office Box:

City, State Zip:
Street Address:
City, State, Zip:

(Please provide post office box and street address for mail and/or express delivery; also for recorded
instruments involving land)

(Please continue and complete page 2)



Page 2 of 2
Corporate Identification

Federal Identification Number:
(For all instruments to be recorded, taxpayer's identification is needed)

Contact person for company:

E-mail:

Telephone Number: Facsimile Number:

Name of individual who will sign the instrument on behalf of the company:

(Upon Certification of Award, Contract shall be signed by the President or Vice-President. Any other
officer shall have permission to sign via a resolution approved by the Board of Directors on behalf of the
company. Awarded contractor shall submit a copy of the resolution together with the executed contract to
the Office of Purchasing)

(Spelled exactly as it would appear on the instrument)

Title of the individual named above whom will sign on behalf of the company:

END

(850) 488-9000 Verified by: Date:
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ESCAMBIA COUNTY, FLORIDA GENERAL TERMS and CONDITIONS

The following General Terms and Conditions are incorporated by reference and have the same
legal effect as if printed in its entirety.

A full textual copy of these conditions may be obtained by visiting the Office of Purchasing Home Page
(see Bid Information below), by telephoning the Office of Purchasing at (850) 595-4980 or by Emailing:
JDLovingood@myescambia.com.

NOTE: Any and all Special Terms and Conditions and specifications referenced within the solicitation
which varies from these General Terms and Conditions shall have precedence. Submission of the
Bidder/Proposal Solicitation, Offer and Award Form and Bid/Proposal Form(s) in accordance with these
General Terms and Conditions and Special Terms and Conditions constitutes an offer from the offeror. If
any or all parts of the offer are accepted by Escambia County Florida, an authorized representative of the
county shall affix his signature hereto, and this shall then constitute a written agreement between parties.
The conditions incorporated herein become a part of the written agreement between the parties.

Bid Information See Home Page URL.: https://www.myescambia.com/our-services/purchasing
Click on ON-LINE SOLICITATIONS

Sealed Solicitations
Execution of Solicitation
No Offer
Solicitation Opening
Prices, Terms and Payment
5.01 Taxes
5.02 Discounts
5.03  Mistakes
5.04 Condition and Packaging
5.05 Safety Standards
5.06 Invoicing and Payment
5.07 Annual Appropriations
Additional Terms and Conditions
Manufacturers’ Name and Approved Equivalents
Interpretations/Disputes
Conflict of Interest
9.01 County Procedure on Acceptance of Gifts
9.02 Contractors Required to Disclose any Gift Giving
9.03  Gratuities
10. Awards
11. Nonconformance to Contract Conditions
12. Inspection, Acceptance and Title
13. Governmental Restrictions
14, Legal Requirements
15. Patents and Rovyalties
16. Price Adjustments
17. Cancellation
18. Abnormal Quantities
19. Advertising
20. Assignment
21. Liability
22. Facilities
23. Distribution of Certification of Contract

grwNOE

©oo~No

1"



24.
25.
26.
27.
28.
29.
30.
31.
32.
33.
34.
35.
36.
37.
38.
39.
40.
41.
42.
43.
44,
45.
46.

47.
48.
49,
50.
51

ESCAMBIA COUNTY , FLORIDA GENERAL TERMS and CONDITIONS

The following General Terms and Conditions are incorporated by reference (continued).

The Successful Bidder(s) must Provide
Addition/deletion of Items

Ordering Instructions

Public Records

Delivery

Samples
Additional Quantities

Service and Warranty

Default

Equal Employment Opportunity
Florida Preference

Contractor Personnel

Award

Uniform Commercial Code
Contractual Agreement
Payment Terms/Discounts

Improper Invoice; Resolution of Disputes

Public Entity Crimes
Suspended and Debarred Vendors
Drug-Free Workplace Form

Information Sheet for Transactions and Conveyances

Copies

License and Certifications - For access to Certification/Registration Form for doing Business in
Florida go to the Department of State, Division of Corporations,

URL.: http://dos.myflorida.com/sunbiz/search/

Execution of Contract
Purchase Order

No Contingent Fees
Solicitation Expenses
On-Line Auction Services
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SPECIAL TERMS AND CONDITIONS

The Board of County Commissioners, Escambia County, Florida, invites your company to submit a
sealed offer on the item(s) as listed in this solicitation request.

All terms and conditions below are a part of this request, and no offer will be accepted unless all these
conditions have been complied with. The County reserves the right to waive informalities in any offer; to
reject any or all offers, in whole or in part, and/or to accept the offer(s) that in its judgment is from the
lowest and most responsible and responsive offeror(s).

Instructions to Offerors

1. General Information

All offers to be considered shall be in the possession of the Office of Purchasing prior to the time
of the solicitation closing. Offers may be mailed to 213 Palafox Place, Room 11.101, Pensacola,
Florida 32502 or delivered to the Office of Purchasing, 2nd floor, Room 11.101, Matt Langley
Bell, 111 Bldg., 213 Palafox Place, Pensacola, Florida 32502, in a sealed envelope clearly marked:

Specification Number PD 16-17.058 “COVE AVENUE BRIDGE AND DETROIT
BOULEVARD BRIDGE REPLACEMENT,” Name of Submitting Firm, Time and Date
due.

Note: If you are using a courier service; Federal Express, Airborne, UPS, etc., you must
mark airbill and envelope or box with Specification Number and Project Name.

Regardless of the method of delivery, each offeror shall be responsible for his offer(s) being
delivered on time as the County assumes no responsibility for same. Offers offered or received
after the time set for solicitation closing will be rejected and returned unopened to the offeror(s).
The following policy will apply to all methods of source selection:

2. Conduct of Participants

After the issuance of any solicitation, all bidders/proposers/protestors or individuals acting on
their behalf are hereby prohibited from lobbying as defined herein or otherwise attempting to
persuade or influence any elected County officials, their agents or employees or any member of
the relevant selection committee at any time during the blackout period as defined herein;
provided, however, nothing herein shall prohibit bidders/proposers/protestors or individuals
acting on their behalf from communicating with the purchasing staff concerning a pending
solicitation unless otherwise provided for in the solicitation or unless otherwise directed by the
purchasing manager.

3. Definitions

Blackout period means the period between the time the bids/proposals for invitations for bid or
the request for proposal, or qualifications, or information, or requests for letters of interest, or the
invitation to negotiate, as applicable, are received at the Escambia County Office of Purchasing
and the time the Board awards the contract and any resulting bid protest is resolved or the
solicitation is otherwise canceled.

Lobbying means the attempt to influence the thinking of elected County officials, their agents or
employees or any member of the relevant Selection Committee for or against a specific cause
related to a pending solicitation for goods or services, in person, by mail, by facsimile, by
telephone, by electronic mail, or by any other means of communication.
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Sanctions

The Board may impose any one or more of the following sanctions on a non-employee for
violations of the policy set forth herein:

() Rejection/disqualification of submittal
(b) Termination of contracts; or

(c) Suspension or debarment as provided in Sec. 46-102 of the Escambia County Code of
Ordinances.

This policy is not intended to alter the procedure for Protested Solicitations and Awards
as set forth in the Sec. 46-101 of the Escambia County Code of Ordinances.

Narrative

The safety improvements under this contract consist of the replacements of the Detroit Boulevard
over 8 Mile Creek Bridge, existing Bridge Number 484057 and Cove Avenue over 8 Mile Creek
Bridge, existing Bridge Number 484058, located near the intersection of Detroit Boulevard and
Cove Avenue, northwest of the intersection of 1-10 and US 29 in Escambia County. The existing
functionally obsolete single span bridges carry two lanes of traffic in a residential area. The
proposed replacement bridges will carry two lanes of traffic with sizes of 31’-0” long x 41°-5”
wide for Detroit Boulevard and 31°-0” long x 34°-9” wide for Cove Avenue. A sidewalk will be
located on the north side of Detroit Boulevard. Both replacement bridges are single span
structures utilizing precast prestressed flat slab units with transverse post-tensioning supported on
geosynthetic reinforced soil (GRS) abutments. Associated roadway improvements on Detroit
Boulevard include approximately 575 feet of roadway replacement and widening with the
addition of a 6-foot sidewalk, curb and gutter and associated drainage system. Associated
roadway improvements on Cove Avenue include 170 feet of roadway replacement and widening.
The project will require utility coordination, working near existing utilities and the relocation of a
6-inch water line as part of this contract. Work will be performed under a General Permit from
the NWFWMD and Nationwide Permit (NWP) Number 3 from the Army Corps of Engineers.
Traffic control will include closing Cove Avenue for the duration of the project and closing
Detroit Boulevard for a maximum of 90 days.

Construction Estimated Cost: $1,000,000.00

Related Documents:
All roadway and drainage construction shall comply with:

A. Escambia County Technical Specifications, latest edition, and all interim standards that
apply to these editions.

B. Technical Specification 5490 — Geosynthetic Reinforced Soil Sheet Pile Abutments.
C. The Florida Department of Transportation, FY 2017-2018 Design Standards and the
January 2017 Standard Specifications for Road and Bridge Construction. However, any

reference to FDOT Standard Specifications for Road and Bridge Construction, latest
edition, Division 1, General Requirements and Covenants, shall be excluded and not
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applicable to any specification referred herein or otherwise listed in these documents or
in the Escambia County Technical Specifications unless specifically included.

All water work shall be done in accordance with the latest edition of ECUA’s Engineering
Manual.

Licenses/Certifications:
Escambia County Business License
General or Marine Specialty State Contractors License
Underground Utilities License as applicable

Work Zone Safety Traffic Supervisor Certifications as applicable

Bid Surety

Each offer shall be accompanied by a bid bond, cashier's check or certified check in the amount
of five percent (5%) of the total offer.

Checks or bonds are to be made payable to Escambia County, Florida. The amount of the bond
or check is the amount of liquidated damages agreed upon should the offeror fail or refuses to
enter into a contract with the County.

A County warrant in the amount of the bid check(s) of the successful offeror(s) will be returned
immediately after the offeror and the County are mutually bound by contract as evidenced by
signatures thereto by an authorized representative of both the offeror and the County, and/or the
offeror accepts the purchase order by signing the solicitation, offer and award form/acceptance
copy of same and returning to the County Purchasing department. Any unsuccessful offeror(s)
will have the amounts of his cashier's or certified check returned via county warrant promptly
after award.

All offerors agree that any interest earned on any bid surety while in possession of the County, or
its agents, shall be retained by the County.

Bonds
Performance and Payment Bonds

The County shall require the successful offeror(s) to furnish separate performance and
payment bonds, under pledge of adequate surety and covering up 100% of the dollar value of
award on the forms provided by the County. Such bonds shall be issued by sureties authorized to
act as a surety by the State of Florida. Bonds of the successful offeror(s) shall be reviewed by the
Office of Purchasing to assure compliance, then recorded in the Office of the Clerk of the Circuit
Court Recording Office, 1st Floor, 221 Palafox Place, Pensacola, Florida, by the successful
offeror at his expense before the contract is executed. The cost of recording is $10.00 for the first
page and $8.50 for each additional page.

Questions

Questions shall be directed, in writing, to Jeffrey Lovingood, Purchasing Specialist, E-mail:
JDLovingood@myescambia.com. The last day for questions to be submitted is July 28, 2017.
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10.

11.

12.

13.

14.

Bid Forms

This Solicitation contains a Solicitation, Offer, and Bid Form which shall be submitted in a sealed
envelope, with Original signatures in indelible ink signed in the proper spaces. Responses on
vendor forms will not be accepted.

The Offerors Checklist included in this solicitation provides instructions to the offeror on the
documentation to be submitted during the procurement process.

Pre-Solicitation Conference

A Mandatory Pre-Solicitation Conference will be held at the Office of Purchasing, Room 11.407,
213 Palafox Place, Pensacola, FL 32502 at 10:00 a.m. CDT on July 18, 2017.

All offerors must be present at the Mandatory Pre-solicitation Conference. Offers received
from any firm(s) that did not attend the Mandatory Pre-Solicitation Conference will be
returned unopened.

Liguidated Damages

Should the awarded vendor fail to complete the required services or make delivery of the
commodities or equipment within the time(s) specified in the contract, or within such additional
time(s) as may be granted by Escambia County, the County will suffer damage, the amount of
which is difficult, if not impossible to ascertain therefore, the vendor shall pay to the County, as
liquidated damages, the sum of $1,500.00 for each calendar day of delay that actual completion
extends beyond the time limit specified until such reasonable time as may be required for final
completion of the work. Such sum is mutually agreed upon as a reasonable and proper amount of
damages the County will sustain per diem by failure of the vendor to complete the services or
make delivery within the specified time. The costs for liquidated damages shall not be construed
as a penalty on the vendor.

Safety Requlations

Equipment shall meet all state and federal safety regulations for grounding of electrical
equipment.

Codes and Requlations

The awarded vendor shall strictly comply with all federal, state and local building and safety
codes.

Payment

Partial payments in the full amount for the value of items received and accepted may be requested
by the submission of a properly executed original invoice, with supporting documents if
required. Payment for accepted equipment/supplies/services will be accomplished by submission
of an original invoice, in duplicate, to:

Clerk of the Circuit Court
Attention: Accounts Payable
221 Palafox Place
Pensacola, FL 32502
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15.

16.

17.

18.

19.

20.

Warranty

The awarded vendor shall fully warrant all equipment furnished hereunder against defect in
materials and/or workmanship for a period of two (2) years from date of delivery/acceptance by
Escambia County.

Should any defect in materials or workmanship, except ordinary wear and tear, appear during the

above stated warranty period, the awarded vendor shall repair or replace same at no cost to the
County, immediately upon written notice from the Purchasing Manager.

Debris

Awarded vendor shall be responsible for the prompt removal of all debris, which is a result of this
contractual service.

Protection of Property/Security

The awarded vendor shall provide all barricades and take all necessary precautions to protect
buildings and personnel.

All work shall be completed in every respect and accomplished in a professional manner and
awarded vendor shall provide for removal of all debris from county property.

The awarded vendor shall at all times guard against damage or loss to property of Escambia
County, or of other vendors or contractors, and shall be held responsible for replacing or repairing
any such loss or damage.

The County may withhold payment or make such deductions as deemed necessary to insure
reimbursement or replacement for loss or damage to property through negligence of the awarded
offeror or his agent.

The awarded vendor shall at all times guard against injury to Escambia County employees. The
vendor shall properly fence and secure the construction site(s) at all times, including evenings and
weekends.

The awarded vendor must, at all times, comply with State of Florida and Occupational Safety and
Health Administration (OSHA) safety regulations.

Permits

The county and/or its contracted consultant(s) have conducted a review of required permits and
fees required to be purchased by the contractor from the county permitting agencies for this
specific project and they are listed on the bid/proposal form(s) to the best of our knowledge.

Term of Offer

An offer shall constitute an irrevocable offer for a period of ninety (90) days from the solicitation
opening date or until the date of award, whichever is earlier, without forfeiting bid bond or check.
In the event that an award is not made by the county within ninety (90) days from the solicitation
opening date, the offeror may withdraw his offer or provide a written extension of his offer.

Award

Award shall be made on an "all-or-none total" basis.

The offeror or contractor will be required to fully comply with all applicable federal, state, and
local regulations. The offeror should carefully review these requirements which are detailed in
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21.

22.

23.

24.

25.

this solicitation.
Termination

The purchase order or contract will be subject to immediate termination if either product or
service does not comply with specifications as stated herein or fails to meet the county's
performance standards. In the event that any of the provisions of the contract are violated by
awarded vendor, Escambia County may serve written notice upon the awarded vendor of its
intention to terminate the contract. Such notice is to state the reason(s) for such intention to
terminate contract. The liability of the vendor for any and all such violation(s) shall not be
affected by any such termination and his surety, if any, shall be forfeited.

Termination (Services)

The Contract Administrator shall notify the Office of Purchasing of unsatisfactory performance
and/or deficiencies in service that remain unresolved or recurring. The Office of Purchasing shall
notify the contractor, in writing, of such unresolved or recurring deficiencies within five (5)
working days of notification by the Contract Administrator.

Upon the third such written notification of unsatisfactory performance and/or deficiencies to the
contractor by the Office of Purchasing within a four (4) month period; or the sixth such
notification within any contract term, shall result in issuance of written notice of immediate
contract termination to the contractor by the Office of Purchasing. Such termination may also
result in suspension or debarment of the contractor.

Termination (Public Records Request)

If the contractor refuses to allow public access to all documents, papers, letters, or other material
subject to the provisions of Chapter 119, Florida Statutes, and made or received by the contractor
in conjunction with this agreement then the county may, without prejudice to any right or remedy
and after giving the contractor and his surety, if any, seven (7) days written notice, during which
period contractor still fails to allow access, terminate the employment of the contractor and take
possession of the site and of all materials, equipment, tools, construction equipment and
machinery thereon, owned by the contractor, and may finish the project by whatever method it
may deem expedient. In such case, the contractor shall not be entitled to receive any further
payment until the project is finished. Reasonable terminal expenses incurred by the county may
be deducted from any payments left owing the contractor (excluding monies owed the contractor
for subcontract work.)

As Specified

All items delivered shall meet the specifications herein. Items delivered not as specified will be
returned at no expense by Escambia County. The County may return, for full credit, any unused
items received which fail to meet the County's performance standards.

Insurance Requirements

Standard Insurance Requirements and Certificates

This offer contains an extensive insurance requirement. Offerors are encouraged to review these
requirements with their insurance agents before submitting offers.

It is not necessary to have this level of insurance in effect at the time of submitting the offer.

A letter from the offeror's insurance carrier will be required as evidence that the offeror will be

18



26.

27.

28.

able to obtain the levels of insurance as required by the contract and indicated on the Sample
Certificate of Insurance should your firm be awarded the contract.

County Insurance Required

The contractor shall procure and maintain the following described insurance, except for
coverages specifically waived by the County. Such policies shall be from insurers with a
minimum financial size of VII according to the latest edition of the AM Best Rating Guide. An A
or better Best Rating is “preferred"; however, other ratings if "Secure Best Ratings" may be
considered. Such policies shall provide coverages for any or all claims which may arise out of, or
result from, the services, work and operations carried out pursuant to and under the requirements
of the contract documents, whether such services, work and operations be by the contractor, its
employees, or by subcontractor(s), or anyone employed by or under the supervision of any of
them, or for whose acts any of them may be legally liable.

The contractor shall require, and shall be responsible for assuring throughout the time the
agreement is in effect, that any and all of its subcontractors obtain and maintain until the
completion of that subcontractor’s work, such of the insurance coverages described herein as are
required by law to be provided on behalf of their employees and others.

The required insurance shall be obtained and written for not less than the limits of liability
specified hereinafter, or as required by law, whichever is greater.

These insurance requirements shall not limit the liability of the contractor.

The County does not represent these types or amounts of insurance to be sufficient or adequate to
protect the contractor’s interests or liabilities, but are merely minimums.

Except for workers compensation and professional liability, the contractor’s insurance policies
shall be endorsed to name Escambia County as an additional insured to the extent of its interests
arising from this agreement, contract or lease.

The contractor waives its right of recovery against the County, to the extent permitted by its
insurance policies.

The contractor’s deductibles/self-insured retentions shall be disclosed to the County and may be
disapproved by the County. They shall be reduced or eliminated at the option of the County. The
contractor is responsible for the amount of any deductible or self-insured retention.

Insurance required of the contractor or any other insurance of the contractor shall be considered
primary, and insurance of the county, if any, shall be considered excess, as may be applicable to
claims obligations which arise out of this agreement, contract or lease.

Workers Compensation Coverage

The contractor shall purchase and maintain workers compensation insurance for all workers
compensation obligations imposed by state law and with employers liability limits of at least
$100,000 each accident and $100,000 each employee/$500,000 policy limit for disease, or a valid
certificate of exemption issued by the state of Florida, or an affidavit in accordance with the
provisions of Florida Workers Compensation law.

Contractor shall also purchase any other coverages required by law for the benefit of employees.

General, Automobile and Excess or Umbrella Liability Coverage

The contractor shall purchase and maintain coverage on forms no more restrictive than the latest
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29.

30.

31.

32.

editions of the commercial general liability and business auto policies of the insurance services
office.

Minimum limits of $1,000,000 per occurrence for all liability must be provided, with excess or
umbrella insurance making up the difference, if any, between the policy limits of underlying
policies (including employers liability required in the workers compensation coverage section)
and the total amount of coverage required.

General Liability Coverage - Occurrence Form Required

Coverage A shall include bodily injury and property damage liability for premises, operations,
products and completed operations, independent contractors, contractual liability covering this
agreement, contract or lease, broad form property damage coverages, and property damage
resulting from explosion, collapse or underground (x,c,u) exposures.

Coverage B shall include personal injury.

Coverage C, medical payments, is not required.

The contractor is required to continue to purchase products and completed operations coverage, at
least to satisfy this agreement, contract or lease, for a minimum of three years beyond the

County’s acceptance of renovation or construction projects.

Business Auto Liability Coverage

Business auto liability coverage is to include bodily injury and property damage arising out of
ownership, maintenance or use of any auto, including owned, non-owned and hired automobiles
and employee non-ownership use.

The General Liability and Business Auto Liability policies shall be endorsed to include
Escambia County as an additional insured and provide for 30 day notification of
cancellation.

Excess or Umbrella Liability Coverage (If utilized to achieve required policy limits)

Umbrella liability insurance is preferred, but an excess liability equivalent may be allowed.
Whichever type of coverage is provided, it shall not be more restrictive than the underlying
insurance policy coverages. Umbrella coverage shall drop down to provide coverage where the
underlying limits are exhausted.

Evidence/Certificates of Insurance

Required insurance shall be documented in certificates of insurance. If and when required by the
County, certificates of insurance shall be accompanied by documentation that is acceptable to the
County establishing that the insurance agent and/or agency issuing the certificate of insurance has
been duly authorized, in writing, to do so by and on behalf of each insurance company
underwriting the insurance coverage(s) indicated on each certificate of insurance.

New certificates of insurance are to be provided to the County at least 30 days prior to coverage
renewals. Failure of the contractor to provide the County with such renewal certificates may be
considered justification for the County to terminate this agreement, contract or lease.

Certificates should contain the following additional information:

1. Indicate that Escambia County is an additional insured on the liability policy.
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33.

2. Include a reference to the project and the Office of Purchasing number.
3. Disclose any self-insured retentions in excess of $1,000.
4. Designate Escambia County as the certificate holder as follows:

Escambia County

Attention: Jeffrey Lovingood, Purchasing Specialist
Office of Purchasing, Room 11.101

P.O. Box 1591

Pensacola, FL 32591-1591

Fax (850) 595-4805

5. Indicate that the County shall be notified at least 30 days in advance of cancellation.

Receipt of certificates or other documentation of insurance or policies or copies of policies by the
county, or by any of its representatives, which indicate less coverage than required does not
constitute a waiver of the contractor’s obligation to fulfill the insurance requirements herein.

If requested by the County, the contractor shall furnish complete copies of the contractor’s
insurance policies, forms and endorsements, and/or such additional information with respect to its
insurance as may be requested.

For commercial general liability coverage the contractor shall, at the option of the County,
provide an indication of the amount of claims payments or reserves chargeable to the aggregate
amount of liability coverage.

Indemnification

Contractor agrees to save harmless, indemnify, and defend County and Architect/Engineer and
their, agents, officers and employees from any and all claims, losses, penalties, interest, demands,
judgments, and costs of suit, including attorneys' fees and paralegals' fees, for any expense,
damage or liability incurred by any of them, whether for personal injury, death, property damage,
direct or consequential damages, or economic loss, including environmental impairment, arising
directly or indirectly on account of or in connection with the Work done by Contractor under this
Agreement or by any person, firm or corporation to whom any portion of the Work is
subcontracted by Contractor or resulting from the use by Contractor, or by any one for whom
Contractor is legally liable, of any materials, tools, machinery or other property of County.
County and Contractor agree the first $100.00 of the Contract Amount paid by County to
Contractor shall be given as separate consideration for this indemnification, and any other
indemnification of County by Contractor provided for within the Contract Documents, the
sufficiency of such separate consideration being acknowledged by Contractor by Contractor's
acceptance and execution of the Agreement. The Contractor's obligation shall not be limited by,
or in any way to, any insurance coverage or by any provision in or exclusion or omission from
any policy of insurance. The Contractor agrees to pay on behalf of Escambia County, as well as
provide a legal defense for the County, both of which will be done only if and when requested by
the County, for all claims made. Such payment on the behalf of the County shall be in addition to
any and all other legal remedies available to the County and shall not be considered to be the
County's exclusive remedy.
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Index of Documents

Standard Construction Contract Documents

(Incorporated by reference and available by contacting the Office of Purchasing (850) 595-4980 or online
at https://www.myescambia.com/our-services/purchasing, must have ADOBE Reader, on the left side,
click “Uniform Contract Format”, scroll down to “Forms”, then click “Form D — Paving and Drainage
Projects” to access the Standard Construction Contract Documents.

Agreement Declaration (Revised as indicated by asterisk)

Section 1 *B. Four (4) sets of contract documents

Section 2

Section 3

Section 4

Section 5 *A. Substantially Complete in 180 calendar days

Fully Complete and ready for Final Inspection in 210 calendar days
*B. Liquidated Damages at $1,500.00 for each calendar day

Section 6

Section 7 *A. Community & Environmental Department
3363 West Park Place
Pensacola, FL 32505
Attn: Brent Wipf, Environmental Programs Manager

Section 8

Section 9

Section 10

Section 11

Section 12

Section 13

Exhibits (Revised as indicated by asterisk)
A. General Terms and Conditions

*4.4 Four (4) copies of each Application for Payment
*21.1 Two (2) year(s) after final completion

B Form of Performance and Payment Bond

C Insurance and Safety Requirements



EXHIBITH
COVE AVENUE BRIDGE AND DETROIT BOULEVARD BRIDGE REPLACEMENT
SPECIFICATION PD 16-17.058

TECHNICAL SPECIFICATIONS

See Technical Specifications Folder on CD Rom



EXHIBIT |
COVE AVENUE BRIDGE AND DETROIT BOULEVARD BRIDGE REPLACEMENT
SPECIFICATION PD 16-17.058

DRAWINGS & PLANS

See Drawings Folder on CD Rom
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AGREEMENT BETWEEN ESCAMBIA COUNTY, FLORIDA
AND FOR
STANDARD ROAD/DRAINAGE CONSTRUCTION
CONTRACT DOCUMENTS.

THE BOARD OF COUNTY COMMISSIONERS OF ESCAMBIA COUNTY, FLORIDA,
("County™), hereby contracts with , a corporation for
profit, to perform all work ("Work™) in connection with ("Project™),
as detailed in the attached Plans and Specifications and other Contract Documents hereafter specified.

SECTION 1. CONTRACT DOCUMENTS

A. The Contract Documents include this Agreement, including Amendments and Exhibits, the
Exhibits described in Section 6, Change Orders, Work Directive Changes, Field Orders and the
solicitation documents, including addenda. These Contract Documents are incorporated by
reference and made a part of this Agreement. A copy of all Contract Documents shall be
maintained by Contractor at the Project site at all times during the performance of the Work.

B. In case of any inconsistency or conflict among the provisions of the agreement and any other
terms and conditions of any documents comprising the Contract Documents, the provisions of the
Agreement shall control. Concerning the Contract Documents, the order of precedence shall be as
follows: 1) the Agreement, including Amendments and Exhibits; 2) Change Orders; 3) Work
Directive Changes; 4) Field Orders; 5) the Solicitation Documents, including addenda. The
Contract Documents listed above represent the entire and integrated agreement between the
parties hereto, and supersede prior negotiations, representations, or agreements, either written or
oral.

C. County shall furnish to the Contractor up to four (4) sets of the Contract Documents for execution
of the Work. Additional copies of the Contract Documents are available at the cost of
reproduction.

SECTION 2. SCOPE OF WORK

Contractor agrees to furnish and pay for all management, supervision, financing, labor, materials,
tools, fuel, supplies, utilities, equipment and services of every kind and type necessary to diligently,
timely, and fully perform and complete in a good workmanlike manner the Work required by the Contract
Documents.

SECTION 3. CONTRACT AMOUNT

For satisfactory completion of the Work the County agrees to pay the Contractor the following
amount (herein "Contract Amount"), in accordance with the terms of this Agreement:

[DESCRIBE CONTRACT AMOUNT]



SECTION 4. BONDS

A

Contractor shall provide at his expense Performance and Payment Bonds, in the form prescribed
in Exhibit B, in the amount of 100% of the Contract Amount. The Performance and Payment
Bonds shall be underwritten by a surety authorized to do business in the State of Florida and
otherwise acceptable to County; provided; however, the surety shall be rated as "A-" (excellent)
or better as to general policy holders rating and Class V or higher rating as to financial size
category and the amount required shall not exceed 5% of the reported policy holders surplus, all
as reported in the most current Best Key Rating Guide, published by A.M. Best Company, Inc. of
75 Fulton Street, New York, New York 10038.

If the surety for any bond furnished by Contractor is declared bankrupt, becomes insolvent, its
right to do business is terminated in the State of Florida, or it ceases to meet the requirements
imposed by the Contract Document, the Contractor shall, within five (5) calendar days thereafter,
substitute another bond and surety, both of which shall be subject to the County's approval.
Failure by Contractor to maintain its bonds in full force and effect at all times, including the
warranty period, shall be grounds for termination of this Contract.

As per Florida Statutes, Section 255.05, the Contractor shall be required to execute and record the
Performance and Payment bonds. The bonds must state the name and principal business address
of both the Principal and the Surety and a description of the project sufficient to identify it. (The
filing costs are $10.00 for the first page and $8.50 for each remaining page).

SECTIONS5. CONTRACT TIME AND LIQUIDATED DAMAGES.

A

Time is of the essence in the performance of the Work under this Agreement. Contractor shall
commence the Work within ten (10) calendar days from the Commencement Date, established in
the Notice to Proceed. No Work shall be performed at the Project site prior to the
Commencement Date. Contractor shall provide 48 hours notice prior to beginning the Work. The
Work shall be substantially completed within () calendar days from the Commencement
Date. The Work shall be fully completed and deemed ready by the County for final completion
within () calendar days from the Substantial Completion Date. The Contract Time shall
be the time period from the Commencement Date to the date of final completion totaling (
) calendar days (herein "Contract Time™). No work under this contract shall commence until
certificates of insurance have been received and acknowledged by the Purchasing Manager.

County and Contractor recognize that, since time is of the essence for this Agreement, the County
will suffer financial loss if the Work is not substantially completed within the time specified.
Should Contractor fail to substantially complete the Work within the time period noted above,
County shall be entitled to assess, as liquidated damages, but not as a penalty, $ for each
calendar day thereafter until substantial completion is achieved. The Project shall be deemed to
be substantially completed by the County on the date that the County’s Architect certifies in
writing that the construction of the project, or specified part thereof, is sufficiently completed in
accordance with the Contract Documents, so that the Project or specified part can be utilized for
the purposes for which it is intended. Along with such certification, the Architect shall compile a
“punch list” of any remaining exceptions that do not adversely affect the use of the Project.
Completion of these items will be required prior to final payment.



C. Contractor hereby expressly waives and relinquishes any right which it may have to seek to
characterize the above noted liquidated damages as a penalty, which the parties agree represents a
fair and reasonable estimate of the County's actual damages at the time of contracting if
Contractor fails to substantially complete the Work in accordance with the progress schedule.

D. When any period of time is referenced to by days herein, it shall be computed to exclude the first
day and include the last day of such period. If the last day of any such period falls on a Saturday
or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day
shall be omitted from the computation, and the last day shall become the next succeeding day
which is not a Saturday, Sunday or legal holiday.

SECTION 6. EXHIBITS INCORPORATED

The following documents are expressly agreed to be incorporated by reference and made a part of
this Agreement.

Exhibit A: General Terms and Conditions

Exhibit B: Form of Performance and Payment Bonds

Exhibit C: Insurance and Safety Requirements

Exhibit D: Form of Release and Affidavit

Exhibit E: Form of Contractor Application for Payment

Exhibit F: Form of Change Order

Exhibit G: Payment Adjustment - Bituminous Material

Exhibit H: Technical Specifications

Exhibit I: Plans & Standard Details prepared by or for County and Identified as follows:

TITLE SHEET NO. DATE
Exhibit K: Federal Documents (if applicable)
Exhibit L: Solicitation Documents Index

SECTION 7. NOTICES

A. All notices required or made pursuant to this Agreement by the Contractor to the County shall be
in writing. All correspondence with the County should be addressed as follows:

Attention:

B. All correspondence with the Contractor will be addressed to the following:

[INSERT NAME OF CONTRACTOR, ADDRESS AND
NAME OF PERSON WITH HISORHER TITLE TO
WHO’S ATTENTION THE NOTICE SHOULD BE SENT]

C. Either party may change its above noted address by giving written notice to the other party in
accordance with the requirements of this Section.



SECTION 8. MODIFICATION

No modification or change to the Agreement shall be valid or binding upon the parties unless in
writing and executed by the party or parties intended to be bound by it.

SECTION 9. SUCCESSORS AND ASSIGNS

Subject to other provisions hereof, the Agreement shall be binding upon and shall inure to the benefit

of the successors and assigns of the parties to the Agreement.

SECTION 10. GOVERNING LAW

The Agreement shall be interpreted under and its performance governed by the laws of the State
of Florida and the parties agree that venue shall be in Escambia County, Florida for any matter which is
the subject of this Contract.

SECTION 11. NO WAIVER
The failure of the County to enforce at any time or for any period of time any one or more of the
provisions of the Agreement shall not be construed to be and shall not be a waiver of any such provision

or provisions or of its right thereafter to enforce each and every such provision.

SECTION 12. ENTIRE AGREEMENT

Each of the parties hereto agrees and represents that the Agreement comprises the full and entire
agreement between the parties affecting the Work contemplated, and no other agreement or understanding
of any nature concerning the same has been entered into or will be recognized, and that all negotiations,
acts, work performed, or payments made prior to the execution hereof shall be deemed merged in,
integrated and superseded by the Agreement.

SECTION 13. SEVERABILITY

Should any provision of the Agreement be determined by a court to be unenforceable, such a
determination shall not affect the validity or enforceability of any other section or part thereof.

SECTION 14. PUBLIC RECORDS.

The Contractor acknowledges that this Agreement and any related financial records, audits,
reports, plans correspondence, and other documents may be subject to disclosure to members of the
public pursuant to Chapter 119, Florida Statutes. Contractor shall maintain all such public records and,
upon request, provide a copy of the requested records or allow the records to be inspected within a
reasonable time. Contractor shall also ensure that any public records that are exempt or exempt and
confidential from disclosure are not disclosed except as authorized by law. Upon the expiration or
termination of the Agreement, Contractor agrees to maintain all public records for a minimum period of
five (5) fiscal years in accordance with the applicable records retention schedules established by the
Florida Department of State. In the event the Contractor fails to abide by the provisions of Chapter 119,
Florida Statutes, the County may, without prejudice to any other right or remedy and after giving the
Contractor and surety, if any, seven days written notice, during which period the Contractor still fails to




allow access to such documents, terminate the contract. In such case, the Contractor shall not be entitled
to receive any further payment. Reasonable terminal expenses incurred by the County may be deducted
from any payments left owing the Contractor (excluding monies owed the Contractor for subcontractor

work).

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT:

Escambia County

Office of the County Administrator
221 Palafox Place, Suite 420
Pensacola, Florida 32502

(850) 595-4947

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement on the
respective dates under each signature: the parties hereto have made and executed this Agreement on the
respective dates under each signature: Escambia County, Florida through its Board of County
Commissioners, signing by its County Administrator, duly authorized to execute this Agreement, and
signing by and through its President, duly authorized to execute same.

COUNTY:
Escambia County, Florida, a political subdivision of the State of Florida acting by and through its
duly authorized Board of County Commissioners.

Witness: By:

Jack R. Brown, County Administrator

Witness: Date:

CONTRACTOR:
,a Corporation, authorized to do business in the State of Florida.




ATTEST: Corporate Secretary By:

By: Its: President
Secretary

Date:

(Corporate Seal)

BCC Approved:




EXHIBIT A
GENERAL TERMS AND CONDITIONS

Section 1. INTENT OF CONTRACT DOCUMENTS

1.1

1.2.

1.3.

1.4.

It is the intent of the Contract Documents to describe a functionally complete project (or portion
thereof) to be constructed in accordance with the Contract Documents. Any work, materials or
equipment that may reasonably be inferred from the Contract Documents, as being required to produce
the intended result shall be supplied whether or not specifically called for. When words, which have a
well-known technical or trade meaning, are used to describe work, materials or equipment, such words
shall be interpreted in accordance with that meaning. Reference to standard specifications, manuals or
codes of any technical society, organization or association or to the laws or regulations of any
governmental authority having jurisdiction over the Project, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code, law or regulation in affect at the
time the Work is performed, except as may be otherwise specifically stated herein.

If, during the performance of the Work, Contractor discovers a conflict, error or discrepancy in the
Contract Document, Contractor immediately shall report same to County and before proceeding with
the Work affected thereby shall obtain an interpretation or clarification from the County. Contractor
shall take field measurements and verify field conditions and shall carefully compare such field
measurements and conditions and other information known to Contractor with the Contract Documents
before commencing any portion of the Work.

Drawings are intended to show general arrangements, design and extent of Work and are not intended
to serve as shop drawings. Specifications are separated into divisions for convenience of reference
only and shall not be interpreted as establishing divisions for the Work, trades, subcontracts, or extent
of any part of the Work. In the event of a discrepancy between or among the drawings, specifications
of other Contract Document provisions, Contractor shall be required to comply with the provision
which is the more restrictive or stringent requirement upon the Contractor, as determined by the
County. Unless otherwise specifically mentioned, all anchors, bolts, screws, fittings, fillers, hardware,
accessories, trim and other parts required in connection with any portion of the Work to make a
complete, serviceable, finished and first quality installation shall be furnished and installed as part of
the Work, whether or not called for by the Contract Documents.

"Engineer", where referenced on the drawings or in the specifications or in other related documents,
shall mean the Escambia County Engineer or the designated representative thereof.

Section 2. INVESTIGATION AND UTILITIES

2.1.

Contractor shall have the sole responsibility of satisfying itself concerning the nature and location of the
Work and the general and local conditions, and particularly, but without limitation, with respect to the
following: those affecting transportation, access, disposal, handling and storage of materials;
availability and quality of labor; water and electric power; availability and condition of roads; work
area; living facilities; climatic conditions and seasons; physical conditions at the work-site and the
Project area as a whole; topography and ground surface conditions; nature and quality of the surface
materials to be encountered; subsurface conditions; equipment and facilities needed preliminary to and
during performance of the Work; and all other costs associated with such performance. The failure of
Contractor to acquaint itself with any applicable conditions shall not relieve Contractor from any of its
responsibilities to perform under the Contract Documents, nor shall it be considered the basis for any
claim for additional time or compensation.



2.2.

Contractor shall locate all existing roadways, railways, drainage facilities and utility services above,
upon, or under the Project site, said roadways, railways, drainage facilities and utilities being referred to
in this Section 2 as the "Utilities". Contractor shall contact the owners of all Utilities to determine the
necessity for relocating or temporarily interrupting any Utilities during the construction of the Project.
Contractor shall schedule and coordinate its Work around any such relocation or temporary service
interruption. Where Utilities block construction, Contractor shall aggressively pursue relocation by the
Utility owners. Contractor shall immediately notify the County of any delays due to Utilities blockage
and document all attempts to resolve such blockage. Contractor shall be responsible for properly
shoring, supporting and protecting all Utilities at all times during the course of the Work.

Section 3. SCHEDULE

3.1.

3.2.

The Contractor, within ten (10) calendar days after receipt of the Notice of Award, shall prepare and
submit to County, for review and approval, a progress schedule for the Project (herein "Progress
Schedule™). The Progress schedule may be provided in an electronic format. The Progress Schedule
shall relate to all Work required by the Contract Documents and shall provide for expeditious and
practicable execution of the Work within the Contract Time. The Progress Schedule shall indicate the
dates for starting and completing the various stages of the Work and shall include dates of Shop
Drawing Submittals.

The Progress Schedule shall be updated monthly by the Contractor. All monthly updates to the Progress
Schedule shall be subject to the County's review and approval. Contractor shall submit the updates to
the Progress Schedule with its Applications for Payment noted below. The County's review and
approval of the submitted Progress Schedule updates shall be a condition precedent to the County's
obligation to pay Contractor.

Section 4. PROGRESS PAYMENTS

4.1.

4.2.

4.3.

4.4,

Prior to submitting its first Application for Payment, Contractor shall submit to County, for its review
and approval, a schedule of values based upon the Contract Price, listing the major elements of the
Work and the dollar value for each element. After its approval by the County, this schedule of values
shall be used as the basis for the Contractor's Applications for Payment. This schedule shall be updated
and submitted along with a completed and notarized copy of the Application for Payment form attached
to the Agreement as Exhibit E.

Prior to submitting its first Monthly Application for Payment, Contractor shall submit to County a
complete list of all its proposed subcontractors and material men, showing the work and materials
involved. The first Application for Payment shall be submitted no earlier than thirty (30) days after
Commencement Date.

If payment is requested on the basis of materials and equipment not incorporated into the Project, but
delivered and suitably stored at the site or at another location agreed to by the County in writing, the
Application for Payment will subdivide the work into component parts in sufficient detail to serve as the
basis for a progress payment and shall also be accompanied by a bill of sale, invoice or other
documentation warranting that upon payment by County, the County shall receive the materials and
equipment free and clear of all liens, charges, security interests and encumbrances, together with
evidence that the materials and equipment are covered by appropriate property insurance and other
arrangements to protect County's interest therein, all of which shall be subject to the County's prior
written approval.

Contractor shall submit (_) copies of its applications for Payment to the County on or about the

25th day of each month for work performed during that month. Contractor shall submit no more than
one application for payment each month. Within ten (10) calendar days after receipt of each Application
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45

4.6

4.7

4.8

for Payment, the County shall either: (1) indicate approval of the requested payment; (2) indicate
approval of only a portion of the requested payment, stating in writing the reasons therefore; or (3)
return the Application for Payment to the Contractor indicating, in writing, the reason for refusing to
approve payment. In the event of a total or partial denial of the Application for Payment, the Contractor
may make the necessary corrections and resubmit the Application for Payment for reconsideration
within ten (10) calendar days of receiving notice of refusal.

If re-submittal of the Application for Payment is refused, in whole or in part, the Contractor may submit
a written request to the County Administrator for an administrative decision within two (2) business
days of receiving notice of refusal. Upon receiving a timely request, an administrative decision shall be
rendered within ten (10) calendar days with written notification provided to the Contractor.

If the administrative decision is disputed, the Contractor may submit a written request to the County
Administrator for an administrative hearing before the Dispute Resolution Committee (DRC) within two
(2) business days of receiving said decision. A hearing shall be scheduled within ten (10) business days
from the date the request is received, and the Contractor will receive written notice of the hearing date.
The DRC may, within its discretion, render a final decision at the hearing or may elect to mail a written
decision within a period not to exceed ten (10) calendar days from the hearing date. The DRC’s written
decision shall be considered administratively final.

The County shall, within twenty (20) business_days after County approval of an Application for
Payment, pay the Contractor the amounts so approved. Provided, however, in no event shall the County
be obligated to pay an amount greater than that portion of the Application for Payment approved by the
County.

County shall retain ten percent (10%) of the gross amount of each monthly payment request or
ten percent (10%) of the portion thereof approved by the County for payment whichever is less.
The retained sum shall be accumulated and not released to Contractor until final payment is due.
Any interim interest on such sums shall accrue to County.

Due to circumstances beyond the Contractor’s control and at the County’s sole discretion, a
percentage of the amount retained from the gross amount of each monthly payment may be
reduced prior to final completion of the Project and said percentage released to the Contractor
upon receiving a certificate of substantial completion and approval from the Architect/Engineer.
Release of any portion or percentage of sums retained prior to final completion of the Project
shall in no way imply approval or acceptance of Contractor’s work.

Monthly payments to Contractor shall in no way imply approval or acceptance of Contractor's work.

Each Application for Payment shall be accompanied by Release and Affidavit, in the form attached as
Exhibit D, showing that all materials, labor, equipment and other bills associated with that portion of the
Work payment is being requested or have been paid in full. The County shall not be required to make
payment until and unless these affidavits are furnished by Contractor.

Applications for Payment will not be approved unless all submittals required by the Contract
documents, up to that point, are provided and “As-Built” record documents are maintained as required
by Section 8.2.

Section 5. PAYMENTS WITHHELD

5.1.

The County may decline to approve any Application for Payment, or portions thereof, because of
subsequently discovered evidence or subsequent inspections. The County may nullify the whole or any
part of any approval for payment previously issued and County may withhold any payments otherwise
due Contractor under this Agreement or any other agreement between County and Contractor, to such



extent as may be necessary in the County's opinion to protect it from loss because of: (a) defective
Work not remedied; (b) third party claims filed or reasonable evidence indicating probable filing of such
claims; (c) failure of Contractor to make payment properly to subcontractors or for labor, materials or
equipment; (d) reasonable doubt that the Work can be completed for the unpaid balance of the Contract
Amount; (e) reasonable indication that the Work will not be completed within the Contract Time; (f)
unsatisfactory prosecution of the Work by the Contractor; or (g) any other material breach of the
Contract Documents. If these conditions are not remedied or removed, County may, after three (3) days
written notice, rectify the same at Contractor's expense. County also may offset against any sums due
Contractor the amount of any liquidated or unliquidated obligations of Contractor to County, whether
relating to or arising out of this Agreement or any other agreement between Contractor and County.

Section 6. FINAL PAYMENT

6.1.

6.2.

County shall make final payment to Contractor within forty- five (45) calendar days after the Work is
finally inspected and accepted by County in accordance with Section 20.1 herein, provided that
Contractor first, and as an explicit condition precedent to the accrual of Contractor's right to final
payment, shall have furnished County with a properly executed and notarized copy of the Release and
Affidavit attached as Exhibit D, as well as, a duly executed copy of the Surety's consent to final
payment and such other documentation that may be required by the Contract Documents or the County.

Contractor's acceptance of final payment shall constitute a full waiver of any and all claims by
Contractor against County arising out of this Agreement or otherwise relating to the Project, except
those previously made in writing and identified by Contractor as unsettled at the time of the final
Application for Payment. Neither the acceptance of the Work nor payment by County shall be deemed
to be a waiver of County's right to enforce any obligations of Contractor hereunder or to the recovery of
damages for defective Work not discovered by the County at the time of final inspection.

Section 7. SUBMITTALS AND SUBSTITUTIONS

7.1.

7.2.

7.3.

7.4.

Contractor shall carefully examine the Contract Documents for all requirements for approval of
materials to be submitted such as shop drawings, data, test results, schedules and samples. When
submitted for the Engineer’s review, Shop Drawings shall bear the Contractor’s certification that the
Contractor has reviewed, checked, and approved the Shop Drawings and that they are in conformance
with the requirements of the Contract Documents. Contractor shall submit all such materials at its own
expense and in such form as required by the Contract Documents in sufficient time to prevent any delay
in the delivery of such materials and the installation thereof.

Prior to submitting its first Application for Payment, Contractor shall provide to County a DVD or video
tape in VHS format showing the pre-existing conditions located within the limits of construction.

Whenever materials or equipment are specified or described in the Contract Documents by using the
name of a proprietary item or the name of a particular supplier, the naming of the item is intended to
establish the type, function and quality required. Unless the name is followed by words indicating that
no substitution is permitted, materials or equipment of other suppliers may be accepted by County if
sufficient information is submitted by Contractor to allow the County to determine that the material or
equipment proposed is equivalent or equal to that named. Requests for review of substitute items of
material and equipment will not be accepted by County from anyone other than Contractor and all such
requests must be submitted by Contractor to County within thirty (30) calendar days after Notice to
Proceed is received by Contractor.

If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall make

application to the County for acceptance thereof, certifying that the proposed substitute shall perform
adequately the functions and achieve the results called for by the general design, be similar and of equal
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7.5.

7.6.

substance to that specified and be suited to the same use as that specified. The application shall state
that the evaluation and acceptance of the proposed substitute will not prejudice Contractor's
achievement of substantial completion on time, whether or not acceptance of the substitute for use in the
Work will require a change in any of the Contract Documents (or in the provisions of any other direct
contract with County for the Project) to adapt the design to the proposed substitute and whether or not
incorporation or use by the substitute in connection with the Work is subject to payment of any license
fee or royalty. All variations of the proposed substitute from that specified will be identified in the
application and available maintenance, repair and replacement service shall be indicated. The
application also shall contain an itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs for redesign and claims of other contractors affected by
the resulting change, all of which shall be considered by the County in evaluating the proposed
substitute. The County may require Contractor to furnish at Contractor's expense additional data about
the proposed substitute.

If a specific means, method, technique, sequence or procedure of construction is indicated in or required
by the Contract Documents, Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to the County, if Contractor submits sufficient
information to allow the County to determine that the substitute proposed is equivalent to that indicated
or required by the Contract Documents. The procedures for submission to and review by the County
shall be the same as those provided herein for substitute materials and equipment.

The County shall be allowed a reasonable time within which to evaluate each proposed substitute. The
County shall be the sole judge of acceptability, and no substitute will be ordered, installed or utilized
without the County's prior written acceptance, which shall be evidenced by either a Change Order or an
approved Shop Drawing. The County may require Contractor to furnish at Contractor's expense a
special performance guarantee or other surety with respect to any substitute.

Section 8. DAILY REPORTS, AS-BUILTS, AND MEETINGS

8.1.

Unless waived in writing by County, Contractor shall complete and submit, along with its Application
for Payment, to the County on a monthly basis a daily log of the Contractor's work for the preceding
month in a format approved by the County. The daily log shall document all activities of Contractor at
the Project site including, but not limited to, the following:

8.1.1. Weather conditions showing the high and low temperatures during work hours, the amount of
precipitation received on the Project site, and any other weather conditions which adversely
affect the Work;

8.1.2. Soil conditions which adversely affect the Work;

8.1.3. The hours of operation by Contractor's personnel and subcontractor's personnel;

8.1.4. The number of Contractor's and subcontractor's personnel present and working at the Project
site, by subcontract and trade;

8.1.5. All equipment present at the Project site, description of equipment use and designation of time
equipment was used (specifically indicating any down time);

8.1.6. Description of Work being performed at the Project site;
8.1.7. Any unusual or special occurrences at the Project site;

8.1.8. Materials received at the Project site

11



8.2.

8.3.

The daily log shall not constitute nor take the place of any notice required to be given by Contractor to
County pursuant to the Contract Documents.

Contractor shall maintain in a safe place at the Project site one record copy of the Contract Documents,
as well as all shop drawings and other Contractor submittals and all written interpretations and
clarifications issued by the County, in good order and annotated to show all changes made during
construction. The annotated drawings shall be continuously updated by the Contractor throughout the
prosecution of the Work to accurately reflect all field changes that are made to adapt the Work to field
conditions, changes resulting from Change Orders, Work Directive Changes and Field Orders, and all
concealed and buried installations of piping, conduit and utility services. All buried and concealed
items, both inside and outside the Project site, shall be accurately located on the annotated drawings as
to depth and in relationship to not less than two (2) permanent features (e.g. interior or exterior wall
faces). The annotated drawings shall be clean and all changes, corrections and dimensions shall be
given in a neat and legible manner in a contrasting color. The "As-Built" record documents, together
with all approved samples and a counterpart of all approved shop drawings shall be available to County
for reference. Upon completion of the Work, and as a condition precedent to Contractor's entitlement to
final payment, these "As-Built" record documents, samples and shop drawings shall be delivered to
County by Contractor.

Contractor shall keep all records and supporting documentation which concern or relate to the Work
hereunder for a minimum of five (5) years from the date of termination of this Agreement or the date the
Project is completed, whichever is later. County, or any duly authorized agents or representatives of
County, shall have the right to audit, inspect and copy all such records and documentation as often as
they deem necessary during the period of this Agreement and during the five (5) year period noted
above; provided, however, such activity shall be conducted only during normal business hours.

Section 9. CONTRACT TIME AND TIME EXTENSIONS

9.1.

9.2.

9.3.

Contractor shall diligently pursue the completion of the Work and coordinate the Work being done on
the Project by its subcontractors and material men, as well as coordinating its Work with all work of
others at the Project Site, so that its Work or the work of others shall not be delayed or impaired by any
act or omission of Contractor. Contractor shall be solely responsible for all construction means,
methods, techniques, sequences, and procedures, as well as coordination of all portions of the Work
under the Contract Documents.

Should Contractor be obstructed or delayed in the prosecution of or completion of the Work as a result
of unforeseeable causes beyond the control of Contractor, and not due to its fault or neglect, including
but not restricted to acts of God or of the public enemy, acts of government, fires, floods, epidemics,
guarantine regulations, strikes or lockouts, Contractor shall notify the County in writing within forty-
eight (48) hours after the commencement of such delay. Written supporting data with specific details of
Contractor operations, which were delayed, shall be submitted to the County within fifteen (15) calendar
days after the occurrence of the delay, unless the County grants additional time in writing for such
submittals, or else the Contractor shall be deemed to have waived any right which Contractor may have
had to request a time extension.

No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the
Work from any cause whatever, including those for which County may be responsible, in whole or in
part, shall relieve Contractor of his duty to perform or give rise to any right to damages or additional
compensation from County. Contractor expressly acknowledges and agrees that it shall receive no
damages for delay. Contractor's sole remedy, if any, against County will be the right to seek an
extension to the Contract Time; provided, however, the granting of any such time extension shall not be
a condition precedent to the aforementioned "No Damages For Delay" provision. This paragraph shall
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9.4.

expressly apply to claims for early completion, as well as to claims based on late completion.
Requests for delays due to adverse weather conditions shall meet all of the following conditions:
9.4.1. Contractor notified the County in writing within forty-eight (48) hours of the delay.
9.4.2. The weather was unusual as documented by supporting data.

9.4.3. The weather did have an adverse impact on the contractor’s schedule (critical path only).

9.4.4. The Contractor and inspector’s daily logs corroborate the adverse impact. Where a conflict
exists between the weather data and the daily reports, the daily reports will take precedence.

Section 10. CHANGES IN THE WORK

10.1.

10.2.

10.3.

10.4.

10.5.

10.6.

County shall have the right at any time during the progress of the Work to increase or decrease the
Work. Promptly after being notified of a change, Contractor shall submit an itemized estimate of any
cost and/or time increases or savings it foresees as a result of the change. Except in an emergency
endangering life or property, or as expressly set forth herein, no addition or changes to the Work shall
be made except upon written order of County, and County shall not be liable to the Contractor for any
increased compensation without such written order. No officer, employee or agent of County is
authorized to direct any extra or changed work orally.

A Construction Change Order, in the form attached as Exhibit F to this Agreement, shall be issued and
executed promptly after an agreement is reached between Contractor and County concerning the
requested changes. Contractor shall promptly perform changes authorized by duly executed Change
Orders. The Contract Amount shall be adjusted in the Change Order in the manner as County and
Contractor shall mutually agree.

If County and Contractor are unable to agree on a Change Order for the requested change, Contractor
shall, nevertheless, promptly perform the change as directed by County in a written Work Directive
Change. In that event, the Contract Amount and Contract Time shall be adjusted as directed by County.
If Contractor disagrees with the County's adjustment determination, Contractor must make a claim
pursuant to Section 11 of these General Conditions or else be deemed to have waived any claim on this
matter it might otherwise have had.

In the event a requested change results in an increase to the Contract Amount, the amount of the
increase shall be limited to the Contractor's reasonable direct labor and material costs and reasonable
actual equipment costs as a result of the change (including allowance for labor burden costs) plus a
maximum ten percent (10%) markup for all overhead and profit. In the event such change Work is
performed by a Subcontractor, a maximum ten percent (10%) markup for all overhead and profit for all
Subcontractors' and sub-subcontractors' direct labor and material costs and actual equipment costs shall
be permitted, with a maximum five percent (5%) markup thereon by the Contractor for all of its
overhead and profit, for a total maximum markup of fifteen percent (15%). AIll compensation due
Contractor and any Subcontractor or sub-subcontractor for field and home office overhead is included in
the markups noted above.

County shall have the right to conduct an audit of Contractor's books and records to verify the accuracy
of the Contractor's claim with respect to Contractor's costs associated with any Change Order.

The County shall have authority to order minor changes in the Work not involving an adjustment to the

Contract Amount and not inconsistent with the intent of the Contract Documents. Such changes may be
affected by Field Order or by other written order. Such changes shall be binding on the Contractor.
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Section 11. CLAIMS AND DISPUTES

11.1.

11.2.

11.38.

A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation of the
terms of the Contract Documents, payment of money, extension of time or other relief with respect to
the terms of the Contract Documents. The term "Claim™ also includes other disputes and matters in
guestion between County and Contractor arising out of or relating to the Contract Documents. The
responsibility to substantiate a Claim shall rest with the party making the Claim.

Claims by the Contractor shall be made in writing to the County within forty-eight (48) hours after the
first day of the event giving rise to such Claim or else the Contractor shall be deemed to have waived
the Claim. Written supporting data shall be submitted to the County within fifteen (15) calendar days
after the occurrence of the event, unless the County grants additional time in writing, or else the
Contractor shall be deemed to have waived the Claim. All claims shall be priced in accordance with the
provisions of Subsection 10.4.

The Contractor shall proceed diligently with its performance as directed by the County, regardless of
any pending Claim, action, suit or administrative proceeding, unless otherwise agreed to by the County
in writing. County shall continue to make payments in accordance with the Contract Documents
pending Claim.

Section 12. OTHER WORK

12.1.

12.2.

12.3.

County may perform other work related to the Project at the site by County's own forces, have other
work performed by utility owners or let other direct contracts. If the fact that such other work is to be
performed is not noted in the Contract Documents, notice thereof will be given to Contractor. |If
Contractor believes that such performance will involve additional expense to Contractor or require
additional time, Contractor shall send written notice of that fact with specific details of anticipated costs
and delays to County within forty-eight (48) hours of being notified of the other work. Written
supporting data of actual need for additional time or additional expense, shall be submitted to the
County within fifteen (15) calendar days after completion of other work, unless the County grants
additional time in writing, or else the Contractor shall be deemed to have waived any right which
Contractor may have had to request a time extension or adjustment to the Contract Amount.

Contractor shall afford each utility owner and other contractor (or County, if County is performing the
additional work with County's employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the execution of such work
and shall properly connect and coordinate its Work with theirs. Contractor shall do all cutting, fitting
and patching of the Work that may be required to make its several parts come together properly and
integrate with such other work. Contractor shall not endanger any work of others by cutting, excavating
or otherwise altering their work and will only cut or alter their work with the written consent of the
County and the others whose work will be affected.

If any part of Contractor's Work depends for proper execution or results upon the work of any other
contractor or utility owner (or County), Contractor shall inspect and promptly report to County in
writing any delays, defects or deficiencies in such work that render it unavailable or unsuitable for such
proper execution and results. Contractor's failure to report will constitute an acceptance of the other
work as fit and proper for integration with Contractor's Work.

Section 13. INDEMNIFICATION AND INSURANCE

13.1

Contractor shall pay on behalf of or indemnify and hold harmless County and its agents, officers and
employees from and against all liabilities, damages, losses, and costs, including attorney’s and paralegal
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13.2

13.3

134

fees, incurred by County to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of Contractor or by any person, firm or corporation to whom any portion of the Work is
subcontracted by Contractor or resulting from the use by Contractor, or by anyone for whom Contractor
is legally liable, of any materials, tools, machinery or other property of County. Contractor’s obligation
as provided herein shall be limited to its proportionate share of liability to the extent caused by the
negligence, recklessness or intentional wrongful misconduct of Contractor or by any person, firm or
corporation to whom any portion of the Work is subcontracted by Contractor, and Contractor shall not
be required to pay on behalf of or indemnify and hold harmless County where County’s negligence,
recklessness, or intentional wrongful misconduct is determined by a court of competent jurisdiction to
be the sole cause of its liabilities, damages, losses and costs, including attorney’s fees and paralegal
fees.

County and Contractor agree one percent (1%) of the Contract Amount paid by County to Contractor
shall be given as separate consideration for this indemnification, and any other indemnification of
County by Contractor provided for within the Contract Documents, the sufficiency of such separate
consideration being acknowledged by Contractor by Contractor’s acceptance and execution of the
Agreement.

Contractor agrees that such indemnification by Contractor relating to any matter which is the subject of
this Agreement shall extend throughout the term of this Agreement and any applicable statutes of
limitations thereafter. Contractor's obligation to indemnify shall not be limited by, or in any way to, any
insurance coverage or by any provision in or exclusion or omission from any policy of insurance.

Contractor shall obtain and carry, at all times during its performance under the Contract Documents,
insurance of the types and in the amounts set forth in Exhibit C to the Agreement. All insurance
policies shall be from responsible companies duly authorized to do business in the State of Florida
and/or responsible risk retention group insurance companies, which are registered with the State of
Florida. All commercial insurance carriers providing the Contractor with required insurance shall be a
minimum financial size category of VIl according to the AM Best Rating Guide, latest edition. An A or
better Best Rating is "preferred”; however, other ratings if "Secure Best Ratings" may be considered.
Within ten (10) calendar days after Notice of Award is received by Contractor and prior to the
commencement of work, Contractor shall provide County with properly executed Certificates of
Insurance to evidence Contractor's compliance with the insurance requirements of the Contract
Documents. Said Certificates of Insurance shall be on forms approved by County, such as "Acord Form
25".  The Certificates of Insurance shall be personally, manually signed by the authorized
representatives of the insurance company/companies shown on the Certificates of Insurance, with proof
that they are authorized representatives thereof. Certificates of Insurance shall be mailed to Escambia
County in care of: Purchasing Manager, Purchasing Division, P.O. Box 1591, Pensacola, Florida 32597-
1591. In addition, certified, true and exact copies of all insurance policies required hereunder shall be
provided to County, on a timely basis, when requested by County.

The Certificates of Insurance and required insurance policies shall contain provisions that thirty (30)
days prior written notice by registered or certified mail shall be given County of any cancellation, intent
not to renew, or reduction in the policies or coverages, except in the application of the aggregate limits
provisions. In the event of a reduction in the aggregate limit of any policy, Contractor shall
immediately take steps to have the aggregate limit reinstated to the full extent permitted under such

policy.

All insurance coverages of the Contractor shall be primary to any insurance or self-insurance program
carried by the County applicable to this Project. The acceptance by County of any Certificate of
Insurance does not constitute approval or agreement by the County that the insurance requirements have
been satisfied or that the insurance policy shown on the Certificate of Insurance is in compliance with
the requirements of the Contract Documents. No work shall commence at the Project site unless and
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135

13.6

13.7

13.8

13.9

until the required Certificates of Insurance are received by the County.

Contractor shall require each of its subcontractors to procure and maintain, until the completion of the
subcontractor's work, insurance of the types and to the limits specified in Exhibit C, unless such
insurance requirements for the subcontractor is expressly waived in writing by the County. All liability
insurance policies, other than professional liability, worker's compensation and employer's liability
policies, obtained by Contractor to meet the requirements of the Contract Documents shall name
Escambia County as an additional insured and shall contain Severability of Interest provisions.
Escambia County shall also be designated as certificate holder with the address of P. O. Box 1591,
Pensacola, Florida 32597-1591. If any insurance provided pursuant to the Contract Documents expires
prior to the completion of the Work, renewal Certificates of Insurance and, if requested by County,
certified, true copies of the renewal policies shall be furnished by Contractor within thirty (30) days
prior to the date of expiration.

All liability policies shall be underwritten on the "occurrence” basis, unless otherwise approved in
writing by the County Division of Risk Management. "Claims made" policies, if approved by the Risk
Manager, and subsequent insurance certificates shall provide a "retro-date” which shall include the
effective date of the contract. "Claims-made" renewals or carrier and policy replacements shall reflect
the original "retro-date."

Should at any time the Contractor not maintain the insurance coverages required herein, the County may
terminate the Agreement or at its sole discretion shall be authorized to purchase such coverages and
charge the Contractor for such coverages purchased. The County shall be under no obligation to
purchase such insurance, nor shall it be responsible for the coverages purchased or the insurance
company or companies used. The decision of the County to purchase such insurance coverages shall in
no way be construed to be a waiver of any of its rights under the Contract Documents.

Contractor shall submit to County a copy of all accident reports arising out of any injuries to its
employees or those of any firm or individual to whom it may have subcontracted a portion of the Work,
or any personal injuries or property damages arising or alleged to have arisen on account of any work by
Contractor under the Contract Documents.

Duty to Provide Legal Defense. Contractor shall pay for and provide a legal defense for the County,
which shall include attorneys' fees and costs, both of which will be done only if and when requested by
the County, for all liabilities, damages, losses, and costs as described in paragraph 13.1 above. Such
payment on the behalf of the County shall be in addition to any and all other legal remedies available to
the County and shall not be considered to be the County's exclusive remedy.

Section 14. COMPLIANCE WITH LAWS

141

14.2

Contractor agrees to comply, at its own expense, with all federal, state and local laws, codes, statutes,
ordinances, rules, regulations and requirements applicable to the Project, including but not limited to
those dealing with taxation, worker's compensation, equal employment and safety. If Contractor
observes that the Contract Documents are at variance therewith, it shall promptly notify County in
writing. Compliance with the above laws shall include but is not limited to: (1) the Occupational
Safety and Health Act, 29 CFR 1910 and 1926, respectively, General Industry Standards and
Construction Industry Standards, including regulations regarding Trenching and Shoring; (2) the Florida
Workers' Compensation Law, Chapter 440, Florida Statutes; (3) Rules 38F and 38l, Florida
Administrative Code; and (4) Section 102, Standard Specifications for Road and Bridge Construction,
Florida Department of Transportation.

EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY): In accordance with State of Florida,
Office of the Governor, Executive Order 11-116 (superseding Executive Order 11-02; Verification of
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Employment Status), in the event performance of this Agreement is or will be funded using state or
federal funds, the CONTRACTOR must comply with the Employment Eligibility Verification Program
(“E-Verify Program”) developed by the federal government to verify the eligibility of individuals to
work in the United States and 48 CFR 52.222-54 (as amended) is incorporated herein by reference. If
applicable, in accordance with Subpart 22.18 of the Federal Acquisition Register, the CONTRACTOR
must (1) enroll in the E-Verify Program, (2) use E-Verify to verify the employment eligibility of all new
hires working in the United States, except if the CONTRACTOR is a state or local government, the
CONTRACTOR may choose to verify only new hires assigned to the Agreement; (3) use E-Verify to
verify the employment eligibility of all employees assigned to the Agreement; and (4) include these
requirement in certain subcontracts, such as construction. Information on registration for and use of the
E-Verify Program can be obtained via the internet at the Department of Homeland Security Web site:
http://www.dhs.gov/E-Verify.

Section 15. CLEANUP AND PROTECTIONS

15.1.

15.2.

Contractor agrees to keep the Project site clean at all times of debris, rubbish and waste materials arising
out of the Work. At the completion of the Work, Contractor shall remove all debris, rubbish and waste
materials from and about the Project site, as well as all tools, appliances, construction equipment and
machinery and surface materials, and shall leave the Project site clean and ready for occupancy by
County. Non-compliance with directives of this section may serve as a basis of rejection of Application
for Payment.

Any existing surface or subsurface improvements, including, but not limited to, pavements, curbs,
sidewalks, pipes, utilities, footings, structures, trees and shrubbery, not indicated in the Contract
Documents to be removed or altered, shall be protected by Contractor from damage during the
prosecution of the Work. Any such improvements so damaged shall be restored by Contractor to the
condition equal to that existing at the time of Contractor's commencement of the Work.

Section 16. ASSIGNMENT

16.1.

Contractor shall not assign this Agreement or any part thereof, without the prior consent in writing of
County. If Contractor does, with approval, assign this Agreement or any part thereof, it shall require
that its assignee be bound to it and to assume toward Contractor all of the obligations and
responsibilities that Contractor has assumed toward County.

Section 17. PERMITS, LICENSES AND TAXES

17.1.

17.2.

17.3.

Except as noted in paragraph 17.2 below, all permits and licenses necessary for the prosecution of the
Work shall be procured and paid for by Contractor. All permits or fees, including but not limited to, all
license fees, permit fees, impact fees or inspection fees payable by Contractor to County have been
disclosed to Contractor in the bidding documents or other request for proposal at the time the Project
was let for bid. If Contractor performs any Work without obtaining, or contrary to, such permits or
licenses, Contractor shall bear all costs arising there from. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution of the Work.

Permits required for the Work from FDOT, FDEP, the Army Corps of Engineers, and any archeological
permitting agency will be paid for and obtained by the County.

Contractor shall pay all sales, consumer, use and other similar taxes associated with the Work or
portions thereof, which are applicable during the performance of the Work.

Section 18. TERMINATION FOR DEFAULT
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18.1.

18.2.

18.3.

18.4.

18.5.

18.6.

Contractor shall be considered in material default of the Agreement and such default shall be considered
cause for County to terminate the Agreement, in whole or in part, as further set forth in this Section, if
Contractor: (1) fails to begin the Work under the Contract Documents within the time specified herein;
or (2) fails to properly and timely perform the Work as directed by the County or as provided for in the
approved Progress Schedule; or (3) performs the Work unsuitably or neglects or refuses to remove
materials or to correct or replace such Work as may be rejected as unacceptable or unsuitable; or (4)
discontinues the prosecution of the Work; or (5) fails to resume Work which has been suspended within
a reasonable time after being notified to do so; or (6) becomes insolvent or is declared bankrupt, or
commits any act of bankruptcy; or (7) allows any final judgment to stand against it unsatisfied for more
than ten (10) days; or (8) makes an assignment for the benefit of creditors; or (9) fails to obey any
applicable codes, laws, ordinances, rules or regulations with respect to the Work; or (10) materially
breaches any other provision of the Contract Documents.

County shall notify Contractor in writing of Contractor's default(s). If County determines that
Contractor has not remedied and cured the default(s) within seven (7) calendar days following receipt
by Contractor of said written notice, then County, at its option, without releasing or waiving its rights
and remedies against the Contractor's sureties and without prejudice to any other right or remedy it may
be entitled to hereunder or by law, may terminate Contractor's right to proceed under the Agreement, in
whole or in part, and take possession of all or any portion of the Work and any materials, tools,
equipment, and appliances of Contractor, take assignments of any of Contractor's subcontracts and
purchase orders, and complete all or any portion of Contractor's Work by whatever means, method or
agency which County, in its sole discretion, may choose.

If County deems any of the foregoing remedies necessary, Contractor agrees that is shall not be entitled
to receive any further payments hereunder until after the Project is completed. All monies expended
and all of the costs, losses, damages and extra expenses, including all management, administrative and
other overhead and other direct and indirect expenses (including attorneys' fees) or damages incurred by
County incident to such completion, shall be deducted from the Contract Amount, and if such
expenditures exceed the unpaid balance of the Contract Amount, Contractor agrees to pay promptly to
County on demand the full amount of such excess, including costs of collection, attorney's fees
(including appeals) and interest thereon at the maximum legal rate of interest until paid. If the unpaid
balance of the Contract Amount exceeds all such costs, expenditures and damages incurred by the
County to complete the Work, such excess shall be paid to the Contractor. The amount to be paid to the
Contractor or County, as the case may be, and this obligation for payment shall survive termination of
the Agreement.

The liability of Contractor hereunder shall extend to and include the full amount of any and all sums
paid, expenses and losses incurred, damages sustained, and obligations assumed by County in good faith
under the belief that such payments or assumptions were necessary or required, in completing the Work
and providing labor, materials, equipment, supplies, and other items therefore or re-letting the Work, in
settlement, discharge or compromise of any claims, demands, suits, and judgments pertaining to or
arising out of the Work hereunder.

If, after notice of termination of Contractor's right to proceed pursuant to this Section, it is determined
for any reason that Contractor was not in default, or that its default was excusable, or that County is not
entitled to the remedies against Contractor provided herein, then Contractor's remedies against County
shall be the same as and limited to those afforded Contractor below under Subsection 19.1, Termination
for Convenience.

If the Contractor refuses to allow public access to all documents, papers, letters, or other material
subject to the provisions of Chapter 119, Florida Statutes, and made or received by the Contractor in
conjunction with this Agreement then the County may, without prejudice to any right or remedy and
after giving the Contractor and his surety, if any, seven (7) days written notice, during which period
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Contractor still fails to allow access, terminate the employment of the Contractor and take possession of
the site and of all materials, equipment, tools, construction equipment and machinery thereon, owned by
the Contractor, and may finish the project by whatever method it may deem expedient. In such case, the
Contractor shall not be entitled to receive any further payment until the Project is finished. Reasonable
terminal expenses incurred by the County may be deducted from any payments left owing the
Contractor (excluding monies owed the Contractor for subcontract work).

Section 19. TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

19.1.

19.2.

County shall have the right to terminate this Agreement without cause upon seven (7) calendar days
written notice to Contractor. In the event of such termination for convenience, Contractor's recovery
against County shall be limited to that portion of the Contract Amount earned through the date of
termination, together with any retainage withheld and reasonable termination expenses incurred, but
Contractor shall not be entitled to any other or further recovery against County, including, but not
limited to, damages or any anticipated profit on portions of the Work not performed.

County shall have the right to suspend all or any portions of the Work upon giving Contractor two (2)
calendar days' prior written notice of such suspension. If all or any portion of the Work is so suspended,
Contractor's sole and exclusive remedy shall be to seek an extension of time to its schedule in
accordance with the procedures set forth in the Contract Documents. In no event shall the Contractor be
entitled to any additional compensation or damages. Provided, however, if the ordered suspension
exceeds three (3) months, the Contractor shall have the right to terminate the Agreement with respect to
that portion of the Work which is subject to the ordered suspension.

Section 20. COMPLETION

20.1.

20.2.

Upon receipt of written notice, the County will ascertain whether the work or designated portions
thereof are ready for the Engineer’s substantial completion inspection. From the Engineer’s list of
incomplete or unsatisfactory items, a schedule for the County’s review will be prepared for their
completion indicating such completion dates. The County will issue a Certificate of Substantial
Completion when the work on the punch list has been accomplished.

Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the County shall promptly make such inspection and, if it
finds the work acceptable and fully performed under the Contract Documents, shall promptly issue a
Certificate of Final Completion and Recommendation for Payment, stating that, on the basis of
observations and inspections, the Work has been completed in accordance with the terms and conditions
of the Contract Documents and that the entire balance found to be due the Contractor is due and
payable. The final payment shall not become due and payable until Contractor submits: (1) the Release
and Affidavit in the form attached as Exhibit D, (2) consent of surety to final payment, (3) if required by
County, other data establishing payment or satisfaction of all obligations, such as receipts, releases and
waivers of liens, arising out of the Contract Documents, to the extent and in such form as may be
designated by County, and (4) a published copy of the Notice of Completion as provided for in this
section. County reserves the right to inspect the Work and make an independent determination as to the
Work's acceptability. Unless and until the County is completely satisfied, the final payment shall not
become due and payable.
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20.3.

After the Work is ready for final inspection and acceptance by the County, a legal advertisement must
be published by the Contractor in a local newspaper of a general countywide circulation at least thirty
(30) days before final payment shall be made. Example of such publication is as follows:

Legal Notice of Completion

Notice is hereby given that the undersigned Contractor has completed and has ready for
acceptance by the Board of County Commissioners of Escambia County, Florida, the
following construction project:

(Project Name and Address)

(Legal Name and Address - entity of the Contractor)

Subcontractors, material men, and other persons having payment claims against the Contractor
relating to this project should govern themselves accordingly.

Section 21. WARRANTY

21.1.

Contractor shall obtain and assign to County all express warranties given to Contractor or any
subcontractors by any material men supplying materials, equipment or fixtures to be incorporated into
the Project. Contractor warrants to County that any materials and equipment furnished under the
Contract Documents shall be new unless otherwise specified, and that all Work shall be of good quality,
free from all defects and in conformance with the Contract Documents. Contractor further warrants to
County that all materials and equipment furnished under the Contract Documents shall be applied,
installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of the
applicable manufacturers, fabricators, suppliers or processors except as otherwise provided for in the
Contract Documents. If, within two (2) years after substantial completion and acceptance, any Work is
found to be defective or not in conformance with the Contract Documents, Contractor shall correct it
promptly after receipt of written notice from County. Contractor shall also be responsible for and pay
for replacement or repair of adjacent materials or Work, which may be damaged as a result of such
replacement or repair. These warranties are in addition to those implied warranties to which County is
entitled as a matter of law. The Performance Bond shall remain in full force and effect throughout the
two (2) year Warranty Period.

Section 22. PROJECT LAYOUT AND CONTROL

22.1.

22.2.

22.3.

Engineer will provide survey control, referencing beginning and ending stations, P.C.'s, P.T.'s and
intermediate stations at 500 foot intervals. Staking is to be set along control line (base line or centerline
of right-of-way, as indicated on plans) or at an offset determined by the Engineer. Bench Marks will be
provided at intervals no greater than 1000 feet. The Engineer at the Contractor’s expense shall replace
any of these points, which are disturbed or destroyed by the Contractor.

Contractor shall employ a competent Engineer or Land Surveyor licensed in the State of Florida familiar
with construction control procedures to lay out all other parts of the work, and to establish all points,
grades and levels necessary to locate the work. The Contractor shall be held responsible for all mistakes
that may be caused by his incorrect layout and grade spotting work, or caused by the loss or disturbance
of the Engineer's layout work.

Should the Contractor in the course of the work find that the points, grades, and levels which are shown
upon the Drawings are not conformable to the physical conditions of the locality at the proposed work
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or structure, he shall immediately inform the Engineer of the discrepancy between the actual physical
conditions of the locality of the proposed work, and the points, grades and levels which are shown on
the Drawings. No claim shall be made by the Contractor against the Owner for compensation or
damage by reasons for failure of the Engineer to represent upon said Drawings, points, grades and levels
conformable to the actual physical conditions of the locality of the proposed work.

Section 23. TESTS AND INSPECTIONS

23.1.

23.2.

23.3.

23.4.

23.5.

County, its respective representatives, agents and employees, and any governmental agencies with
jurisdiction over the Project shall have access at all times to the Work, whether the Work is being
performed on or off of the Project site, for their observation, inspection and testing. Contractor shall
provide proper, safe conditions for such access. Contractor shall provide County with timely notice of
readiness of the Work for all required inspections, tests or approvals.

If the Contract Documents or any codes, laws, ordinances, rules or regulations of any public authority
having jurisdiction over the Project requires any portion of the Work to be specifically inspected, tested
or approved, Contractor shall assume full responsibility therefore, pay all costs in connection therewith
and furnish County the required certificates of inspection, testing or approval. All inspections, tests or
approvals shall be performed in a manner and by organizations acceptable to the County.

If any Work that is to be inspected, tested or approved is covered without written concurrence from the
County, such work must, if requested by County, be uncovered for observation. Such uncovering shall
be at Contractor's expense unless Contractor has given County timely notice of Contractor's intention to
cover the same and County has not acted with reasonable promptness to respond to such notice. If any
Work is covered contrary to written directions from County, such Work must, if requested by County,
be uncovered for County's observation and be replaced at Contractor's sole expense.

Neither observations by the County nor inspections, tests or approvals by others shall relieve Contractor
from Contractor's obligations to perform the Work in accordance with the Contract Documents.

Prior to payment for any Work for which testing is specified, Contractor shall provide the County a
copy of reasonably acceptable test results relating to such work as required by the technical
specifications of the solicitation.

Section 24. DEFECTIVE WORK

24.1.

24.2.

Work not conforming to the requirements of the Contract Documents shall be deemed defective Work.
If required by County, Contractor shall as directed, either correct all defective Work, whether or not
fabricated, installed or completed, or, if the defective Work has been rejected by County, remove it from
the site and replace it with acceptable Work. Contractor shall bear all direct, indirect and consequential
costs of such correction or removal (including, but not limited to fees and charges of engineers,
architects, attorneys and other professionals) made necessary thereby, and shall hold County harmless
for same.

If the County considers it necessary or advisable that covered Work be observed by County or inspected
or tested by others, Contractor, at County's request, shall uncover, expose or otherwise make available
for observation, inspection or tests as County may require, that portion of the Work in question,
furnishing all necessary labor, material and equipment. If it is found that such Work is defective,
Contractor shall bear all direct, indirect and consequential costs of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction (including, but not limited to, fees
and charges of engineers, architects, attorneys and other professionals), and County shall be entitled to
an appropriate decrease in the Contract Amount. If, however, such Work is not found to be defective,
Contractor shall be allowed an increase in the Contract Amount and/or an extension of the Contract
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24.3.

244,

24.5.

Time, directly attributable to such uncovering, exposure, observation, inspection, testing and
reconstruction.

If any portion of the Work is defective, or Contractor fails to supply sufficient skilled workers with
suitable materials or equipment, or fails to finish or perform the Work in such a way that the completed
Work will conform to the Contract Documents, County may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of County to stop
the Work shall not give rise to any duty on the part of County to exercise this right for the benefit of
Contractor or any other party.

Should the County determine, at its sole opinion, it is in the County's best interest to accept defective
Work, the County may do so. Contractor shall bear all direct, indirect and consequential costs
attributable to the County's evaluation of and determination to accept defective Work. If such
determination is rendered prior to final payment, a Change Order shall be executed evidencing such
acceptance of such defective Work, incorporating the necessary revisions in the Contract Documents
and reflecting an appropriate decrease in the Contract Amount. If the County accepts such defective
Work after final payment, Contractor at the discretion of the County shall promptly pay County an
appropriate amount to adequately compensate County for its acceptance of the defective Work or shall
increase in the Work’s warranty period beyond two (2) years.

If Contractor fails, within a reasonable time after the written notice from County, to correct defective
Work or to remove and replace rejected defective Work as required by County, or if Contractor fails to
perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any
of the provisions of the Contract Documents, County may, after seven (7) days' written notice to
Contractor, correct and remedy any such deficiency. To the extent necessary to complete corrective and
remedial action, County may exclude Contractor from any or all of the Project site, take possession of
all or any part of the Work, and suspend Contractor's services related thereto, take possessions of
Contractor's tools, appliances, construction equipment and machinery at the Project site and incorporate
in the Work all materials and equipment stored at the Project site or for which County has paid
Contractor but which are stored elsewhere. Contractor shall allow County, and their respective
representatives, agents, and employees such access to the Project site as may be necessary to enable
County to exercise the rights and remedies under this Subsection. All direct, indirect and consequential
costs of County in exercising such rights and remedies shall be charged against Contractor, and a
Change Order shall be issued, incorporating the necessary revisions to the Contract Documents,
including an appropriate decrease to the Contract Amount. Such direct, indirect and consequential costs
shall include, but not be limited to, fees and charges of engineers, architects, attorneys and other
professionals, all court and arbitration costs and all costs of repair and replacement of work or others
destroyed or damaged by correction, removal or replacement of Contractor's defective Work.
Contractor shall not be allowed an extension of the Contract Time because of any delay in performance
of the Work attributable to the exercise by County of County's rights and remedies hereunder.

Section 25. SUPERVISION AND SUPERINTENDENTS

25.1.

Contractor shall supervise and direct the Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance
with the Contract Documents. Contractor shall be responsible to see that the finished Work complies
accurately with the Contract Documents. Contractor shall keep on the Work at all times during its
progress a competent resident superintendent acceptable to the County, who shall not be replaced
without prior written notice to County except under extraordinary circumstances. The resident
superintendent shall possess Florida Department of Transportation approved training and certifications
applicable to the Work, including but not limited to National Pollutant Discharge Elimination System
(NPDES) Stormwater Management and Maintenance of Traffic Control Devices. The superintendent
shall be Contractor's representative at the Project site and shall have authority to act on behalf of
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Contractor. All communications given to the superintendent shall be as binding as if given to the
Contractor. County shall have the right to direct Contractor to remove and replace its Project
superintendent, with or without cause.

Section 26. PROTECTION OF WORK

26.1.

26.2.

Contractor shall fully protect the Work from loss or damage and shall bear the cost of any such loss or
damage until final payment has been made. If Contractor, or any one for whom Contractor is legally
liable, is responsible for any loss or damage to the Work, or other work or materials of County or
County's separate contractors, Contractor shall be charged with the same, and any monies necessary to
replace such loss or damage shall be deducted from any amounts due Contractor.

Contractor shall not load nor permit any part of any structure to be loaded in any manner that will
endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses
or pressures that will endanger it.

Section 27. EMERGENCIES

27.1.

In the event of an emergency affecting the safety or protection of persons or the Work or property at the
Project site or adjacent thereto, Contractor, without special instruction or authorization from County is
obligated to act to prevent threatened damage, injury or loss. Contractor shall give County written
notice within forty-eight (48) hours after the occurrence of the emergency, if Contractor believes that
any significant changes in the Work or variations from the Contract Document have been caused
thereby. If the County determines that a change in the Contract Documents is required because of the
action taken in response to an emergency, a Change Order shall be issued to document the consequences
of the changes or variations. If Contractor fails to provide the forty-eight (48) hour written notice noted
above, the Contractor shall be deemed to have waived any right it otherwise may have had to seek an
adjustment to the Contract Amount or an extension to the Contract Time.

Section 28. USE OF PREMISES

28.1.

28.2.

Contractor shall confine all construction equipment, the storage of materials and equipment and the
operations of workers to the Project site and land and areas identified in and permitted by the Contract
Documents and other lands and areas permitted by law, rights of way, permits and easements, and shall
not unreasonably encumber the Project site with construction equipment or other material or equipment.
Contractor shall assume full responsibility for any damage to any such land or area, or to the owner or
occupant thereof, or any land or areas contiguous thereto, resulting from the performance of the Work.

Contractor shall provide and maintain in a neat, sanitary condition such accommodation for the use of
his employees as may be necessary to comply with the regulations of the State Board of Health or other
bodies having jurisdiction. He shall commit no public nuisance.

Section 29. SAFETY

29.1.

The Contractor shall designate in writing the individual responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work. The Contractor shall take
all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage,
injury or loss to:

29.1.1. All employees of the Work and other persons and/or organizations who may be affected
thereby;

29.1.2. All the Work and materials and equipment to be incorporated therein, whether in storage on or
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off the Project site; and

29.1.3. Other property on Project site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities and any underground structures or improvements not
designated for removal, relocation or replacement in the contract documents.

29.2. The Contractor shall comply with all applicable codes, laws, ordinances, rules and regulations of any
public body having jurisdiction for the safety of persons or property or to protect them from damage,
injury or loss. The Contractor shall erect and maintain all necessary safeguards for such safety and
protection. The Contractor shall notify owners of adjacent property and of underground structures and
improvements and utility owners when prosecution of the Work may affect them, and shall cooperate
with them in the protection, removal, relocation or replacement of their property. Contractor's duties
and responsibilities for the safety and protection of the Work shall continue until such time as the Work
is completed and final acceptance of same by County has occurred.

29.3  The Contractor shall designate a responsible representative at the Project site whose duty shall be the
prevention of accidents. This person shall be Contractor's superintendent unless otherwise designated in
writing by the Contractor to the County.

29.4  The Contractor shall adhere at all times to the minimum safety guidelines for construction and
renovation projects as set out in Exhibit C of this Agreement.

Section 30. PROJECT MEETINGS

Prior to the commencement of Work, the Contractor shall attend a pre-construction conference with the
County to discuss the Progress Schedule, procedures for handling shop drawings and other submittals, and for
processing Applications for Payment, and to establish a working understanding among the parties as to the
Work. During the prosecution of the Work, the Contractor shall attend any and all meetings convened by the
County with respect to the Project, when directed to do so by County. Contractor shall have its subcontractors
and suppliers attend all such meetings (including the pre-construction conference) as may be directed by the
County.
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EXHIBITB
PERFORMANCE AND PAYMENT BOND

BOND NO.

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That

(Insert name, address, and phone number of contractor), as Principal, and

, (Insert full name, home office address and phone number of surety) as Surety, are held and firmly bound
unto the Board of County Commissioners for Escambia County, Florida, 221 Palafox Place, Pensacola, Florida
32597-1591, (850) 595-4900, as Obligee in the sum of

__ Dollars ($ ), for the payment whereof we bind ourselves, our heirs, executors, personal
representatives, successors and assigns, jointly and severally, firmly by these present.

WHEREAS, Principal has entered into a contract dated as of the day of , 20 , Wwith
Obligee for Contract No. .

(Insert name of project, including legal description, street address of property and general description of
improvement) in accordance with drawings and specifications, which contract is by reference made a part
hereof, and is hereinafter referred to as the Contract.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the Contract at the times and in the manner prescribed in the Contract; and

2. Pays Obligee any and all losses, damages, costs and attorneys' fees that Obligee sustains
because of any default by Principal under the Contract; and

3. Performs the guarantee of all work and materials furnished under the Contract applicable to the
work and materials, then this bond is void; otherwise it remains in full force; and

4, Principal understands and agrees that this bond shall remain in full force and effect throughout
the two (2) year warranty period after substantial completion of the work.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time,
alterations or additions to the terms of the Contract or other work to be performed hereunder, or the
specifications referred to therein shall in anywise affect its obligation under this bond, and it does hereby waive
notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to work or
to the specifications.

This instrument shall be construed in all respects as a common law bond.

In no event will the Surety be liable in the aggregate to Obligee for more than the penalty sum of this
Performance Bond, regardless of the number of suits that may be filed by Obligee.

IN WITNESS WHEREOF, the above parties have executed this instrument this day of

, 20 , the name and corporate seal of each corporate party being hereto

affixed and these premises duly signed by its undersigned representative, pursuant to authority of its governing
body.
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Signed, sealed and delivered
in the presence of: PRINCIPAL:

By:
Name:
Its:

Witnesses as to Principal

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this day of ,
20 | by , as : of
, a corporation, on behalf of the corporation.
He/she is personally known to me OR has produced as identification and did (did

not) take an oath.

My Commission Expires:

(Signature)
Name:
(Legibly Printed)

(AFFIX OFFICIAL SEAL) Notary Public, State of
Serial No., If Any:

ATTEST: SURETY:
(Printed Name)

Witness (Business Address)
(Authorized Signature)
Witness
(Printed Name)
OR
As Attorney In Fact (Attach Power)
Witnesses
(Business Address)
(Printed Name)
(Telephone Number)
STATE OF
COUNTY OF
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The foregoing instrument was acknowledged before me this day of

20 by , as 01é
as Surety, on behalf of Surety. He/she is personally known to me
OR has produced as identification and did (did not) take an oath.

My Commission Expires:

(Signature)

Name:

(Legibly Printed)
(AFFIX OFFICIAL SEAL) Notary Public, State of

Serial No., If Any:
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BOND NO.

PAYMENT BOND

BY THIS BOND, We,

(Insert name, address and phone number of contractor)
(hereinafter called the "Principal') and

(hereinafter called the "Surety"),

(Insert name)
located at , a surety insurer
(Insert address and phone number)
chartered and existing under the laws of the State of and authorized to do business

in the State of Florida, are held and firmly bound unto the Board of County Commissioners for Escambia
County, Florida, 221 Palafox Place, Pensacola, Florida 32597-1591, (850) 595-4900, (hereinafter called

the "County") in the sum of $ ) for

payment of which we bind ourselves, our heirs, our personal representatives, our successors and our assignees,
jointly and severally.

WHEREAS, Principal and County have reached a mutual agreement relating to Contract No.

(hereinafter referred to as the "Contract") as of (the bid award date for projects thereto)

for the purpose of

(Insert name of project, including legal description, street address of property and general description of
improvement.)

said Contract being made a part of this Bond by this reference.

NOW, THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL:

1. Performs the contract dated , , between Principal and County for construction
of , the contract being made a part of this bond by reference, at the times
and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by
Principal in the prosecution of the work provided for in the contract; and

3. Pays County all loses, damages, expenses, costs, and attorney’s fees, including appellate

proceedings, that the County sustains because of a default by Principal under the contract;
and
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4. Performs the guarantee of all work and materials furnished under the contract for the time

specified in the contract, then this bond is void; otherwise it remains in full force.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

BE IT FURTHER KNOWN:

1.

Any changes in or under the Contract and compliance or noncompliance with any
formalities connected with the said Contract or alterations which may be made in the
terms of the said Contract, or in the work to be done under it, or the giving by the
County of any extension of time for the performance of the said Contract, or any other
forbearance on the part of the County or Principal to the other, shall not in any way
release the Principal and the Surety, or either of them, their heirs, personal
representatives, successors or assigns from liability hereunder, notice to the Surety of
any such changes, alterations, extensions or forbearance being hereby waived.

Certain claimants seeking the protection of this Bond must timely comply with the strict
requirements set forth in Section 255.05, Florida Statutes, and as otherwise provided by
law.

As concerns payment for labor, materials and supplies, as affects certain claimants, no
legal action shall be instituted against the Principal or Surety on this Bond after one (1)
year from the performance of labor or the completion of delivery of the materials or
supplies as is specifically mandated pursuant to Section 255.05, Florida Statutes.

THIS BOND DATED THE DAY OF , 20 (the date of issue
by the Surety or by the Surety's agent and the date of such agents power-of-attorney).

Signed, sealed and delivered

in the presence of: PRINCIPAL:
By:
Name:
Its:
Witnesses as to Principal
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this day of ,
20 , by , as , of
, a corporation, on behalf of the corporation.
He/she is personally known to me OR has produced as identification and did (did

not) take an oath.

My Commission Expires:

(AFFIX OFFICIAL SEAL) Notary Public, State of

(Signature)
Name:
(Legibly Printed)

Serial No., If Any:
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ATTEST: SURETY:
(Printed Name)

Witness (Business Address)
(Authorized Signature)
Witness
(Printed Name)
OR
As Attorney In Fact (Attach Power)
Witnesses
(Business Address)
(Printed Name)
(Telephone Number)
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this day of :
20 : by : as of
as Surety, on behalf of Surety. He/she is personally known to me
OR has produced as identification and did (did not) take an oath.

My Commission Expires:

(Signature)
Name:
(Legibly Printed)

(AFFIX OFFICIAL SEAL) Notary Public, State of
Serial No., If Any:
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EXHIBITC
INSURANCE AND SAFETY

INSURANCE - BASIC COVERAGES REQUIRED

The Contractor shall procure and maintain the following described insurance, except for coverages
specifically waived by the County. Such policies shall be from insurers with a minimum financial size of
VII according to the latest edition of the AM Best Rating Guide. An A or better Best Rating is "preferred”;
however, other ratings if "Secure Best Ratings" may be considered. Such on policies shall provide
coverages for any or all claims which may arise out of, or result from, the services, work and operations
carried out pursuant to and under the requirements of the Contract Documents, whether such services, work
and operations be by the Contractor, its employees, or by subcontractor(s), or anyone employed by or under
the supervision of any of them, or for whose acts any of them may be legally liable.

The Contractor shall require, and shall be responsible for assuring throughout the time the Agreement is in
effect, that any and all of its subcontractors obtain and maintain until the completion of that subcontractor’s
work, such of the insurance coverages described herein as are required by law to be provided on behalf of
their employees and others.

The required insurance shall be obtained and written for not less than the limits of liability specified
hereinafter, or as required by law, whichever is greater.

These insurance requirements shall not limit the liability of the Contractor. The County does not represent
these types or amounts of insurance to be sufficient or adequate to protect the Contractor’s interests or
liabilities, but are merely minimums.

Except for workers compensation and professional liability, the Contractor’s insurance policies shall be
endorsed to name Escambia County as an additional insured to the extent of its interests arising from this
agreement, contract or lease.

The Contractor waives its right of recovery against the County, to the extent permitted by its insurance
policies.

The Contractor’s deductibles/self-insured retentions shall be disclosed to the County and may be
disapproved by the County. They shall be reduced or eliminated at the option of the County. The
Contractor is responsible for the amount of any deductible or self-insured retention.

Insurance required of the Contractor or any other insurance of the Contractor shall be considered primary,
and insurance of the County, if any, shall be considered excess, as may be applicable to claims obligations,
which arise out of this agreement, contract or lease.

Workers Compensation Coverage

The Contractor shall purchase and maintain workers compensation insurance for all workers compensation
obligations imposed by state law and with employers liability limits of at least $100,000 each accident and
$100,000 each employee/$500,000 policy limit for disease, or a valid certificate of exemption issued by the
state of Florida, or an affidavit in accordance with the provisions of Florida Workers Compensation law.

Contractor shall also purchase any other coverages required by law for the benefit of employees.
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General, Automobile And Excess Or Umbrella Liability Coverage

The Contractor shall purchase and maintain coverage on forms no more restrictive than the latest editions of
the Commercial General Liability and Business Auto policies of the Insurance Services Office.

Minimum limits of $1,000,000 per occurrence for all liability must be provided, with excess or umbrella
insurance making up the difference, if any, between the policy limits of underlying policies (including
employers liability required in the Workers Compensation Coverage section) and the total amount of
coverage required.

General Liability Coverage - Occurrence Form Required

Coverage A shall include bodily injury and property damage liability for premises, operations, products and
completed operations, independent contractors, contractual liability covering this agreement, contract or
lease, broad form property damage coverages, and property damage resulting from explosion, collapse or
underground (x,c,u) exposures.

Coverage B shall include personal injury.
Coverage C, medical payments, is not required.

The Contractor is required to continue to purchase products and completed operations coverage, at least to
satisfy this agreement, contract or lease, for a minimum of three years beyond the County’s acceptance of
renovation or construction projects.

Business Auto Liability Coverage

Business Auto Liability coverage is to include bodily injury and property damage arising out of ownership,
maintenance or use of any auto, including owned, non-owned and hired automobiles and employee non-
ownership use.

Excess or Umbrella Liability Coverage

Umbrella Liability insurance is preferred, but an Excess Liability equivalent may be allowed. Whichever
type of coverage is provided, it shall not be more restrictive than the underlying insurance policy coverages.
Umbrella coverage shall drop down to provide coverage where the underlying limits are exhausted.

Evidence/Certificates of Insurance

Required insurance shall be documented in Certificates of Insurance. If and when required by the County,
Certificates of Insurance shall be accompanied by documentation that is acceptable to the County
establishing that the insurance agent and/or agency issuing the Certificate of Insurance has been duly
authorized, in writing, to do so by and on behalf of each insurance company underwriting the insurance
coverages(s) indicated on each Certificate of Insurance.

New Certificates of Insurance are to be provided to the County at least 30 days prior to coverage renewals.
Failure of the Contractor to provide the County with such renewal certificates may be considered
justification for the County to terminate this agreement, contract or lease.

Certificates should contain the following additional information.

Indicate that Escambia County is an additional insured on the general liability policy.
Include a reference to the project and the Office of Purchasing humber.

Disclose any self-insured retentions in excess of $1,000.

Designate Escambia County as the certificate holder as follows:

Escambia County

el NS
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Attention: Jeffrey Lovingood, Purchasing Specialist
Office of Purchasing
P.O. Box 1591
Pensacola, FL 32597-1591
Fax (850) 595-4805
5. Indicate that the County shall be notified at least 30 days in advance of cancellation.

Receipt of certificates or other documentation of insurance or policies or copies of policies by the County,
or by any of its representatives, which indicate less coverage than required does not constitute a waiver of
the Contractor’s obligation to fulfill the insurance requirements herein.

If requested by the County, the Contractor shall furnish complete copies of the Contractor’s insurance
policies, forms and endorsements, and/or such additional information with respect to its insurance as may
be requested.

For Commercial General Liability coverage the Contractor shall, at the option of the County, provide an

indication of the amount of claims payments or reserves chargeable to the aggregate amount of liability
coverage.
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MINIMUM PROJECT SAFETY REQUIREMENTS

The following safety requirements represent the minimum condition, which shall be met by all
Contractors and subcontractors performing work for Escambia County: Reported or observed violations
of Federal and State laws and regulations, or County ordinances shall be brought to the attention of the
County project manager and County’s Department of Safety and Risk Services and shall be immediately
corrected by the Contractor. Additionally, the County may order work to be stopped if conditions exist
that present immediate danger to persons or property. The Contractor acknowledges that any such
stoppage will not shift responsibility for any damages from the Contractor to the County. Failure to
comply with required safety procedures shall result in the suspension of the Work of the Contractor until
such time as his operations are brought into compliance. Items which are not corrected or that are
disputed by the Contractor may be referred by the County’s Department of Safety and Risk Services for
inspection or interpretation. The Contractor shall take reasonable precautions for work place safety and
shall provide reasonable protection to prevent damage, injury, or loss to employees on the work site and
to other persons who may be affected by the Work.

@ Prior to the commencement of the project, the Contractor and all subcontractors shall provide to
the County a written copy of their respective safety and health plans for review as part of the pre-
submittal bid package.

2 The Contractor shall establish and maintain an access control system at the work site, including a
daily sign-in log, for all visitors, including County and regulatory personnel. Prior to
commencement of construction, the project manager may designate specific individuals for
routine access so that their duties are not impeded. All visitors that are not pre-approved for
admittance shall be escorted through the project by either a Contractor representative or by the
project manager or designee.

3 The Contractor shall provide all necessary safety equipment for County staff, employees, and
visitors to enter the work site. This equipment may include hard hats, hearing protection, safety
glasses, or any other safety items deemed necessary by the Contractor or required by State or
Federal safety regulations.

4) Construction vehicles on the work site shall always be operated in a safe manner. The Contractor
shall take appropriate action to ensure the safety of County staff, visitors, and the general public
while operating work vehicles at a “controlled” construction site. Where conditions warrant, or at
the request of the County, temporary barriers shall also be established for these traffic areas.

(5) The Contractor shall prominently mark the work site and ensure its security. Site security shall
include appropriate fencing, barricades, warning tape, covered walkways and warning signs. In
no instance shall a work site be accessible, without obvious warning, to County staff, visitors, or
the general public. At a minimum, the project site shall be posted with the appropriate trespass
warning signs as specified in Section 810.09(2)(d), Florida Statutes: THIS AREA IS A
DESIGNATED CONSTRUCTION SITE; ANYONE TRESPASSING ON THIS PROPERTY
SHALL, UPON CONVICTION, BE GUILTY OF A FELONY; “A DANGER,
CONSTRUCTION SITE. AUTHORIZED PERSONNEL ONLY,” and other general safety
warning signs, i.e., “HARD HAT AREA,” as are deemed necessary by the Contractor and project
manager.

(6) In the event barricading of a work site is not feasible, alternative measures may be used upon
prior approval by the County safety Office. Alternative measures may include, but are not
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limited to, working during “off ‘hours such as nights, weekends, or holidays, or the providing of
temporary accommodations for building occupants (to be prearranged, if necessary, at the
discretion of the County).

The Contractor shall ensure compliance with all fire safety codes at the work site, especially as to
egress, during the construction phase of an occupied facility. In no instance, (except where
impractical and with the prior approval of the County’s Department of Safety and Risk Services
and the appropriate life safety code inspector), shall the life safety code components of an
occupied facility be reduced or otherwise compromised.

A set of these construction plans, with a signature of approval by the appropriate life safety code
inspector, shall be kept at each construction site and available for routine inspection. The
Contractor shall communicate with each subcontractor and County’s Department of Safety and
Risk Services as to scheduling of events that may pose hazards or inconveniences to building
occupants. The Contractor shall also ensure that appropriate scheduling information is also
conveyed to the project manager.

o When a project alters a building’s fire protection compartment features, such as fire
barriers, smoke barriers, or corridor walls, exits must provide free and unobstructed
egress. Employees shall receive notice if any alternative exits have been designated.
Buildings or areas under construction must maintain escape egress for construction
workers at all times. These means of egress shall be inspected daily by the Contractor.

. When a project affects fire alarms, fire detection, or fire suppression systems, of a
building that is occupied, the Contractor must ensure that such systems are not
functionally impaired. Any temporary systems, which are installed, must be inspected
and tested monthly by the Contractor. Employees must be notified when such temporary
systems are in place.

. When any sources of ignition are present, such as welding torches, smoking by all
persons shall be prohibited on any construction site and in any County facility.

Noise, dust, and the use of chemical products may create inside health hazards at the work site to
building occupants requiring that the Contractor to adhere to the following guidelines at a
minimum:

(@ The Contractor shall initiate construction and engineering safety controls to minimize
exposure of dusts, noise, and chemical odors to building occupants. These controls may
involve the construction or use of temporary walls, plastic barriers, mechanical
ventilation, elimination of make-up air returns from work areas, pressurizing occupied
areas, or a combination of several methods. The Contractor shall coordinate all such
engineering efforts with the project manager, and these control measures shall require
prior approval by the County’s Department of Safety and Risk Services. In cases where
these efforts may not be feasible, alternative work schedules on evenings and weekends
may be instituted as a part of this process.

(b) Material Safety Data Sheets (MSDS) shall be provided to the County’s Department of
Safety and Risk Services for all hazardous substances used on the project or brought on
the job site. These products include, but are not limited to, paints, solvents, roofing
compounds, and cleaning compounds.
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(c) Appropriate precautions shall be taken to prevent occupant exposure to hazardous
respirable dusts, contaminants, and fumes from welding, cutting, or drilling of concrete
and masonry, or the operation of internal combustion engines. The Contractor shall also
determine whether respirable crystalline silica, which is a potential carcinogen contained
in many building products, is present at the work site. Control of dusts from these types
of products and operations shall be an essential safety requirement for the Contractor.

(d) The Contractor should be aware of other buildings adjacent to his work areas and shall be
prepared to take necessary actions to prevent the spread of dusts and fumes to those
facilities.

The Contractor shall ensure that all emergency notifications, including those for fires and medical
needs, shall be promptly made by dialing County 911 dispatchers. The Caller should state the
exact location of the work site emergency, the nature of the emergency, and specifically indicate
if medical or fire services are needed.

The Contractor agrees and understands that all County construction/renovation sites shall be
subject to periodic inspection by life safety code inspectors, Florida Department of Labor and
Employment Security, Division of Safety, Occupational Safety and Health Administration,
Florida Department of Environmental Protection, Environmental Protection Agency, and other
Federal, State, or County regulatory agencies.

The Contractor shall provide adequate refuse containers for the disposal of construction debris.
Refuse shall not be allowed to accumulate on the project site grounds, and the Contractor shall
ensure that these containers are subsequently emptied on a regular basis.

Water runoff and soil erosion from the project site shall be controlled by the Contractor pursuant
to the regulations of the Florida Department of Environmental Protection.

Water-based paint and stain products shall be used by the Contractor in the place of solvent-based
products where the application so permits. Use of organic solvent-based products shall be used
only where absolutely necessary and with the prior approval of the project manager. Lead-
containing paints shall not be normally used or specified for any application. If the use of lead-
containing paint is essential for a specific application, prior written approval from the County’s
Department of Safety and Risk Services shall be obtained before their use.

The use of any products containing toxic metals, especially those regulated by Resource
Conservation and Recovery Act (RCRA), (i.e. lead, chromium, barium, silver, arsenic, cadmium,
mercury, selenium), on the work site shall be avoided. Prior written approval for use of these
metals shall be obtained by the Contractor from the County’s Department of Safety and Risk
Services.

The use of any radioactive materials by the Contractor on project sites shall require pre-approval.
Copies of appropriate certifications, licenses, testing, and inspection records shall be provided by
the Contractor to the project manager and County’s Department of Safety and Risk Services for
review.
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The County contracts out the identification and abatement of asbestos containing building
materials. Asbestos abatement can only be performed by state licensed asbestos abatement
contractors. General contractors, therefore, shall not be authorized to remove or disturb any
asbestos containing materials. Although efforts are made to identify or remove such asbestos
containing materials prior to renovations, the possibility exists that asbestos materials may be
encountered at a work site. If so, Contractors who encounter such materials shall immediately
stop work and notify the project manager and the County’s Department of Safety and Risk
Services.

The above-cited guidelines represent minimum expectations and actions, which shall be taken by
Contractors while under contract for County construction and renovation projects. These
guidelines are not all inclusive and will be revised as necessary. In the event these guidelines
conflict with other contract documents, the most stringent application shall apply. Any questions
or disputes should be brought to the immediate attention of the project manager and County’s
Department of Safety and Risk Services.
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EXHIBIT D
RELEASE AND AFFIDAVIT

COUNTY OF ESCAMBIA
STATE OF FLORIDA

Before me, the undersigned authority, personally appeared , who

after being duly sworn, deposes and says:

)

)

®3)

(4)

In accordance with the Contract Documents and in consideration of $ paid,
("Contractor") releases and waives for itself and its subcontractors, material

men, successors and assigns, all claims demands, costs and expenses, whether in contract or in

tort, against the Board of County Commissioners of Escambia County, Florida, (“County")

relating in any way to the performance of the Agreement between Contractor and County dated
, 20 , for the period from to

Contractor certifies for itself and its subcontractors, material men, successors and assigns, that all
charges for labor, materials, supplies, lands, licenses and other expenses for which County might
be sued or for which a lien or a demand against any payment bond might be filed, have been fully
satisfied and paid.

Contractor agrees to indemnify, defend and save harmless County from all demands or suits,
actions, claims of liens or other charges filed or asserted against the County arising out of the
performance by Contractor of the Work covered by this Release and Affidavit.

This Release and Affidavit is given in connection with Contractor's (monthly/final) Application
for Payment No.
CONTRACTOR:

By:

Its: President

Date:

Witnesses

[Corporate Seal]
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STATE OF FLORIDA
COUNTY OF ESCAMBIA

The foregoing instrument was acknowledged before me this day of :
20, by , as of , a
corporation, on behalf of the corporation. He/she is personally known to me OR has produced
as identification and did (did not) take an oath.

My Commission Expires:

(Signature)
Name:

(Legibly Printed)

(AFFIX OFFICIAL SEAL) Notary Public, State of
Serial No., If Any:
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EXHIBITE
FORM OF CONTRACT APPLICATION FOR PAYMENT

- AIADOCUMENT #G702, 1992 EDITION
- AIADOCUMENT #G703, 1992 EDITION
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EXHIBITF
CONSTRUCTION CHANGE ORDER

Change Order Number Contract Number PD
Date: Dated
To:

Project Name:

You hereby are authorized and directed to make the following changes in accordance with terms and
conditions of the Agreement:

Describe changes here;

Dollars Time in Calendar Days
Original Contract Amount $
Sum of Previous Changes $
This Change Order $

Adjusted Agreement Amount  $

The contract substantial completion date will be increased/decreased by _ calendar days due to this
Change Order. The new contract substantial completion date is . 'Your acceptance
of this Change Order shall constitute a modification to our Agreement and will be performed subject to all
the same terms and conditions in our Agreement indicated above, as fully as if the same were repeated in
this acceptance.

The adjustment, if any, to this Agreement shall constitute a full and final settlement of any and all claims
arising out of or related to the change set forth herein, including claims for impact and delay cost.

The Contract Administrator has directed the Contractor to increase the penal sum of the existing
Performance and Payment Bonds or to obtain additional bonds on the basis of a $25,000.00 or greater
value Change Order.

[] Check if applicable and provide written confirmation from the bonding company/agent (attorney-in-
fact) that the amount of the Performance and Payment bonds have been adjusted to 100% of the new
contract amount.
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Accepted:
By:

By:

By:

20

Contractor

Engineer

Owner
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EXHIBITG
PAYMENT ADJUSTMENT - BITUMINOUS MATERIALS.

The bid unit price for Bituminous Material will be adjusted to reflect changes, both increases and
decreases, in the Asphalt Index price of bituminous material from that in effect during the month
in which bids were received for this contract. The Contractor will not be given the option to reject
this cost adjustment of Bituminous Materials. This adjustment will be made in accordance with
the following criteria:

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

Price adjustments will apply only to the price of bituminous material F. O. B.
manufacturer's asphalt terminal and will not reflect variations in the cost of transportation
from the terminal to the job site.

Price adjustments will be made for all bituminous material incorporated into asphalt
pavement whether paid for under a separate bid item or under other items, which include
the cost of bituminous material.

Price adjustments will not be made until the semi-final or final payment is made on the
contract. The bid unit price for bituminous material will be used in preparing monthly
progress payments.

No price adjustment reflecting any further increases in the cost of bituminous material
will be made for any month after expiration of the allowable contract time, including any
extensions that may be granted.

The adjusted unit price shall be calculated for the month during which the material was
incorporated into the project in accordance with the following formula:

Pa ‘ PbX(ld-1b) where:

Pa “ Adjusted unit price for Bituminous Material. (To be calculated separately for
each month during which bituminous material is used and will reflect an
increased or decreased price.)

Pb * Bid unit price for Bituminous Material.

Id “ Asphalt Price Index during the month in which the material is incorporated into
the project.

Ib “ Asphalt Price Index during the month in which bids were received for this
contract.

The County will determine the Asphalt Price Index for each month. The Index shall be
determined by averaging quotations in effect on the first day of the month at all terminals,
which could reasonably be expected to furnish bituminous material to projects in the
State of Florida.

A price adjustment will be made only when the current Asphalt Price Index varies by 5%
or more from the Index that was applicable when bids were received or 5% or more from
when the last previous adjustment was made.



The Asphalt Price Index to be used by the County will be that used by the Florida
Department of Transportation, as available from them after the 15th of each month.



	ESCAMBIA COUNTY
	Pensacola, FL 32591-1591
	1. USealed Solicitations
	2. UExecution of Solicitation
	3. UNo OfferU
	4. USolicitation Opening
	5. UPrices, Terms and Payment
	5.01 UTaxes
	5.02 UDiscounts
	5.03 UMistakes
	5.04 UCondition and Packaging
	5.05 USafety Standards
	5.06 UInvoicing and Payment
	5.07 UAnnual Appropriations

	6. UAdditional Terms and Conditions
	7. UManufacturers’ Name and Approved Equivalents
	8. UInterpretations/Disputes
	9. UConflict of Interest
	9.01 UCounty Procedure on Acceptance of Gifts
	9.02 UContractors Required to Disclose any Gift Giving
	9.03 UGratuities
	10. UAwards
	11. UNonconformance to Contract Conditions
	12. UInspection, Acceptance and Title
	13. UGovernmental Restrictions
	14. ULegal Requirements
	15. UPatents and Royalties
	16. UPrice Adjustments
	17. UCancellation
	18. UAbnormal Quantities
	19. UAdvertising
	20. UAssignment
	21. ULiability
	22. UFacilities
	23. UDistribution of Certification of Contract
	UESCAMBIA COUNTY , FLORIDA GENERAL TERMS and CONDITIONS
	UThe following General Terms and Conditions are incorporated by reference (continued).
	24. UThe Successful Bidder(s) must Provide
	25. UAddition/deletion of ItemsU
	26. UOrdering Instructions
	27. UPublic Records
	28. UDelivery
	29. USamples
	30. UAdditional Quantities
	31. UService and Warranty
	32. UDefault
	33. UEqual Employment Opportunity
	34. UFlorida Preference
	35. UContractor Personnel
	36. UAward
	37. UUniform Commercial Code
	38. UContractual Agreement
	39. UPayment Terms/Discounts
	40. UImproper Invoice; Resolution of Disputes
	41. UPublic Entity Crimes
	42. USuspended and Debarred Vendors
	43. UDrug-Free Workplace Form
	44. UInformation Sheet for Transactions and Conveyances
	45. UCopies
	46. ULicense and CertificationsU - For access to Certification/Registration Form for doing Business in
	Florida go to the Department of State, Division of Corporations,
	URL:  http://dos.myflorida.com/sunbiz/search/
	47. UExecution of Contract
	48. UPurchase Order
	FORM D:  Road/Drainage
	Exhibits PAGE

	Exhibit J/Supplemental Terms and Conditions
	Exhibit K/Federal Documents (if applicable)

	Jack R. Brown, County Administrator
	EXHIBIT A

	9.4.1. Contractor notified the County in writing within forty-eight (48) hours of the delay.
	9.4.2. The weather was unusual as documented by supporting data.
	9.4.3. The weather did have an adverse impact on the contractor’s schedule (critical path only).
	9.4.4. The Contractor and inspector’s daily logs corroborate the adverse impact.  Where a conflict exists between the weather data and the daily reports, the daily reports will take precedence.
	BOND NO. __________________
	EXHIBIT D
	EXHIBIT F


	PD16-17.058 xxxxxxx.pdf
	ESCAMBIA COUNTY
	Pensacola, FL 32591-1591
	1. USealed Solicitations
	2. UExecution of Solicitation
	3. UNo OfferU
	4. USolicitation Opening
	5. UPrices, Terms and Payment
	5.01 UTaxes
	5.02 UDiscounts
	5.03 UMistakes
	5.04 UCondition and Packaging
	5.05 USafety Standards
	5.06 UInvoicing and Payment
	5.07 UAnnual Appropriations

	6. UAdditional Terms and Conditions
	7. UManufacturers’ Name and Approved Equivalents
	8. UInterpretations/Disputes
	9. UConflict of Interest
	9.01 UCounty Procedure on Acceptance of Gifts
	9.02 UContractors Required to Disclose any Gift Giving
	9.03 UGratuities
	10. UAwards
	11. UNonconformance to Contract Conditions
	12. UInspection, Acceptance and Title
	13. UGovernmental Restrictions
	14. ULegal Requirements
	15. UPatents and Royalties
	16. UPrice Adjustments
	17. UCancellation
	18. UAbnormal Quantities
	19. UAdvertising
	20. UAssignment
	21. ULiability
	22. UFacilities
	23. UDistribution of Certification of Contract
	UESCAMBIA COUNTY , FLORIDA GENERAL TERMS and CONDITIONS
	UThe following General Terms and Conditions are incorporated by reference (continued).
	24. UThe Successful Bidder(s) must Provide
	25. UAddition/deletion of ItemsU
	26. UOrdering Instructions
	27. UPublic Records
	28. UDelivery
	29. USamples
	30. UAdditional Quantities
	31. UService and Warranty
	32. UDefault
	33. UEqual Employment Opportunity
	34. UFlorida Preference
	35. UContractor Personnel
	36. UAward
	37. UUniform Commercial Code
	38. UContractual Agreement
	39. UPayment Terms/Discounts
	40. UImproper Invoice; Resolution of Disputes
	41. UPublic Entity Crimes
	42. USuspended and Debarred Vendors
	43. UDrug-Free Workplace Form
	44. UInformation Sheet for Transactions and Conveyances
	45. UCopies
	46. ULicense and CertificationsU - For access to Certification/Registration Form for doing Business in
	Florida go to the Department of State, Division of Corporations,
	URL:  http://dos.myflorida.com/sunbiz/search/
	47. UExecution of Contract
	48. UPurchase Order
	FORM D:  Road/Drainage
	Exhibits PAGE

	Exhibit J/Supplemental Terms and Conditions
	Exhibit K/Federal Documents (if applicable)

	Jack R. Brown, County Administrator
	EXHIBIT A

	9.4.1. Contractor notified the County in writing within forty-eight (48) hours of the delay.
	9.4.2. The weather was unusual as documented by supporting data.
	9.4.3. The weather did have an adverse impact on the contractor’s schedule (critical path only).
	9.4.4. The Contractor and inspector’s daily logs corroborate the adverse impact.  Where a conflict exists between the weather data and the daily reports, the daily reports will take precedence.
	BOND NO. __________________
	EXHIBIT D
	EXHIBIT F




	FLORIDA STATUTES ON ENTITY CRIMES: 
	Print name of the public entity: 
	Print individuals name and title: 
	whose business address is 1: 
	whose business address is 2: 
	If the entity has no FEIN include the Social Security Number of the Individual: 
	partners shareholders employees members or agents who are active in the management of the: 
	The entity submitting this sworn statement or one or more of its officers directors executives: 
	The entity submitting this sworn statement or one or more of its officers directors executives_2: 
	Name of Business: 
	Check one: 
	undefined_8: 
	Date_9: 
	In what state was it created: 
	Name as spelled in that State: 
	State of Florida Department of State Certificate of Authority Document No: 
	President: 
	Secretary: 
	Vice President: 
	Treasurer: 
	Director: 
	Director_2: 
	Other: 
	Other_2: 
	Post Office Box: 
	City State Zip: 
	Street Address: 
	City State Zip_2: 
	Federal Identification Number: 
	Contact person for company: 
	Email: 
	Telephone Number: 
	Facsimile Number: 
	Upon Certification of Award Contract shall be signed by the President or VicePresident  Any other: 
	Title of the individual named above whom will sign on behalf of the company: 
	by: 
	Date_10: 
	AND: 
	AGREEMENT BETWEEN ESCAMBIA COUNTY FLORIDA: 
	THE BOARD OF COUNTY COMMISSIONERS OF ESCAMBIA COUNTY FLORIDA: 
	corporation for: 
	a: 
	Work shall be substantially completed within: 
	within: 
	be the time period from the Commencement Date to the date of final completion totaling: 
	County shall be entitled to assess as liquidated damages but not as a penalty: 
	Attention: 
	undefined_9: 
	signing by and through its President duly authorized to execute same: 
	25th day of each month for work performed during that month  Contractor shall submit no more than: 
	Project Name and Address: 
	Legal Name and Address entity of the Contractor: 
	PERFORMANCE AND PAYMENT BOND: 
	KNOW ALL MEN BY THESE PRESENTS That 1: 
	KNOW ALL MEN BY THESE PRESENTS That 2: 
	Insert name address and phone number of contractor as Principal and 1: 
	Insert name address and phone number of contractor as Principal and 2: 
	unto the Board of County Commissioners for Escambia County Florida 221 Palafox Place Pensacola Florida: 
	325971591 850 5954900 as Obligee in the sum of: 
	Dollars: 
	representatives successors and assigns jointly and severally firmly by these present: 
	for the payment whereof we bind ourselves our heirs executors personal: 
	WHEREAS Principal has entered into a contract dated as of the: 
	20_2: 
	Obligee for Contract No 1: 
	Obligee for Contract No 2: 
	day of_2: 
	IN WITNESS WHEREOF the above parties have executed this instrument this: 
	20_3: 
	the name and corporate seal of each corporate party being hereto: 
	BOND NO: 
	BY THIS BOND We: 
	hereinafter called the Principal and: 
	hereinafter called the Surety: 
	located at: 
	chartered and existing under the laws of the State of: 
	the County in the sum of: 
	undefined_16: 
	WHEREAS Principal and County have reached a mutual agreement relating to Contract No: 
	hereinafter referred to as the Contract as of: 
	for the purpose of: 
	improvement 1: 
	improvement 2: 
	improvement 3: 
	Performs the contract dated: 
	undefined_17: 
	of_2: 
	Change Order Number: 
	PD: 
	Date_14: 
	Dated: 
	undefined_22: 
	To 1: 
	To 2: 
	To 3: 
	To 4: 
	Project Name: 
	undefined_23: 
	undefined_24: 
	undefined_25: 
	Time in Calendar Days 1: 
	Time in Calendar Days 2: 
	Time in Calendar Days 3: 
	undefined_26: 
	undefined_27: 
	Change Order The new contract substantial completion date is: 
	UP033: 
	UP032: 
	Detroit Total Bid: 0
	Cove Total Bid: 0
	Complete Bid Total: 0
	Text5: 0
	Text6: 0
	Text7: 0
	Text8: 0
	Text9: 0
	Text10: 0
	Text11: 0
	Text12: 0
	Text13: 0
	Text14: 0
	Text15: 0
	Text16: 0
	Text17: 0
	Text18: 0
	Text19: 0
	Text20: 0
	Text21: 0
	Text22: 0
	Text23: 0
	Text24: 0
	Text25: 0
	Text26: 0
	Text27: 0
	Text28: 0
	Text29: 0
	Text30: 0
	Text31: 0
	Text32: 0
	Text33: 0
	Text34: 0
	Text35: 0
	Text36: 0
	Text37: 0
	Text38: 0
	Text39: 0
	Text40: 0
	Text41: 0
	Text42: 0
	Text43: 0
	Text44: 0
	Text45: 0
	Text46: 0
	Text47: 0
	Text48: 0
	Text49: 0
	Text50: 0
	Text51: 0
	Text52: 0
	Text53: 0
	Text54: 0
	Text55: 0
	Text56: 0
	Text57: 0
	Text58: 0
	Text59: 0
	Text60: 0
	Text61: 0
	Text62: 0
	Text63: 0
	Text64: 0
	Text65: 0
	Text66: 0
	Text67: 0
	Text68: 0
	Text69: 0
	Text70: 0
	Text71: 0
	Text72: 0
	Text73: 0
	Text74: 0
	Text75: 0
	Text76: 0
	Text77: 0
	Text78: 0
	001: 0
	002: 0
	003: 0
	004: 0
	005: 0
	006: 0
	007: 0
	008: 0
	009: 0
	010: 0
	011: 0
	012: 0
	013: 0
	014: 0
	015: 0
	016: 0
	017: 0
	018: 0
	019: 0
	020: 0
	021: 0
	022: 0
	023: 0
	044: 0
	024: 0
	025: 0
	026: 0
	027: 0
	028: 0
	029: 0
	030: 0
	031: 0
	032: 0
	033: 0
	034: 0
	035: 0
	036: 0
	037: 0
	038: 0
	039: 0
	040: 0
	041: 0
	042: 0
	043: 0
	045: 0
	046: 0


