Board of County Commissioners ¢ Escambia County, Florida

Paul R. Nobles/Purchasing Manager

Office of Purchasing

February 20, 2018

To:

All Known Prospective Bidders

Addendum Number 2:

Re:

All;

Re-Bid, OLF Site X Phase Il - Airfield
Specification Number: PD 17-18.035

We recently sent you an Invitation to Bid on the above-mentioned specification.

This Addendum Number 2 provides for:

1.

2.

General Terms and Conditions — Questions, revised date for final questions

Questions may be directed Paul Nobles CPPO, CPPB, FCN, FCCM, Purchasing
Manager. Phone: (850) 595-4878; Fax: (850) 595-4805, e-mail:
prnobles@myescambia.com. Last day for questions 5:00 p.m. CST, February19;
2018 February 26, 2018.

Note: Please do not contact the project manager or design firm with questions. All questions
shall be directed to the Office of Purchasing for responses.

Response to Questions/Clarifications

A. Limerock base has been relabeled as aggregate base in accordance with the
specifications. Limerock is no longer specified.

B. Runway asphalt must be constructed in a single, 2” lift.

C. Santa Rosa County has issued an address for OLF Site X effective February 20, 2018.
The official address is:

1284 Ard Field Rd
Jay, FL 32565

D. State of Florida Department of Health Onsite Sewage Treatment and Disposal System
Application for Construction Permit and a list of Santa Rosa County Septic System
contractors are included in Addendum 002.


mailto:prnobles@myescambia.com

E. 190 Days to Substantial Completion is a very aggressive timeline to meet for any new
building project, but especially so when considering the time allowances provided for all
submittals, and the scope of the sitework. With $10K per day LD’s, the time issue is no
small matter. The 190 days allows no room for any mistake, need for clarification, or
hiccup in fabrication and/or delivery of materials and equipment, etcetera. Even if
construction crews were to work around the clock, they'd still require all materials and
equipment to be delivered in perfect unison with the project schedule, which, as stated
above, is problematic. Can the project duration be extended to a more reasonable
duration?

Response: Weather days will be granted. At this time the project duration cannot be
extended. Escambia County is working with the Navy on a possible extension, but an
extension is not guaranteed.

F. 2.3.4 Vision Panels Provide complete manufacturer's standard vision panels assembly
consisting of clear acrylic glazing panels or fire-rated glass as required for the type door.
Set panels in a neoprene channel with a galvanized-steel frame not less than 0.0359-inch
uncoated thickness. Section 08 33 23 Page 6 The drawings depict a door without vision
panels. Do | need to include vision panels in the bid for these doors?

Response: Do not provide glazing in overhead coiling doors.

G. What is the AT/FP rating for the exterior doors?

Response: See UFC 4-010-01 Section 2-4.17 requirement for door testing.

H. Can more time be allowed for questions?

Response: No, this would not allow time for the County to prepare a response or allow
time for firms to act on the responses.

I. 1s $10,000 per day LD'’s correct, or is that a typo?
Response: Due to schedule constraints, liqguidated damages are $10,000 per day.

J. Is Santa Rosa County the Permitting Authority for this project? If so, will the NTP be issued
before or after the Permitting Authority plan review?

Response: Santa Rosa County will oversee the permit and inspections of the building.
They have been given a copy of the building plans for pre-review.

Revised Sheets

The following sheets have been revised with these descriptions:

G-002: Revised contours to show updated runway grading.

C-204 — C-207: Revised runway profiles and contours.

C-910: Revised asphalt access roadway detail base course to 8 AGGREGATE BASE
COURSE (CBR 80) COMPACTED TO 100% MODIFIED PROCTOR.

C-911: Revised asphalt runway detail base course to 7" AGGREGATE BASE COURSE

(CBR 80) - COMPACTED TO 100% MODIFIED PROCTOR.
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C-912: Revised concrete helipad detail base course to 6" AGGREGATE BASE
COURSE (CBR 80) COMPACTED TO 100% MODIFIED PROCTOR.

C-913: Revised fuel truck containment pit detail base course to 6" AGGREGATE BASE
COURSE (CBR 80) COMPACTED TO 98% MODIFIED PROCTOR.

4. Revised Specifications

The following specifications sections have been revised:

32 01 19 Field Molded Sealants for Sealing Joints in Rigid Pavements
- Section 3.1.2.1: Removed Section
32 11 20 Base Course for Rigid Paving
- Section 3.8: Removed 95% modified proctor and added that base course is to be
compacted to the laboratory maximum density as shown in the Contract plans.
- Section 3.12.1(1): Updated testing frequency to 250 square yards.
32 11 23 Aggregate Base Courses
- Removed all references to Graded-crush aggregate base (GCA). Details on
Contract plans Sheets C-910, C-911, C-912, and C-913 were updated label base
course as Aggregate Base Course (ABC).
32 12 15.13 Asphalt Paving for Airfields
- Section 2.2.4: Removed Gradation 1 from the table.
Section 2.3: Updated asphalt binder to PG 76-22.
- Section 2.4.1 Table 7: Removed Gradation 1 from the table.
- Section 3.1.5 Table 8: Removed Gradation 1 from the table.
- Section 3.10.3: Removed section
32 12 16 Hot-Mix Asphalt (HMA) for Roads
- Section 2.2.4: Removed Gradation 1 from the table.
- Section 2.3: Removed requirement for sample submission.
Section 2.3: Updated asphalt binder to PG 67-22.
- Section 2.4(a): Removed requirement for sample submission.
- Section 2.4.1 Table 5: Removed 50 blow mix design from table.
- Section 2.4.1 Table 5: Removed Gradation 1 from the table.
32 13 14.13 Concrete Paving for Airfields and Other Heavy Duty Pavements
- Removed all profilograph requirements.
- Section 1.1.1: Removed reference to 32 13 73 COMPRESSION JOINT SEALS
FOR CONCRETE PAVEMENTS
- Section 2.3.2.4: Removed severe weather column from table.
32 13 73 Compression Joint Seals for Concrete Pavements
- Remove specification
32 16 13 Concrete Sidewalks and Curbs and Gutters
- Section 3.10: Removed section
32 17 23 Pavement Markings
- Section 2.2.2: Added section

5. Permits
Anticipated permitting activities are listed below along with allowance values for permit fees

and inspections. The contractor must provide receipt of permit and inspection fees for
reimbursement from the allowances. Allowances are not lump sum amounts.
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i. Santa Rosa County Building Permit
Contact: Rhonda Royals, Building Official
Phone:  850-981-7024
Inspections in accordance with FBC
Permitting and Inspections allowance $ 10,000

ii. Santa Rosa County Environmental Health
Contact: Herman Davies
Phone:  983-5275
Permitting and Inspections Allowance $ 1,500

Septic System Permit

- Standard Application
- Site Plan

- Floor Plan

Limited Use Potable Well

- Water Testing / Clearance
- Bacterial Tests

- Site Plan

- Floor Plan

iii.  Northwest Florida Water Management District
Consumptive Use Permit
- General Use Permit
- Demand based on 3000 SF office space
- Use 15 GPD per 100 SF
- Average Daily Demand = 450 Gallons per Day
- Average Monthly demand = 13,500 Gallons per Month
- Average Annual demand = 162,000 Gallons per Year
Phone:  850-981-7024
Inspections in accordance with FBC
Permitting and Inspections allowance $ 500

iv. Escambia River Electric Cooperative
Permitting and construction cost allowance $ 100,000

v. AT&T Communications
Permitting and construction cost allowance $ 50,000

6. Revised Bid Form

The bid form has been revised it include an allowance for permits. This is a not to exceed
amount.

NOTE: The bid form is not complete without the Bid Form Excel Spreadsheet

(25898.04 Bid Form 02-20-2018 Addendum #2.xIsx). Include some form of electronic
media with the Excel spreadsheet (a PDF of the spreadsheet is not acceptable).
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This Addendum Number 2 is furnished to all known prospective Bidders. Please sign and return
one copy of this Addendum, with original signature, with your bid as an acknowledgement of you
having received same. You may photo copy for your record.

Sincerely,

Paul R. Nobles
Purchasmg Manager

. Q@: '_5 #.
Acknowledgement of Receipt of Addendum 2:

SIGNED:

COMPANY:
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