ESCAMBIA COUNTY FLORIDA
REQUEST FOR LETTERS OF INTEREST

DELANO STREET DRAINAGE AND IMPROVEMENT PROJECT
Solicitation ldentification Number PD 16-17.023

Letters of Interest Will Be Received Until:
11:59 p.m. CST, Tuesday, March 07, 2017

Office of Purchasing, Room 11.101
213 Palafox Place, Pensacola, FL 32502
Matt Langley Bell Il Building
Post Office Box 1591
Pensacola, FL 32597-1591
Attention: Eddie H. Wehmeier, Purchasing Specialist

Board of County Commissioners
Douglas Underhill, Chairman
Jeff Bergosh, Vice Chairman

Steven Barry
Lumon J. May
Grover Robinson IV

From:
Claudia Simmons
Purchasing Manager

All requests for assistance should be made in writing when possible. Responses will be provided to
all known submitters in writing. No verbal responses will be provided.

Assistance:

Eddie H. Wehmeier
Purchasing Specialist

Office of Purchasing

Matt Langley Bell Il Building
213 Palafox Place

2" Floor, Room 11.101
Pensacola, FL 32502

T: 850.595.4953

F: 850.595.4805

e-mail: eddie_ wehmeier@myescambia.com

NOTICE

It is the specific legislative intent of the Board of County Commissioners that NO CONTRACT under this
solicitation shall be formed between Escambia County and the awardee vendor until such time as the contract is
executed by the last party to the transaction.

SPECIAL ACCOMMODATIONS:
Any person requiring special accommodations to attend or participate, pursuant to the Americans with
Disabilities Act, should call the Office of Purchasing, (850) 595-4980 at least five (5) working days prior
to the solicitation opening. If you are hearing or speech impaired, please contact the Office of
Purchasing at (850) 595-4684 (TTY).
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Escambia County Florida
Request for Letters of Interest
Proposer's Checklist
DELANO STREET DRAINAGE AND IMPROVEMENT PROJECT
Solicitation Identification Number PD 16-17.023

How to Submit Your Proposal

Please review this document carefully. Offers that are accepted by the county are binding contracts.
Incomplete proposals are not acceptable. All documents and submittals must be received by the
office of purchasing on or before date and hour specified for receipt. Late proposals will be returned
unopened.

The County has implemented a new Electronic Submittal Process, which requires the use of
GovernmentForms.software®. This software, which generates and posts a customized version the
Standard Form (SF) 330 along with the capability to upload other required items, can be downloaded
at the following address: http://www.myescambia.com/our-services/purchasing/professional-
services-submittals
GSA Standard Form 330 (the following forms must be submitted in the order listed below)
o Partll (update if already submitted)
o Partl
The remaining forms are PDF’s to be uploaded
e Letter Of Interest
e Letter From Insurance Carrier as to Capacity to Provide a Certificate Of Insurance as
Specified In the “Insurance Requirements”
o Certificate of Authority to do Business from the State Of Florida (Information Can Be
Obtained at http://www.sunbiz.org/search.html)
Note: While the following forms are attached to this solicitation. They are provided as an
example  only. Use the forms listed on  http://www.myescambia.com/our-
services/purchasing/professional-services-submittals, General Information/Sample
Forms/Required Items, they are PDF Forms.
e Certification Regarding E-Verify System
Truth in Negotiation Certification
Drug-Free Workplace
Sworn Statement Pursuant to Section 287.133 (3)(A), Florida Statutes, On Entity Crimes
Information Sheet For Transactions and Conveyances Corporate Identification
Anti-Lobbying Certification
Disclosure of Lobbying Activities

The Following Submittals Are Required Upon Notice Of Award:
e Certificate Of Insurance

How to Submit a No Proposal
e If you do not wish to propose at this time, please respond to the Office of Purchasing
providing your firm's name, address, a signature, and a reason for not responding in a sealed
envelope. This will ensure your company's active status in our vendor’s list.

This form is only for your convenience to assist in filling out your proposal. Do not return with your
proposal.


http://www.myescambia.com/our-services/purchasing/professional-services-submittals
http://www.myescambia.com/our-services/purchasing/professional-services-submittals
http://www.sunbiz.org/search.html
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TABLE OF CONTENTS

Page

Title Page

Proposer's Checklist [

I. INFORMATION PACKAGE 1
Purpose 1
Scope of Work 1

Il. INSTRUCTIONS TO SUBMITTERS 12
A. Government Forms Software 13

B. CONDUCT OF PARTICIPANTS 13
C. IDENTIFICATION OF SUBCONSULTANTS/CHANGES AFTER THE FACT 14
D. FLORIDA EXECUTIVE ORDER 11-116 COMPLIANCE 14

[ll. FIRMS' EVALUATIONS AND SELECTION 15

IV. SCHEDULE 16

V. SUBMITTAL REQUIREMENTS 17
1. Update Standard Form (SF) 330 — Part Il (GFS format) 17
2. Standard Form (SF) 330 — Part | (GFS format) 18
3. Letter of Interest (PDF format) 18

Forms
e Certification Regarding E-Verify System 20
e Certification Regarding Debarment, Suspension, Ineligibility and Voluntary

Exclusion--Lower Tier Covered Transactions 21
e Truth in Negotiation Certification 22
¢ Sworn Statement Pursuant to Section 287.133 (3)(A), Florida Statutes, 23
On Entity Crimes
e Drug-Free Workplace Program Certification 25
e Information Sheet For Transactions and Conveyances Corporate 26
Identification
e Anti-Lobbying Certification 28
e Disclosure of Lobbying Activities 29

Agreement 31



PD 16-17.023, DELANO STREET DRAINAGE AND IMPROVEMENT PROJECT

.  INFORMATION PACKAGE

DELANO STREET DRAINAGE AND IMPROVEMENT PROJECT
Solicitation ldentification Number PD 16-17.023

Scope of Work

The general intent of this project is to:

1. Provide the management of Hazard Mitigation Grant Program (HMGP), Federally
Funded Sub-grant Agreement 17HM-H4-01-27-01-314; Federal Emergency
Management Agency (FEMA) Project 4177-18-R, awarded to Escambia County to
modify existing storm water facilities and infrastructure to increase efficiency and
capacity as well as acquire and improve new sites to improve storm water capacity
within the Delano Street Drainage Improvement Project area.

2. Provide survey, engineering and environmental design services as necessary to comply
with HMGP scope of work.

The Design and Management team shall demonstrate the lead firm and/or sub-consulting firms
have the best qualifications to accommodate this Scope of Work for contract consideration.

The project is planned in two phases according to the grant; Phase 1 is Design and Phase 2 is
Construction.  All sites were modeled in conjunction with one another and with the
improvements proposed. Proposed new, rehabilitated and expanded pond sites, and
associated property acquisition needs include:

1. Delano Street pond, new, and County owned parcels;
Herman Pond area (West of Pace Blvd), new, and County owned parcels;
Herman Pit (rehabilitation/expansion), partially owned w/property acquisition needs;
Fairfield Pond site 1, new with property acquisition needs;
Fairfield Pond site 2, new with property acquisition needs;
Fairfield Pond site 3 County owned, with easement acquisition needs;
L Street Pond (rehabilitation/expansion), County owned with Dept coordination; and
Sheriff's Department CBDF pond site, County owned with Dept coordination.

© N A WN

This is a flood mitigation drainage project. The project is located in the X zone per FEMA Flood
Insurance Rate Map panel 12033C 0380G dated September 29, 2006. However, hydrologic
studies/ reports have indicated that the FEMA map is inconsistent with the storm water basin
study models. This area has experienced significant historic flooding, resulting in tremendous
loss of function to community-wide services including the Escambia Community Area Transit
system, the complete evacuation of the County Jail, and repeated substantial losses to both
private business and residents over the years due to flooding.
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Project Location:

As an HMGP project, the project will improve the drainage from John Gray Street to North
Palafox Street. Specifically, the project includes three (3) areas: Area 1 is bound by Delano
Street and W. Herman Street at the South end; Loretta Street, Clay Street and John Gray Road
to the north; by North S Street to the west and N. Pace Blvd. and John Grey St. to the East.
Area 2, bound by N. Leonard Street to the West, North H Street to the East and expanding 500
feet to north and south of W. St. Mary Avenue respectively; and Area 3, Bounded by W.
Anderson and W. Fairfield Drive to the south end; W. Herman Street to the north; W. Park Place
to the west and N. Palafox to the east. Multiple location maps are provided on the County’s FTP
site listed in the scope.

The scope of work for this project will include two Phases;

The HGMP Grant was approved by BCC on November 17, 2016 for design services referenced
as Phase 1 in the grant. Phase 2 construction funding will result in a grant amendment, after
Phase 1 design is approved by FEMA. The county will issue a contract for Phase 1. The fees
for Phase 2 will be negotiated with a “Not to exceed” value along with the Phase 1 contract
award.

Phase | shall include survey, studies, designs, permitting for the project, as well as assistance
(boundary surveys and environmental assessments) for negotiations for land acquisition, FDOT
permits to cross Pace Boulevard and Fairfield Drive and environmental resource permits for
ponds. Phase | consists of; conducting survey, drainage study, engineering, design, public
notices, land acquisition and right of way surveying for negotiation, environmental assessment
for acquisitions, complete with estimated costs for any identified environmental remediation, and
permitting associated with the modification(s) needed to upgrade the drainage area. All Phase |
work shall be completed in accordance with all applicable state, local and federal laws and
regulations and documented, as appropriate.

Phase 2 shall include the actual land acquisition and the construction of the project which
consists of modifying the existing stormwater facilities and infrastructure to increase efficiency
and capacity, and acquire and improve new sites to add capacity within the construction project
area that extends from John Gray on the North to W. Cross Street on the South, North Palafox
on the East and S. Street on the West.

The completed project shall provide protection against a 50-year storm event, per grant
requirements. However, due to historical flooding in this area, the forecasted 100-year storm
event inundation area needs to be identified in the stormwater management plan.

Project Deliverables:

Upon completion of Phase 1, the grant requires the Design and Management Team submit the
following documents with sufficient supporting documentation, and provide a summary of all
scope of work changes, if any.
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1. Two sets of engineering Signed/Sealed final design and analysis, surveying, and
Hydrologic and Hydraulic (H&H) Studies;

2. Construction Plans and bid documents;

3. Revised cost estimate for Phase Il — construction costs, including Phase | costs for
design implementation;

4. Design documents shall provide a detailed description which includes specifics on
project scope of work, depth and extent of ground disturbance at all construction
locations of the project.

5. Copy of Stormwater Pollution Prevention Plan (SWPPP) to be acquired by the
contractor; requirement to be referenced on plans and sent upon receipt.

6. Copy of all local, state or federal environmental permits. Any conditions for compliance
shall be included in the final design plans, narrative and project implementation actions,
including Florida Department of Transportation (FDOT) permits.

7. Copy of the U.S. Army Corps of Engineers (USACE) permit or confirmation that no
permit is required (NPR) from the USACE Regulatory Division.

8. Copy of the Environmental Resource Permit (ERP) from the Northwest Florida Water
Management District (NWFWMD) or confirmation from the NWFWMD that no permit is
required.

9. Any other documentation requested by the Division, not limited to Project conditions and
requirements referenced in the grant.

Phase | — Approval of the project design is dependent on the submission and approval of the
enclosed list of deliverables. The deliverables shall be submitted no later than August 31, 2017,
for review and approval by the County for submittal to FEMA by September 30, 2017. FEMA
approval is required prior to initiation of Phase Il — Construction.

Mitigation Activities consist of survey, studies, designs and permitting for the project as well as
negotiations for any necessary easements and land acquisition at the following locations:

1. Property Reference:

a. 06-2S-30-1002-000-000
08-2S-30-1000-000-020
08-2S-30-1000-000-030
08-2S-30-1000-000-040
09-2S-30-1100-003-196
09-2S-30-1100-000-196
09-2S-30-1100-000-194

@ e oo0CT

All Phase | deliverables are due to the Division no later than August 31, 2017, for submittal to
FEMA by September 29, 2017. Justified time extension may be necessary, unless can
otherwise be avoided

Project Background/Description:

In the April 2014 flood event, the flooding that ensued destroyed roads and multiple
water rescue missions were necessary in the area. In addition, flooding at the Escambia
County Jail caused gas to leak and a subsequent explosion, killing two inmates and
injuring 150 others. Relocating the jail and creating a stormwater facility in its place will
prevent injury and loss of life.
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On June 9, 2012 an unnamed storm produced a precipitation amount equivalent to an
FDOT storm event between a 50-year/24- hour (12.48 inches) and a 100-year/24-hour
(13.44 inches). The area along Herman Street and L Street experienced flooding as
high as two feet above the finished floor elevations. The basement of the Escambia
County Sheriff's Department Central Booking and Detention Facility also experienced
substantial flooding that overwhelmed the existing basin/pump system. During this
event, flooding also took place in extended areas both east and west of L Street as far
south as West Cross Street.

On April 29, 2014 another historic rainfall event took place over portions of coastal
Alabama and the western Florida Panhandle. Widespread flooding produced a number
of sinkholes (some very large and deep), scoured and destroyed several roads within
the county, and necessitated a multitude of water rescue missions due to flash flooding.
Parts of Interstate 10, as well as many local roads, were closed to traffic and emergency
access. These rainfall totals were exacerbated by two predominant rounds of storms,
when significant flash flooding occurred over coastal Alabama and the western Florida
Panhandle.

Many other previous storm events have resulted in significant impacts to Escambia
County and the Delano area including an April 2005 rain event, Hurricane lvan in 2005,
Hurricane George in 1998, and Hurricane Frederick in 1979.

The Delano Street Study (DSS) area is characterized by substantial urban development
with a small percentage of pervious area and potential locations for stormwater
detention. The study area is more residential/mixed-use in nature while the areas
downstream consist primarily of urban development. The shortage of detention storage
and outfall capacity is the primary cause of flooding problems in this area.

There are currently three existing regional stormwater management facilities in the
study area basin that are downstream of the DSS area. They are the Herman Street Pit,
the L Street Pond, and the Long Hollow Pond. In addition, there are several small ponds
serving individual developments. These ponds typically discharge into closed drainage
systems, which outfall to the regional ponds. Runoff from the northern basin boundary,
the DSS area, and Pace Boulevard, is conveyed to Herman Street Pit, which conveys
water to the L Street Pond with a 48” pipe. Additionally, a 60” pipe conveys water from
Fairfield Drive east of L Street, turns south on L Street, upsizes to 72", and then
converges with the 48” pipe from the Herman Pit near the Leonard Street intersection.
The combined L Street systems outfall is into the L Street Pond in a 96" pipe. The L
Street Pond discharges to a closed drainage system along E street, and outfalls into the
Long Hollow Pond. The Long Hollow Pond discharges directly into the Pensacola Bay
through a closed drainage system along Alcaniz Street.

The Herman Street Pit and L Street Pond are at the lowest elevations of the upper
Pensacola Bay Basin. A contributing area of approximately 290 acres flows to the
Herman Street Pit. The Herman Street Pit lacks a sufficient outfall structure, which
currently consists of a pipe in headwall using a chain link fence as a type of skimmer for
debris control. A contributing area of approximately 350 acres flows to the L Street
Pond, including the area to the Herman Street Pit. The L Street Pond’s outfall consists
of a two stage system utilizing an 18” pipe and a 24” pipe. Additionally, the L Street
Pond contains an alum injection system to aid in contaminant removal from stormwater
and a cylindrical concrete basin into which the Sherriff's Department Central Booking
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and Detention Facility outfalls. The concrete basin contains a pump system which was
designed to control stages in the Sherriff's Department drainage system. The lowest
part of this system is located in a topographic bowl, so the pump system is designed to
handle the local area flowing to this low elevation and discharges into the L Street Pond.
A Hydrologic and Hydraulic analysis was conducted for the 25-yr/24-hr and 100-yr/24-hr
storm events for existing conditions and to identify proposed solutions. The results
indicate that flood conditions on sections of L Street and Herman Street will likely
become exacerbated if no action is taken and multiple areas will continue to be affected,
including the Waterfront Rescue Mission area and other properties shown as “Flooding
Problem Areas” in the "Existing Condition Stages" document in HDR's 2014 report
found on the FTP site. The worst flooding occurs at the intersection of Herman Street
and L Street in which the water depth is above 3 ft during a 25-year/24-hour storm event
at this intersection. The flooding during the June 9, 2012 storm confirms the results of
the analysis.

Approximately 290 acres drain to the Herman Street Pit and 350 acres to the L Street Pond in
the upper section of the Pensacola basin. The only outfalls from the L Street Pond are an 18"
and 24" pipe, which connect to a 48" pipe along E street and ultimately discharges to the Long
Hollow Pond after accumulating more basin flow downstream. The deficiency in both detention
storage and outfall capacity has resulted in the flooding of this area and throughout the DSS
area.

Grant Mitigation Project Scope of Work:

The sites listed below are collectively known as the Delano Street Drainage Improvement
Project. Locations of these sites are indicated on the map located on the FTP site. Construction
of the project is planned in phases although necessary work at each site may be initiated and
conducted in parallel from a timing perspective. Each site included in the project is listed below
with an explanation of the scope of work. Traffic and erosion control will be required at all sites
to perform the scope of work as stated.

Project phases include:
1) DESIGN and ACQUISITION: Property appraisal, offer, and negotiation to retain

the property, until FEMA-FDEM design approval is required prior to final
acquisition. During Phase 1 the preliminary acquisition activities will take place,
requiring the A&E team, to provide boundary surveys, environmental assessment
and recommendation for any hazards identified, including cost estimate.

2) CONSTRUCTION: Clearing, grubbing, excavation and site work will then take
place on all sites to prepare for the installation of new pipes; traffic and erosion
control will be implemented. Installation of new pipes at each site; may be
conducted simultaneously or in stages until completed. Final grading/fill work,
sodding, mailbox and driveway replacement, and installation or repair of chain
link fencing at each site before final inspections. The A&E firm will provide limited
construction inspection assistance and oversight as needed and necessary for
as-built certification and plan interpretation. The following are the expected
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design features as submitted in the grant, requiring design, plan submittal, and

permitting:

a. DELANO POND AND AREA DRAINAGE SYSTEM: This is a small 0.62 acre
County-owned site located on Delano Street. This pond site will provide a
location to convey stormwater in an area where little to no conveyance
systems are in place. The existing structure will be demolished. Mitigation
activities at this site: clearing and grubbing; excavation; sodding; and
installation of chain link fence.

b. HERMAN POND AND AREA DRAINAGE SYSTEM: This is a 2.9 acre
parcel located on Herman Street northwest of the intersection with Pace
Boulevard. The County is in the final stages of the acquisition of the last
remaining parcel which comprises the 2.9 acres. Acquisition is scheduled
to be complete within one month of the date of this application. This pond
will serve the area north of Delano Street which experiences frequent
flooding. A portion of the stormwater from the Pace Boulevard drainage
system will also be routed through this pond reducing the pressure to the
Herman Pit (discussed below) also improving downstream timing. The
stormwater from Pace Boulevard will be intercepted at the corner of Pace
Boulevard and Clay Street and will be diverted through newly installed
piping heading west along Clay Street and turning south into the Herman
Pond. The outfall of Herman Pond into the Herman Street Pit will flow
through newly installed piping which will head east along Herman Street.
New piping will be added along the length of Q Street beginning at Clay
Street heading south and ending at Delano Street. Mitigation activities at
this site include: clearing and grubbing; excavation; installation of 18", 24",
and 36" storm pipe; 10 manholes; 18" and 36" mitered end sections;
multiple ditch bottom inlets; and ties to existing infrastructure. In addition,
swales and miscellaneous grading and fill, sodding, mailbox relations,
concrete driveways and roadway cut and patch will be necessary for
project completion. Improvements at this location will require work in
Florida Department of Transportation (FDOT) right-of-way on Pace
Boulevard. Chain link fencing will also be installed for safety and security
purposes at the Herman Pond site.

c. EXISTING HERMAN PIT IMPROVEMENTS: The existing Herman Pit is a
County-owned site, formerly owned by FDOT and was never designed as
a stormwater management facility. Still, several acres of stormwater are
routed there. The current pond lacks substantial stormwater capacity for
an area its size due to the fact that it is covered in trees, vegetation, and
holds water year round. Based on geotechnical investigation performed at
the site, the pond currently holds water due to an impermeable layer at the
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pond bottom. Borings near the pond show that seasonal high water table
is below the standing water elevation in the pond, confirming that there is
a confining layer at the pond bottom. This could be caused by years of
vegetative debris, silting, or a layer of poorly draining soil in the pond
bottom. Further geotechnical investigation is recommended to determine
if gaining additional capacity by deepening the pond is a potential option.
Project upgrades to the existing site include clearing and grubbing to the
existing pit limits, grading, excavation, and providing a formal outfall
structure in order to formalize the pit as a functioning stormwater pond.
Additionally, the pond will be expanded on the 2.0 acres located
immediately west of the pond, giving the pond a square shape with
expansion from the current 4.0 acre footprint to a 6.14 acre footprint while
more than doubling the current capacity. Conversion to a pond site,
expansion, and improved function is the goal for this site. The Herman Pit
outfalls into the L Street system which outfalls to the south into the L
Street Pond.

d. PROPOSED FAIRFIELD POND 1: This is a 1.3 acre site bounded by
Fairfield Drive, Texar Drive, and open property to the east. Fairfield Pond
1 would be connected to Fairfield Pond 2 by a 24" equalizer pipe,
essentially providing additional capacity to Fairfield Pond 2. The 60"
Fairfield Drive system routed to Fairfield Pond 2 and the Palafox System
to Fairfield Pond 3 would both flow though Pond 1 upon reaching their
design capacity. The pond is proposed to discharge into the E Street
System via a 24" outfall pipe with the water entering that system with no
increase in outfall capacity diverting runoff that currently passes through
the 60" pipe west on Fairfield Drive and turns south on L Street later
discharging into the L Street Pond. The Fairfield Pond 1 site is made up
of the south end of one parcel. The parcel is divided by Fairfield Drive and
the north end of that parcel would be utilized for Fairfield Pond 2. The
parcel has undergone phase | & Il environmental site assessments. It was
determined that the site contains a trace amount of metals, such as lead,
and arsenic at specific locations on the parcel. The County plans to fully
assess, delineate, and clean up the contaminated soils as required prior to
pond construction.

e. PROPOSED FAIRFIELD POND 2: This is a 7.72 acre site located south
and west of the County Animal Shelter along Fairfield Drive and across
the street from proposed Fairfield Pond 1. This pond will receive overflow
from the proposed Fairfield Pond 3 to be located north of the Animal
Shelter. The existing 60" pipe on Fairfield Drive will be cut off and routed
to outfall into Fairfield Pond 2, diverting runoff that currently passes
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through the 60” pipe west on Fairfield Drive and turns south on L Street
later discharging into the L Street Pond. Fairfield Pond 2 will be
connected to Fairfield Pond 1 though a 24” equalizer pipe and ultimately
outfall though Fairfield Pond 1 outfall. The Fairfield Pond 2 site is made
up of the northern part of the parcel which makes up Pond 1 and three
other parcels located west of the Animal Shelter. The portion associated
with Fairfield Pond 1 is currently for sale as discussed in the Pond 1
description. The parcels west of the Animal Shelter make up the majority
of the site.

f. FAIRFIELD POND SITE 3: This is a 1.7 acre County-owned site is part of
the County Animal Shelter site located north of the Animal Shelter facility
to Herman Street. This pond will partially intercept flow from the Palafox
drainage system which serves Palafox Street north of Herman Street to
the basin limits. This flow will be intercepted through newly installed
piping beginning at the intersection of Palafox and Herman Street heading
southwest and then turning southeast into Fairfield Pond 3. Mitigation
activities proposed at this site include: clearing and grubbing; excavation;
installation of 30" storm pipe and mitered end sections; sodding;
installation of an outfall structure and 2 manholes; and necessary ties to
existing infrastructure. Coordination with the FDOT will be necessary to
modify stormwater infrastructure under Herman Street requiring roadway
cut and patch work. Chain link fencing will be installed around the
perimeter of the site for safety and security purposes.

g. SHERIFF'S DEPARTMENT CENTRAL BOOKING AND DETENTION
FACILITY (CBDF): This is a 4.7 acre County-owned site at the current
location of the CBDF across the street from the existing L Street Pond.
This site is currently made up of the County jail facility and surrounding
parking areas. The county is completing a study to determine if the site will
have a future use associated with the Sheriff's Department. Should the
facility be relocated and existing structure(s) demolished a pond site will
be developed. Relocation and demolition activities are not part of this
application. This pond will be connected to the L Street Pond with an
equalization pipe. Mitigation activities proposed at this site include:
clearing and grubbing; excavation; installation of 18" and 36" storm pipe;
sodding; installation of multiple ditch bottom inlets; one smart box; removal
of existing pipe and necessary ties to existing infrastructure.

h. L STREET POND IMPROVEMENTS: This is an existing County-owned
pond site located on the southeast corner of Leonard Street and L Street
adjacent to the County-owned Englewood Park site. The pond currently
receives stormwater flow from all the areas upstream in the study area
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before outfalling into the E Street system. Mitigation activities proposed at
this site include: clearing and grubbing; excavation; installation of 24"
reinforced concrete pipe; sodding; installation of a manhole; modifications
to the outfall; and necessary ties to existing infrastructure. In addition, the
L Street pond improvements consist of lowering the Englewood Park
football field adjacent to the pond. The existing pond berms will be re-
graded to minimum 3H:1V side slopes to add capacity.

The HMGP grant management portion of the scope includes, but is not limited to, the following:
e Verifying all grant tasks are completed in accordance with all applicable Federal,
State, FEMA and Local Laws, Regulations and Codes;
e Reimbursement assistance and support;
e FDEM-FEMA coordination as required for grant implementation;
e Pre-audit of invoices and changes submitted by contractors and subcontractors
for approved invoices.

The grant initial and revised HMGP applications, and RESTORE application information is
available on the County’'s FTP. The A&E team shall have knowledge of flow and flood
conditions specific to the Delano Basin system. Basin study data is also available on the
County’s FTP site, along with maps, and other HMGP grant information and project information
and background at:

Reference Material:

All background reference material for this project may be found on the County’s FTP
site at the following link at: ftp://ftp.myescambia.com/Delano%20Drainage_4177_HMGP/
with user name and password: "escambia" and "escambia"

Project will require permit authorization from the Northwest Florida Water Management District
and Florida Department of Transportation.

Approach to Scope of Services:

The following tasks are suggested. Consultants may have additional suggested tasks,
overlapping tasks between phases, and activities not listed which may be essential. The A&E
Team selected is responsible for providing a complete scope of work, complete with man-hours,

schedule, and FDOT approved rates.

PHASE 1: Design

Task 1 Manage Delano Street Drainage Improvement HMGP Grant
A. HMGP Grant management includes, but is not limited to: verifying record keeping is in

accordance with the grant requirements, quarterly and close out report assistance, and
verification that tasks and deliverables are correct and stay on schedule.

9
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Task 2: Develop design plans, and permitting

A.

B.

O

Primary design elements shall include pond and conveyance design to include new,
expansion and rehabilitation, and associated conveyance expansion.

Surveying services necessary for the full design of the project shall include, but not be
limited to, the following:

a.

Three certified copies of the Topographical Survey that meets the current Florida
Minimum Technical Standards as set forth by the Board of Professional
Surveyors and Mappers.

Minimum of two Benchmarks referenced to NAVD 88 Datum. Maximum distance
between Benchmarks shall not exceed 1000 feet. Electronic files submitted shall
be based on the horizontal datum Florida North (State Plane) Projection Zone,
the Lambert Conformal Conic Projection Type, and the North American Datum of
1983 with a datum tag of 2011 (NADS83 (2011)).

Cross-section data intervals shall not exceed 100 feet. Where possible,
topographical data shall exceed the right-of-way width or boundary area by a
minimum of 5 feet to ensure a complete Digital Terrain Model (DTM) coverage.
Road rights-of-way and parcel lines depicted on topographical survey shall
be based on field located property corners, where such corners exist,
electronic files submitted shall be based on the horizontal datum Florida
North (State Plane) Projection Zone, the Lambert Conformal Conic
Projection Type, and the North American Datum of 1983 with a datum tag
of 2011 (NAD83 (2011))

Professional services to include complete topographic survey, geotechnical,
project design and engineering, providing drawings at the 60%, 90% and 100%
levels, project coordination meetings with county staff / public as needed;
construction details with project specific specifications, utility coordination,
permitting and associated fees, coordination of State Historic Preservation Office
review, with allowances for an archeological survey report, if required by SHPO,
bid documents including cost estimate and routine progress reports.

ICPR Basin modeling shall be based upon existing Hydrologic and Hydraulic (H&H)
studies, drainage conveyance systems and outfalls as previously mentioned above;
minor additional drainage inventory within the Delano Drainage Area will be necessary.
Obtain all required regulatory permits, including permit fees.

Plan preparation, submittals (survey, 60%, 90%, final), and associated revisions and
costs estimates.

PHASE 2: Construction

Task 1 Limited Construction Oversight and Construction Grant Management:

A. Bid document preparation and bid assistance.
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B. Limited construction oversight as necessary for plan interpretation during construction
and as-built certification to County and regulatory agencies will be included in the design
contract for Phase 1.

C. HMGP Grant management during construction includes, but is not limited to: verifying
record keeping is in accordance with the grant requirements, assisting with quarterly and
close out report, and verifying tasks and deliverables are correct and stay on schedule.

Schedule of Work

The timeline for the Phase 1 contract is 10 months for grant award, with a deliverable submittal
date of August 31, 2017. A&E firm shall prepare schedule based upon expected time line with
consideration to practical design schedule (grant time extension may be necessary).

Phased Funding:

Initial Phase 1 funding is available through the HMGP grant. Phase 2 funding will be dependent
on FEMA approval of Phase 1. The intent, for consistency and time, is to negotiate and issue a
design contract for Phase 1, identify and negotiate expected costs for Phase 2 services with a
be not to exceed amount, which would further be refined and negotiated upon successful
property acquisition and FEMA approval of Phase 1.

Consultant agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q), Federal Water
Pollution Control Act as amended (33 U.S.C. 1251-1387) and Energy Policy and
Conservation Act (42 U.S.C. 6201), and will report violations to FEMA and the
Regional Office of the Environmental Protection Agency (EPA).

11



PD 16-17.023, DELANO STREET DRAINAGE AND IMPROVEMENT PROJECT

Anticipated Disciplines (Function Codes SF 330):

GSA Code Description

Primary Disciplines 12 Civil Engineer
99 Other (Grant Management)
Secondary Disciplines 08 CADD Technician
15 Construction Inspector
16 Construction Manager
23 Environmental Engineer
29 Geographic Information System Specialist
30 Geologist
38 Land Surveyor
48 Project Manager
55 Soils Engineer
GSA Code Description
Primary Experience S13 Stormwater Handling and Facilities
Secondary Experience c14 Conservation and Resource Management
C15 Construction Management
Cl6 Construction Surveying
C18 Cost Estimating
EO1 Ecological and Archeological Investigations
LO2 Land Surveying
R11 Rivers; Canals; Waterways; Flood Control
S10 Surveying; Planning; Mapping; Floodplain Studies
S11 Sustainable Design
S13 Stormwater handling and Facilities
TO4 Topographic Surveying and Mapping
W02 Water Resources; Hydrology; Groundwater

INSTRUCTIONS TO SUBMITTERS

Firms desiring to provide described Professional Services shall submit one (1)
electronic copy of your firms Letter of Interest containing all of the requested
information no later than the date and time listed on the cover sheet. Submittals
delivered late shall not be accepted or considered. No exceptions will be made.

12
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A.

Government Forms Software: http://submittals.myescambia.com/

All information requested must be submitted. Failure to submit all information
may result in a lower evaluation of the proposal. Letters, which are
substantially incomplete or lack key information, may be rejected by the County
at its discretion. The selection of the short listed firms will be based on the
information provided in the submittal.

The submittals shall be in the GSA Standard Form (SF) 330 format with one
additional section as described below (include in Letter of Interest). No other
format will be acceptable.

Information submitted with your letter of interest should include documentation
to demonstrate your firm’s qualifications and abilities to provide the scope of
services. The submittal should include sufficient information to permit a clear
understanding of similar past projects, especially in Florida, staff experience
and abilities, and any other additional, pertinent details to describe the team’s
capabilities.

A committee will review the information submitted and short-list the firms. On-
site presentations, interviews, and or discussions will be requested of a short
list of three or more firms. Once all review is complete, the short-listed firms
will be ranked by the selection committee with the top ranked firm being
scheduled for negotiations.

Award(s) resulting from this solicitation shall be subject to the provisions of
Chapter 1-9-5, CONSULTANTS of the Ordinances of Escambia County and
Procedure PP-250 VENDOR PERFORMANCE EVALUATIONS of the
Purchasing Policies and Procedures of Escambia County.

The following policy will apply to all methods of source selection:

CONDUCT OF PARTICIPANTS

After the issuance of any solicitation, all bidders/proposers/protestors or
individuals acting on their behalf are hereby prohibited from lobbying as
defined herein or otherwise attempting to persuade or influence any elected
County officials, their agents or employees or any member of the relevant
selection committee at any time during the blackout period as defined herein;
provided, however, nothing herein shall prohibit bidders/proposers/protestors or
individuals acting on their behalf from communicating with the purchasing staff
concerning a pending solicitation unless otherwise provided for in the
solicitation or unless otherwise directed by the purchasing manager.

13
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Definitions

Blackout period means the period between the time the bids/proposals for
invitations for bid or the request for proposal, or qualifications, or information, or
requests for letters of interest, or the invitation to negotiate, as applicable, are
received at the Escambia County Office of Purchasing and the time the Board
awards the contract and any resulting bid protest is resolved or the solicitation
is otherwise canceled.

Lobbying means the attempt to influence the thinking of elected County
officials, their agents or employees or any member of the relevant Selection
Committee for or against a specific cause related to a pending solicitation for
goods or services, in person, by mail, by facsimile, by telephone, by electronic
mail, or by any other means of communication.

Sanctions

The Board may impose any one or more of the following sanctions on a
nonemployee for violations of the policy set forth herein:

(@) Rejection/disqualification of submittal

(b) Termination of contracts; or

(c) Suspension or debarment as provided in Sec. 46-102 of the Escambia
County Code of Ordinances.

This policy is not intended to alter the procedure for Protested Solicitations and

Awards as set forth in the Sec. 46-101 of the Escambia County Code of
Ordinances.

C. |IDENTIFICATION OF SUBCONSULTANTS/CHANGES AFTER THE FACT

After delivering an initial proposal in response to this solicitation, all submitters
are prohibited from substituting, modifying, or amending those subconsultants
identified in the initial written submittal at any time during the course of the
solicitation process up to the final award of contract and including question and
answer sessions, presentations or technical clarifications and submittals as
may be required by the Review/Selection Committee. A substitution or addition
of subconsultants or any other material changes to the submittal after the initial
response will cause the submittal to be invalid for review and selection
purposes.

D. ELORIDA EXECUTIVE ORDER 11-116 COMPLIANCE
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FIRMS' EVALUATIONS AND SELECTION

The County shall follow the procedures of the Consultants’ Competitive Negotiation

Act, Title XIX, Chapter 287, Section 055 of the Florida Statutes.
committee shall consider such factors as:

Experience with Stormwater/Drainage Modeling and Design, and
Permitting: Experience with project specific design, environmental, and
permitting requirements shall be considered. Experience with Advanced
Interconnected Channel and Pond Routing (ICPR) Program, and any
historical experience with similar basin studies. Firm should document
previous completion of any related successful projects.

Experience with the Florida Hazard Mitigation Grant Program (HMGP),
and other similar_grant programs: Experience with the HMGP process,
federal grant application and implementation requirements, grant
management, and grant benefit-costs analyses, including other similar grant
programs are a significant in the selection process. Firm should document
previous completion of any related successful grant projects, ongoing grant
projects, and related experience.

Past Record and Performance, Background Experience, and Technical
Expertise of Firm, Sub-consultants, and Individual Team Members: Past
records of performance shall be considered. Consultant evaluation records
should be positive. Any previous negative consultant evaluations should
result in significantly lower scores. A previous working relationship with
Escambia County should not be considered a prerequisite for selection. A
positive record of performance may also be demonstrated within the firm’s
submittal. Record of performance should be clearly documented.
Quialifications of the firm and individual team members shall be considered
with respect to the project specific GSA codes identified above. GSA codes
identified as “primary” shall be considered as minimum criteria. Disciplines
identified by GSA codes as “secondary” shall not be considered as minimum
qualifications. Expertise in these secondary disciplines should generally
result in higher scores.

Ability to Meet Project Specific_ Schedule and be Readily Accessible:
Project timeline is controlled by terms and conditions as determined by grant
funding agreement. Ability to meet project specific schedule should be
considered. Project team members should be readily accessible to respond
as necessary to avoid unnecessary delays.

Recent and Current Workload: Recent and current workload should be
considered. Factors when determining score should include: number of
recent and active County projects, value of recent and active County projects.
Recent and current workload should be evaluated with respect to the size of
the firm. The intent of this criterion is to provide a fair distribution of projects
without overloading any one firm.
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Award(s) resulting from this solicitation shall be subject to the provisions of Chapter
1-9-5, CONSULTANTS of the Ordinances of Escambia County and Procedure PP-
250 VENDOR PERFORMANCE EVALUATIONS of the Purchasing Policies and
Procedures of Escambia County.

SCHEDULE

The following schedule shall be adhered to in so far as practical in all actions related
to this procurement:

Mailing date of proposals Monday, February 06, 2017
Letters of Interest due date 11:59 p.m. CST, Tuesday, March 07, 2017
Short-Listing Meeting 3:30 p.m., CST, Tuesday, March 14, 2017
Discussions, Ranking Meeting 1:00 p.m., CST, Monday, March 27, 2017
ert_ten Scope due to Committee for Monday, April 10, 2017
Review

Fee_ProposaI due to Committee for Monday, April 10, 2017
Review

St . . . .

|1:irmNSeg°“a“°”S with First Ranked 3:00 p.m., CST, Wednesday, April 12, 2017
2" Negotiations with First Ranked If Required, 3:00 p.m., CST, Friday, April 14,
Firms 2017
Board of County Commissioners

Thursday, May 04, 2017

approval
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Note: Per Florida Statute 119.071, General exemptions from inspection or copying of

public records 2. Sealed bids, proposals, or replies received by an agency
pursuant to a competitive solicitation are exempt from s. 119.07(1) and s. 24(a),
Art. | of the State Constitution until such time as the agency provides notice of an
intended decision or until 30 days after opening the bids, proposals, or final
replies, whichever is earlier.

Public Records of this solicitation will not be available until Thursday, April 07,
2017.

SUBMITTAL REQUIREMENTS

The County has implemented an Electronic Submittal Process that utilizes
GovernmentForms.software® (GFS) to generate a customized version of the
Standard Form (SF) 330 in a specific format. Other items shall be in PDF format and
must be submitted by electronic upload via GFS or manually via the County’s web
site at http://submittals.myescambia.com/

Required items are described below (The following forms must be submitted
electronically in the order listed below):

1. Update Standard Form (SF) 330 — Part Il (GFS format)
For those firms that have already provided an SF 330 Part Il update as required

Note: The wording on the form can’t be changed, but include information as
though the listing reads as follows:

11. ANNUAL-AVERAGE PROFESSIONAL SERVICES REVENUES INVOICED
AND PAID BY ©OFFIRM FOR LAST 3 YEARS

11. a. Federal Escambia County Florida Board of County Commissioners
11. b. Nen-Federal Non-Escambia County Florida Board of County
Commissioners Work
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2. Standard Form (SF) 330 — Part | (GFS format)
Generated by GovernmentForms.software®, maximum 75 pages, includes:

Standard Form (SF) 330 - Part I, Section A-C
Page Limit: Typically just 1 page in length
Standard Form (SF) 330 - Part I, Section D
o For each individual shown on the organizational chart list the following:
= Name
= Position relative to the project
= Firm
= Position in the firm
Standard Form (SF) 330 - Part I, Section E
Page Limit: 20 pages/resumes
Standard Form (SF) 330 - Part I, Section F
Page Limit: 10 pages/projects
Standard Form (SF) 330 - Part I, Section G
Page Limit: 1 page
Standard Form (SF) 330 - Part I, Section H

3. Letter of Interest (PDF format)
Letter of Interest prepared by a corporate officer or principal of the firm
authorized to obligate the firm contractually (Page Limit: Total Letter of Interest
length shall not exceed 50 pages).

Requirements for this section (to be included in Letter of Interest):

Specific answers to the Phase 1 Evaluation Criteria for Short-listing
Proposers shall list all currently active contracts or task orders with Escambia
County, Florida and the following relative information
o Contract or Task Order name
o Current status
o Costs

= QOriginal cost, to include any change orders

= Remaining balance
Proposers shall list any work which their organization failed to complete in the
last five (5) years and describe the when, where, how and why of such failure.
Proposers shall list any officer or partner of their team who in the last five (5)
years failed to complete a contract handled in his/her name and to discuss
the reasons thereof.
Proposers shall list any lawsuits in which their team (firms and individuals) is
involved relative to services performed or failed to perform over the last five
(5) years
Proposers shall include any additional information to represent your firm for
consideration.
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Documents
The following forms are PDF’s to be uploaded

Letter Of Interest

Letter From Insurance Carrier as to Capacity to Provide a Certificate Of Insurance as
Specified In the “Insurance Requirements”

Certificate of Authority to do Business from the State Of Florida (Information Can Be
Obtained at http://www.sunbiz.org/search.html)

Note: While the following forms are attached to this solicitation. They are provided as an
example only. Use the forms listed on http://submittals.myescambia.com/, General
Information/Sample Forms/Required Items, they are PDF Forms.

Certification Regarding E-Verify System

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
-Lower Tier Covered Transactions

Truth in Negotiation Certification

Sworn Statement Pursuant to Section 287.133 (3)(A), Florida Statutes, On Entity
Crimes

Drug-Free Workplace Form

Information Sheet for Transactions and Conveyances Corporate Identification
Anti-Lobbying Certification

Disclosure of Lobbying Activities

No additional information is to be included in the Letter of Interest.

Note: Failure to provide the information listed above could be reason for deeming
a firm non-responsive.
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Certification Regarding E-Verify System

Contractor hereby certifies compliance with the following:

Pursuant to State of Florida Executive Order No.: 11-116, Contractor shall
utilize the U.S. Department of Homeland Security’'s E-Verify system to
verify the employment eligibility of all new employees hired by Contractor
while performing work or providing services for Escambia County.
Contractor shall also include in any related subcontracts a requirement that
subcontractors performing work or providing services for Escambia County
on its behalf utilize the E-Verify system to verify employment of all new
employees hired by subcontractor.

CONTRACTOR:

Business Name

By:

Signature
Name:

Printed
Title:

Printed
Date:
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AN
VOLUNTARY EXCLUSION--LOWER TIER COVERED TRANSACTIONS

(1) The prospective lower tier participant certifies, by submission of this proposal, that
neither it nor its principals is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this transaction by any
Federal department or agency.

(2) Where the prospective lower tier participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation
to this proposal.

Signature/Authorized Certifying Official Typed Name and Title

Applicant/Organization Date Signed
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TRUTH IN NEGOTIATION CERTIFICATION

For any lump-sum or cost-plus-a-fixed-fee professional service agreement over $60,000
the Agency requires the Consultant to execute this certificate and include it with the
submittal of the Technical Proposal.

The Consultant hereby certifies, covenants and warrants that wage rates and other
factual unit costs supporting the compensation for this project's agreement will be
accurate, complete, and current at the time of contracting.

The Consultant further agrees that the original agreement price and any additions
thereto shall be adjusted to exclude any significant sums by which the Agency
determines the agreement price was increased due to inaccurate, incomplete, or non-
current wage rates and other factual unit costs. All such agreement adjustments shall
be made within one (1) year following the end of the agreement. For purpose of this
certificate, the end of the agreement shall be deemed to be the date of final billing or
acceptance of the work by the Agency, whichever is later.

Name of Consultant

By:

Authorized Signature

Date
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a), FLORIDA
STATUTES, ON ENTITY CRIMES

This sworn statement is submitted to
(print name of the public entity)

by

(print individual's name and title)

for
(print name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is:

(If the entity has no FEIN, include the Social Security Number of the Individual
signing this sworn statement:

| understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Elorida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with anyJ)uinc entity or with an agency or
political subdivision of any other state or of the United States, including, but not limited
to, any bid or contract for goods or services to be provided to any public entity or an
agency or political subdivision or any other state or of the United States and involvin

antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or materia
misrepresentation.

I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with
or without an adjudication of guilt, in any federal or state trial court of record relating to
charges brought by indictment or information after July 1, 1989, as a result of jury
verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

I understand that an "affiliate™ as defined in Paragraph 287.133(1)(a), Florida Statutes,
means:

a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control any natural person who is active in the management of the
entity and who has been convicted of a public entity crime. The term "affiliate™ includes
those officers, directors, executives, partners, shareholders, employees, members, and
agents who are active in the management of an affiliate. The ownership by one person of
shares constituting a controlling interest in another person or a pooling of equipment or
income among persons when not for fair market value under an arm's length agreement,
shall be a prima facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months shall be considered an affiliate.
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C. I understand that a "person” as defined in Paragraph 287.133(1)(e), Elorida
Statutes, means any natural person or entity organized under the laws of any state
or of the United States with the legal power to enter into binding contract and
which bids or applies to bid on contracts for the provision of goods or services let
by a public entity, or which otherwise transacts or applies to transact business
with a public entity. The term "person™ includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are

active in management of an entity.

d. Based on information and belief, the statement, which | have marked below, is
true in relation to the entity submitting this sworn statement. (indicate which
statement applies.)

Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
the management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989. However, there has been
a subsequent proceeding before a Hearing Officer of the State of Florida, Division of
Administrative Hearings and the Final Order entered by the Hearing Officer determined
that it was not in the public interest to place the entity submitting this sworn statement
on the convicted vendor list. (attach a copy of the final order).

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS
FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THOROUGH
DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND
THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017,
FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION
CONTAINED IN THIS FORM.

(signature)

Sworn to an subscribed before me this day of , 20

Personally known ]
OR produced identification Notary Public - State of

My commission expires

(Type of identification)

(Printed typed or stamped commissioned name of notary public)

H://IPR\MAST_DOC\Uniform Contract Vol \SwornStmt.on PublicEntityCrimesFloridaStatutes287.133(3)(a) (3/30/06)
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Drug-Free Workplace Form

The undersigned vendor, in accordance with Florida Statute 287.087 hereby certifies that
does:

Name of Business

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, employee
assistance programs and the penalties that may be imposed upon employees for drug abuse
violations.

3. Give each employee engaged in providing the commaodities or contractual services that are under
bid a copy of the statement specified in Paragraph 1.

4, In the statement specified in Paragraph 1, notify the employees that, as a condition of working on
the commodities or contractual services that are under bid, the employee will abide by the terms
of the statement and will notify the employer of any conviction of, or plea of guilty or nolo
contendere to, any violation of Chapter 893 or of any controlled substance law of the United
States or any state, for a violation occurring in the workplace no later than five (5) days after such
conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug assistance or rehabilitation
program if such is available in the employee's community, by any employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation
of Paragraphs 1 through 5.

Check one:

As the person authorized to sign this statement, | certify that this firm complies fully with
above requirements.

As the person authorized to sign this statement, this firm does not comply fully with the
above requirements.

Offeror's Signature

Date
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Information Sheet
for Transactions and Conveyances
Corporation Identification

The following information will be provided to the Escambia County Legal Department for
incorporation in legal documents. It is, therefore, vital all information is accurate and complete.
Please be certain all spelling, capitalization, etc. is exactly as registered with the state or federal
government.

(Please Circle One)
Is this a Florida Corporation: Yes or No

If not a Florida Corporation,
In what state was it created:
Name as spelled in that State:

What kind of corporation is it: "For Profit" or "Not for Profit"

Is it in good standing: Yes or No

Authorized to transact business
in Florida: Yes or No

State of Florida Department of State Certificate of Authority Document
No.:

Does it use a registered fictitious name: Yes or No
Names of Officers:
President: Secretary:
Vice President: Treasurer:
Director: Director:
Other: Other:

Name of Corporation (As used in Florida):

(Spelled exactly as it is registered with the state or federal government)

Corporate Address:

Post Office Box:
City, State Zip:
Street Address:
City, State, Zip:

(Please provide post office box and street address for mail and/or express delivery; also for recorded
instruments involving land)
(Please continue and complete page 2)
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Page 2 of 2
Corporate Identification

Federal Identification Number:
(For all instruments to be recorded, taxpayer's identification is needed)

Contact person for Company: E-mail:

Telephone Number: Facsimile Number:

Name of individual who will sign the instrument on behalf of the company:

(Upon Certification of Award, Contract shall be signed by the President or Vice-President. Any other
officer shall have permission to sign via a resolution approved by the Board of Directors on behalf of the
company. Awarded contractor shall submit a copy of the resolution together with the executed contract to
the Office of Purchasing)

(Spelled exactly as it would appear on the instrument)

Title of the individual named above who will sign on behalf of the company:

END

(850) 488-9000 Verified by: Date:

(Revised 9/18/09)
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ANTI-LOBBYI NG CERTIFICATION
(Compliance with 49CFR, Section 20.100 (b))

The prospective participant certifies, by signing this certification, that to the best of his or
her knowledge and belief:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer of employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any federal contract, the making of any federal grant, the making of any federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this federal contract, grant, loan,
or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by Section 1352, Title
31, U.S. Code. Any person who fails to file the required certification shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

The prospective participant also agrees by submitting his or her proposal that he or she
shall require that the language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such subrecipients shall certify and
disclose accordingly.

Name of Consultant:

By: Date: Authorized Signature

Title:
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DISCLOSURE OF LOBBYING

ACTIVITIES
Is this form applicable to your firm?
YES[] NOI[]
If no, then please complete section 4
below for “Prime”
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
C. cooperative agreement C. post-award For Material Change Only:

d. loan
e. loan guarantee
f. loan insurance

Year: Quarter:
Date of last report:
(mm/dd/yyyy)

4. Name and Address of Reporting Entity:
] Prime [] Subawardee
Tier , if known:

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
Address of Prime:

Congressional District, if known: 4c

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is authorized by title 31
U.S.C. section 1352. This disclosure of lobbying activities is a
material representation of fact upon which reliance was placed
by the tier above when this transaction was made or entered
into. This disclosure is required pursuant to 31 U.S.C. 1352.
This information will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.: Date (mm/dd/yyyy):

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C.
section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by

the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter

the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal
action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a

valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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AGREEMENT

THIS AGREEMENT is made and entered into this  thday of __, 201 , by and between
Escambia County, a political subdivision of the State of Florida (hereinafter referred to as “the
County”), whose address is 221 Palafox Place, Pensacola, Florida 32502, and, a for-profit corporation
authorized to transact business in the State of Florida, whose address is___, (City), (State) (Zip), and
whose Federal tax identification number is XX-XXXXXXX (hereinafter referred to as the
“Consultant™).

ARTICLE | DEFINITIONS AND IDENTIFICATIONS

For purposes of this Agreement and the various conditions, terms, and
provisions which follow, the definitions and identifications set forth med to be true and
correct and are, therefore, agreed upon by the parties.

11 BOARD OF COUNTY COMMISSIONERS:
Escambia County, Florida, means the governing bod

1.2 CONSULTANT:

‘Contract Administrator” is used herein,
' the administration of this contract, as
contrasted with matters of policy, all partie uctions or determinations made by the

15 COUNTY: i ate and politic and a political subdivision of the
State of Florida.

1.6 ump sum computation refers to the method of payment
under ssional services of the Consultant.

1.7 Notice to Proceed is the written authorization issued by the County
or the Contract Administr mence the Project.

1.8 PROJECT:
professional services

ntent of this Agreement that the Consultant provide to the County certain
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ARTICLE 2 PREAMBLE

In order to establish the background, context, and frame of reference for this Agreement and to
generally express the objectives and intentions of the respective parties herein, the following
statements, representations, and explanations shall be accepted as predicates for the undertakings and
commitments included within the provisions which follow and may be relied upon by the parties as
essential elements of the mutual considerations upon which this Agreement is based.

21 Under this Agreement, Escambia County will budget funds duri iscal Year(s) XX-XX in the

amount of $ ) for this Project.
2.2 The Board of County Commissioners has met the r f the Consultants’
Competitive Negotiation Act, as contained in Section 287.055, Florida as amended, and has

selected the Consultant to perform the services hereunder.
2.3 Negotiations pertaining to the services to undertaken

between Consultant and a committee selecte oners, and this
Agreement incorporates the results of such nego

ARTICLE 3 SCOPE OF WORK

Escambia County’s Request for Letters of In i ication No. PD XX-XX. XXX,
, and as represented@lim,. the Cons est response to PD XX-XX. XXX,

incorporated by ref i specified, such services shall be completed in
i i ion at the time such services are rendered.

services, €
, and subcontra@
othe ices sp&

include those services performed by a consultant, its
pecifically enumerated in the Scope of Work of Exhibit
ally included therein.

“A” an

3.3 The Consultant
coordination of all design
under this Agreement.
errors or omissions
Agreement.

esponsible for the professional quality, technical accuracy, and the
rawings, specifications, and other services furnished by the Consultant
consultant shall, without additional compensation, correct or revise any
designs, drawings, specifications, and other services furnish pursuant to the
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(@) Neither the County’s review, approval or acceptance of, nor payment for, the
services required under this Agreement shall be construed to operate as a waiver of any rights
under this Agreement or of any cause of action arising out of the performance of this
Agreement, and the Consultant shall be and remain liable to the County in accordance with
applicable law for all damages to the County caused by the Consultant’s negligent
performance of any of the services furnished under this Agreement.

(b) The rights and remedies of the County provided for under this Agreement are in
addition to any other rights and remedies provided by law.

(c) If the Consultant is comprised of more than one |
be jointly and severally liable hereunder.

entity, each such entity shall

3.4 The Consultant shall accomplish the design services required Agreement so as to
permit the award of a contract at a price that does not exc I ruction contract price as
set forth in paragraph (b) below. When bids or proposals fo i ived that
exceed the estimated price, he Consultant shall pe i ices as are
necessary to permit contract award within the o iti vices shall be
performed at no increase in the price of r, the Cggsultant shall not be

@) The Consultant will pro ounty if it finds that the project being
designed will exceed or is likely t g limitations, and it is unable to design
a usable facility withd imi : pief such information, the County will
review the Consul i . The County may, if it

price set forth in this Agreement is so

a change i
amount wi tract price set forth in paragraph (b) below, or
onstruction contract price. When bids or proposals are
d, the County shall prepare an estimate of constructing
estimate shall be used in lieu of bids or proposals to

ging limitation. In the event the county increases the amount

the fu

on to the consultant may be increased equitably.

(b) The estimated struction contract price for the project described in the Agreementis $

3.5 The Consultant may be liable for County costs resulting from negligent, reckless or
intentionally wrongful errors or omissions in designs furnished under this Agreement, or failure to
timely perform its services under this Agreement. Therefore, when a modification to a construction
contract is required because of a negligent, reckless or intentionally wrongful error or omission in the
services provided under this Agreement, the County (with the advice of technical personnel and legal
counsel) shall consider the extent to which the Consultant may be reasonably liable. The County shall
enforce such liability and collect the amount due, if the recoverable cost will exceed the
administrative cost involved or is otherwise in the County’s interest.
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ARTICLE 4
TIME FOR PERFORMANCE

4.1 The schedule for completion of the Consultant’s services shall be in accordance with Exhibit
“B,” which is attached hereto and made a part hereof. Such schedule may be modified from time to time
upon the mutual consent of the County and the Consultant.

4.2 These services shall be performed as expeditiously as is consistent with professional skill and
care and the orderly progress of the Project. The Consultant’s schedule for the performance of its
services shall include allowances for periods of time required for th unty’s review and for its
approval of submissions by the Consultant. Time limits established s schedule, which are hereby
approved by the County, shall not be exceeded by the Consultant, e for reasonable cause.

4.3 Prior to beginning the performance of any basic service
Consultant must receive in writing a Notice to Proceed fro

is Agreement, the

ARTICLES
5.1 COMPENSATION: The County. sation for its services
under Section 3.1 of this Agreement, i jé€t tasks pursuant to the fee
schedule set forth in Exhibit “C,” attached gapart hereof. At the completion of each task,
the Consultant will be compensated by a | [ ich has been negotiated for that task,

otal fee for all such services, to be
performed by the Consulta i i amel any other charges described Section
). Final payment will be

Consultant. Such fees shall include, all inclusively the
inistrative staff, sick leave, vacation, unemployment,
excise cial security, unemployment compensation insurance,
retire i 3 benefits, air travel, auto travel, telephone, facsimile,
overhead expenses, profit, and all other expenses of every type.

5.3
which will be exclusivel
include, but not be limited

: ect expenses are those expenses directly attributable to the Project,
orne by Consultant, and are included in its aggregate fee, they shall
he following:

@) Transportation expenses in connection with the Project.

(b) Living expenses in connection with travel and any other travel expenses.

(c) Long distance communications and other miscellaneous budget expenses.

(d) Cost of printing plans, drawings, and specifications which are required by or of the
Consultant to deliver the services set forth in this Agreement. The Consultant agrees and
understands that it will furnish to the County two (2) sets of all Project plans, reports, and
specifications in a bound format acceptable to the County.
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5.4

5.5

(e) Cost of any software or hardware used or developed for the Project, including
CAD/CADD time.

METHOD OF BILLING AND PAYMENT:

@) For lump sum contracts, the Consultant may submit bills to the County at the
completion and approval of each task or at the partial completion of a task on a pro-rata basis.
However, requests for payment shall not be made more frequently than once a month. The
Consultant shall submit such monthly statements identifying the nature of the work performed.

Calculations shall be made monthly of the amount and value
services performed by the Consultant which meet the sta
this Agreement. The estimates shall be prepared by the
supporting data as required by the Contract Administrator.

he work accomplished and
of quality established under
ultant and accompanied by such

(b) The County agrees that it shall pay the C Itant within
of receipt of the Consultant’s statement provided

with the terms of this Agreement.

five (45) business days
consistent

(c) Payments under this Agreeq be

NOTICES:

@) Any notice,
required hereunder

munication under this Agreement
otice shall be given in writing and

ility of the courier service, or the United Postal Service
r because of a changed address of which no notice was
ot of the notice sent. Any party shall have the right, from
the address to which notices shall be sent by giving the other party
potice of the address change.

(d) Invoices to the County shall be sent to: Notices to the County shall be sent to:

County Administrator
P.O. Box 1591
Pensacola, Florida Pensacola, Florida 32597-1591
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ARTICLE 6
ADDITIONAL SERVICES AND CHANGES IN SCOPE OF
WORK

6.1 The County or the Consultant may request changes that would increase, decrease, or otherwise
modify the Scope of Work to be provided under this Agreement. Such changes must be in accordance
with the procurement policies of the County and must be contained in a written amendment, executed
by the parties thereto, with the same formality and of equal dignity prior to any deviation from the terms of
this Agreement, including the initiation of any extra work.

ARTICLE 7 COUNTY'S RESPONSIBILITIES

7.1 The County shall furnish to the Consultant, as required fo ormance of the Consultant’s
basic services, all available data prepared by or the result of s es of others, including without
limitation (as may be appropriate): building plans and related dra ings, probings, and

subsurface explorations, hydraulic surveys, laboratory tests, and inspe mples, materials, and

equipment, appropriate professional interpretations of all |ronmental assessments
and impact statements, appropriate professional mterpr y property
boundary, easement, rlghts of -way, topographic and i : i ning, deed,

7.3 Within a reasonable time so as vices of the Consultant, the County shall
examine all studies, reports, sketches, ions, proposals, and other documents
presented by the Consultant, i i i e counselor, or other Consultants, as
the County deems appropria iNaki ering, if required, of written opinions
pertaining thereto.

7.4 The Coun 18 i mits from all governmental authorities having
jurisdiction over thgBRTe consents from others as may be necessary for

8.1

(@) The Consultant shall be responsible for the professional quality, technical accuracy,
and the coordination of all designs, drawings, specifications, and other services furnished
pursuant to this Agreement.

(b) To that end, the Consultant shall correct or shall revise, without additional compensation,
any errors or omissions in its work product or shall make such revisions as are necessary as the
result of the failure of the Consultant to provide an accurate,
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more efficient, and properly constructable product in its designs, drawings, specifications, or

other services.

(c) The County's review/approval/acceptance of or payment for the services required by this
Agreement shall NOT be construed to operate as a waiver of any rights or of any cause of action
arising out of the performance of this Agreement. Additionally, the Consultant shall be and
remain liable to the County in accordance with applicable law for all damages to the County
caused by the Consultant's negligent performance of any of the services furnished under this

Agreement.

(d) The rights and remedies of the County provided fo
addition to any other rights and remedies otherwise provided b

8.2 CONSULTANT PROFESSIONAL REGISTRATIONAND C

@) The design services provided to the Co
professional consultants registered to practice an
Any project inspection services also shall be reviewed
consultants.

(b) The survey services provided

er this Agreement are in

professional land surveyors registg : e State of Florida.

(©) Permit applications to St \ ancies prepared by the Consultant shall be
signed and shall be sealed by the project's Consultant of Record. For all

such permit applicatig

oped or created of such documents.

0 e and shall remain the property of the County whether the
were made is completed or not. Such ownership also shall include

(b) When suchi@ocuments are provided to other parties, the Consultant shall ensure return of

the County’s
Such deposi
Otherwise, such deposit shall be retained by the Consultant.

by collecting, if appropriate, a deposit equal to the cost of reproduction.
be returned if the documents are timely returned in a useable condition.
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9.2 TERMINATION:

@) This Agreement may be terminated by either party for cause, or by the County for
convenience, upon fourteen (14) days written notice by the terminating party to the other party of
such termination in which event the Consultant shall be paid its compensation for services
performed to termination date, including all reimbursable expenses then due or incurred to the

date of termination.

(b) Termination for cause shall include, but not be limited to, misuse of funds, fraud, lack of
compliance with applicable rules, laws, regulations, and ordinances, and failure to perform in a

timely manner any provision of this Agreement.

(c) In no event shall a termination for convenience
and any such termination shall not subject the County to
damages. If the Consultant abandons this Agreement or c
Consultant shall indemnify the County against a SS pertainin
maximum of 1.3 times the full contracted fee amou the Project.
documents, data, studies surveys, drawings,_maps,

by the Consultant to the County.

e County be deemed a default,
or other claim for
0 be terminated, the
is termination up to a

(d) Vendor suspension or d ty pursuant to Chapter
46, Article 11, Division 2, Section a dinances, shall be grounds

for immediate termination of this A

9.3 RECORDS:

to members of
Consultant shall

and accounts and shall require any
S may be necessary in order to record complete

acknowledges that this Agreement and any related financial
s, correspondence, and other documents may be subject to disclosure
public pursuant to Chapter 119, Florida Statutes, as amended. The
tain all such public records and, upon request, provide a copy of the

Consultant shall also ensure that any public records that are exempt or exempt and
confidential from disclosure are not disclosed except as authorized by law. Upon the
expiration or termination of the Agreement, Consultant agrees to maintain all public records
for a minimum period of five (5) fiscal years in accordance with the applicable records
retention schedules established by the Florida Department of State. In the event the
Consultant fails to abide by the provisions of Chapter 119, Florida Statutes, the County may,
without prejudice to any right or remedy and after giving the Consultant and its surety, if
any, seven (7) days written notice, during which period the Consultant still fails to allow

access to such documents,
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terminate the employment of the Consultant. In such case, the Consultant shall not be entitled to
receive any further payment. Reasonable terminal expenses incurred by the County may be
deducted from any payments left owing the Consultant (excluding monies owed the
Consultant for subcontractor work).

IF THE CONSULTANT HAS QUESTIONS REGARDING
THE APPLICATION OF CHAPTER 119, FLORIDA
STATUTES, TO THE CONSULTANT’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO IS CONTRACT,
CONTACT THE CUSTODIAN OF PUB ECORDS AT:

Escambia County
Office of the County Admi
221 Palafox Place, Suite 420
Pensacola, Florida 325(Q
(850) 595-4947

9.4 NO CONTINGENT FEES: The loyed or retained any
company or person, other than a bona Consultant to solicit or
secure this Agreement and that it has i 8dNI0 pay any person, company, corporation,
individual, or firm, other e employee working solely for the
Consultant any fee, commissi ideration contingent upon or resulting
from the award or makin or violation of this provision, the
County shall have the right to ut liability and at its discretion, to deduct
from the contract price, or other of such fee, commission, percentage, gift,

9.5 | sultant agrees to comply, at its own expense,
with all f : . s, statutes, ordinances, rules, regulations and
requir ance of this Agreement, including but not limited to

9.6 SUBCONTRACT

: The County approves the use of subcontractors by the Consultant. In
the event the Consultan ng the course of the work under this Agreement, requires the services of
any subcontractors o professional associates in connection with services covered by Agreement, it
must secure the prior written approval of the County for employment of such subcontractors.

9.7 ASSIGNMENT: This Agreement, or any interest herein, shall not be assigned, transferred, or
otherwise encumbered, under any circumstances, by the Consultant, without the prior written consent of
the County. However, the Agreement shall run with the Escambia County Board of County
Commissioners and its successors.
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9.8 HOLD HARMLESS AND INDEMNIFICATION OF COUNTY:

The Consultant agrees to hold harmless and indemnify the County and its agents, officers,
and employees from all liabilities, damages, losses, and costs, including attorneys' fees and paralegals'
fees, incurred by County to the extent caused by the negligence, recklessness or intentional wrongful
misconduct of Consultant or by any person, firm, or corporation to whom any portion of the performance
of this Agreement is subcontracted to or used by the Consultant, or by any other person for whom the
Consultant is legally liable. Consultant's obligation as provided herein shall be limited to its
proportionate share of liability to the extent caused by the negligence, recklessness or intentional
wrongful misconduct of Consultant or by any person, firm or corporation to whom any portion of
the Work is subcontracted by Consultant, and Consultant shall not required to indemnify and
hold harmless County where County's negligence, recklessness, or i lonal wrongful misconduct is
determined by a court of competent jurisdiction to be the sole caus s liabilities, damages, losses and
costs, including attorney's and paralegal fees.

execution of the Agreement.

Consultant agrees that such ind
the subject of this Agreement shall ext
limitations thereafter. The Consultant’s
insurance coverage or by any provision in

ment and any statutes of
be limited by, or in any way to, any
sion from any policy of insurance.

9.9 INSURANCE: The

$1,000,000 minimum per occurrence, including
e, broad form property damage, personal injury,
lity, and completed operations.

,000 per occurrence minimum combined single limits
es.

ability coverage with $1,000,000 minimum limit, except where the
ontract price for the project described in the Agreement is greater
than $5 Million
25% of the esti d construction contract price for the project. Said coverage shall be
continuously mai ed and in effect for a period of not less than five

(5) years f effective date of this Agreement. The policy limit of liability shall not
include legal fees and other defense costs. If a claims made form of coverage is provided,
the retroactive date of coverage shall be no later than the effective date of this Agreement and

shall not be advanced.

If at any time during the aforementioned policy period there should be a cancellation, non-
renewal, or lapse in coverage, professional liability coverage shall be extended for the
remainder of the five year period with a supplemental extended reporting period (SERP)
endorsement to take effect upon expiration of the policy period referenced
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9.10

9.11

above. The limits of liability applicable to the SERP coverage shall be equal to the limits of
liability applicable to the policy referenced above and to which the endorsement attaches.

(d) Florida statutory workers’ compensation and employers’ liability with employer’s
liability limits of at least $100,000 each accident and $100,000 each employee/$500,000 policy
limit for disease.

(e) It is understood and agreed by the parties that in the event that the Consultant, as
defined in Section 1.2, consists of a joint venture, partnership, or other association of
professional or business firms, each such firm shall be require individually carry the above
cited coverages.

provided on a claims made basis. Esca
shall be “additional insured's” on all li
of insurance shall be provided to P.O. Box 1591,
Pensacola, Florida 32597-1591 Certificates shall
reflect the additional insured st ovide for a minimum of

(@) day-to-day conduct of the Project will arise. The
Contract A Consultant, shall designate and shall advise the
Consultant communications pertaining to the day-to-day

orm the Contract Administrator in writing of the

ALL PRIOR AGR

@) This
conversation eements, or understandings applicable to the matters contained herein, and
the parties agree that there are no commitments, agreements, or understandings concerning
the subject matter of this Agreement that are not contained in this document. Accordingly, it is
agreed that no deviation from the terms hereof shall be predicated upon any prior representations
or Agreements whether oral or written.

(b) It is further agreed that no modification, amendment, or alteration in the terms or
conditions contained herein shall be effective unless contained in a written document
executed with the same formality and of equal dignity herewith.
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9.12 TRUTH-IN-NEGOTIATION CERTIFICATE: The signing of this Agreement by the Consultant
shall act as the execution of a truth-in-negotiation certificate stating that wage rates and other factual
unit costs supporting the compensation of this Agreement are accurate, complete, and current at the
time of contracting. The original contract price and any additions thereto shall be adjusted to exclude
any significant sums by which the County determines the contract price was increased due to inaccurate,
incomplete, or non-current wage rates and other factual unit costs. All such contract adjustments shall be
made within one (1) year following the end of this Agreement.

9.13 HEADINGS: Headings and subtitles used throughout this Agreement are for the purpose of
convenience only, and no heading or subtitle shall modify or be used to i et the text of any section.

9.14 GRATUITIES: Neither the Consultant nor any of its e ees, agents, and representatives
shall offer or give to an officer, official, or employee of the Cou tainment, payments,
loans, or other gratuities. The Consultant acknowledges knowledge o of Florida’s ethics

9.15 CONFLICT OF INTEREST: The Consuyli
disclose to the County all facts bearing upo i icts, di rect, with its
performance which it believes that any officer, g s w has or will have.
execution of this

at all times shall perform its obligation is Aghes i consistent with the best
interests of the County. Failure to abide i il result in the immediate termination of this

nees to statutes or regulatlons shall include all statutory or
ng amending, or replacing the statute or regulation referred to. Words
ell-known technical or industry meanings, are used in accordance with
ences to persons include their respective permitted successors and
assigns and, in the case of@overnmental persons, persons succeeding to their respective functions and

capacities.

@) If the Consultant discovers any material discrepancy, deficiency, ambiguity, error, or
omission in this Agreement, or is otherwise in doubt as to the meaning of any provision
of the Agreement, the Consultant shall immediately notify the County and request
clarification of the County’s interpretation of this Agreement.
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(b) This Agreement shall not be more strictly construed against either party hereto by
reason of the fact that one party may have drafted or prepared any or all of the terms and
provisions hereof.

9.19 SEVERABILITY: The invalidity or non-enforceability of any portion or provision of this
Agreement shall not affect the validity or enforceability of any other portion or provision. Any invalid
or unenforceable portion or provision shall be deemed severed from this Agreement and the balance
hereof shall be construed and enforced as if this Agreement did not contain such invalid or
unenforceable portion or provision.

9.20 COMPLIANCE WITH LAWS: The Consultant shall keep ful
fully and timely comply with all current laws and future laws that ma
in the performance of this Agreement. Without limiting the
Consultant shall observe all rules and regulations of federal, state;
subject matter of this Agreement.

formed regarding and shall
t those engaged or employed
erality of the foregoing, the

9.21 EMPLOYMENT ELIGIBILITY VERIFICATI
State of FIorlda Offlce of the Governor, Exe

United States and 48 CFR 52! 2nded) is incorporated herein by
reference. If applicable, in accorda ( 22.18 of the Federal Acquisition
Register, the CONTRACTOR must (1 Ve rify Program, (2) use E-Verify to
verify the employment in the United States, except if
the CONTRACTOR is a the CONTRACTOR may choose to

verify only new hlres ass t; (3) use E-Verify to verify the
employment eli ned to the Agreement; and (4) include
these requireme [ such as construction. Information on
registration for and rogram can be obtained via the internet at the
Depart : C e: http://www.dhs.gov/E-Verify.

9.22 HER PROCEEDINGS: At the County’s request, the Consultant shall
allow i party in any legal proceeding that involves the County regarding e
design, ¢ jon of any matter which is the subject of this Agreement. This
provision is for the bene ounty and not for the benefit of any other party

9.23 FURTHER DO ENTS: The parties shall execute and deliver all documents and perform

further actions that asonably necessary to effectuate the provisions of this Agreement.

9.24 NO WAIVER: The failure of the Consultant or the County to insist upon the strict
performance of the terms and conditions hereof shall not constitute or be construed as a waiver or
relinquishment of any other provision or of either party’s right to thereafter enforce the same in
accordance with this Agreement.


http://www.dhs.gov/E-Verify
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement on the
respective dates under each signature: Escambia County, Florida through its Board of County
Commissioners, signing by its County Administrator, duly authorized to execute this Agreement
through the express delegation of authority set forth in Chapter 46, Article Il of the Escambia County
Code of Ordinances, and , signing by and through its President, duly authorized to execute same.

COUNTY:
ESCAMBIA COUNTY, FLORIDA, a political
subdivision of the State of Florida acting by and
through its duly aut d Board of County
Commissioners.

WITNESS:
Witness County Administrator
Witness
ed to do business
ATTEST: Corporate Secretary By:

By: Date:__ Secretar
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